


INDIANA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

COUNTIES :

PROJECT

ST. JOSEPH

(S) : S0500065
55710025
55710025
OTHERS

8,658,235.
9,378,491.
9,995,235.

DATE : 05/01/07
PAGE : 140 -1

% OVER
LOW BID

100.0000%
108.3187%
115.4419%

CALL ORDER : 140 CONTRACT ID : IR-28369-A
LETTING DATE : 04/18/07 10:00 AM DISTRICT 64
CONTRACT TIME : 11/01/08 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN
SET-ASIDE :
RANK VENDOR NO./NAME
1 35-0918397 RIETH RILEY CONSTRUCTION
2 35-1065659 BROOKS CONSTRUCTION COMPANY INC
3 35-1185040 NIBLOCK EXCAVATING INC
4  35-1120685 WALSH & KELLY INC

10,181,176.

117.5895%



INDIANA DEPARTMENT OF TRANSPORTATION DATE :

PAGE :

05/01/07
140 -2
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 11,839,000 ROUTE : 23
CALL ORDER  : 140 CONTRACT ID : IR-28369-A COUNTIES : ST. JOSEPH
LETTING DATE : 04/18/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-0918397 IC 2 ) 35-1065659 IC 3 ) 35-1185040
IRIETH RILEY CONSTRUCTION |BROOKS CONSTRUCTION COMPANY |NIBLOCK EXCAVATING INC
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001 ADDED TRAVEL LANES, HMA
| | |
0001 105-06845 LUMP | 110000.00000 110000.00] 152309.00000 152309.00] 196499 _08000 196499.08
CONSTRUCTION ENGINEERING I | |
0002 105-06899 2.000 EACH | 160.00000 320.00] 100.00000 200.00] 125.00000 250.00
RADIO I I |
0004 105-08520 1.000 EACH | 110.00000 110.00] 100.00000 100.00] 125.00000 125.00
CELLULAR TELEPHONE/RADIO | | |
0005 105-08521 24.000 MOS | 160.00000 3840.00] 45_00000 1080.00] 75.00000 1800.00
CELLULAR TELEPHONE/RADIO SERVICE I I |
0006 105-08523 48.000 MOS | 110.00000 5280.00] 45_00000 2160.00] 4500000 2160.00
RADIO SERVICE | | |
0007 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I I |
0008 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA I I |
0009 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES | | |
0010 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0011 110-01001 LUMP | 335000.00000 335000.00] 468900.00000 468900.00] 500000.00000 500000.00
MOBILIZATION AND DEMOBILIZATION I I |
0012 201-52370 LUMP | 100000.00000 100000.00] 210000.00000 210000.00] 250000.00000 250000.00
CLEARING RIGHT OF WAY I I |
0013 202-02240 20340.000 m2 | 12.00000 244080.00| 5.76000 117158.40] 7.50000 152550.00
PAVEMENT REMOVAL I I |
0014 202-02241 219.000 m I 17.00000 3723.00] 23.00000 5037.00] 23.00000 5037.00
GUARDRAIL, REMOVE I I |
0015 202-02279 600.000 m I 14.25000 8550.00]| 13.00000 7800.00] 11.50000 6900.00
CURB AND GUTTER, REMOVE I I |
0016 202-78515 LUMP | 7000.00000 7000.00] 7000.00000 7000.00] 7000.00000 7000.00
TRAFFIC SIGNAL EQUIPMENT, REMOVE I I |
0017 203-02000 35638.000 m3 | 12.25000 436565.50] 7.70000 274412.60] 9.25000 329651.50
EXCAVATION, COMMON I I |
0018 203-02070 1777.000 m3 | 0.01000 17.77] 1.00000 1777.00] 21.50000 38205.50
| | |

BORROW



INDIANA DEPARTMENT OF TRANSPORTATION DATE :

PAGE :

05/01/07
140 -3
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 11,839,000 ROUTE : 23
CALL ORDER : 140 CONTRACT ID : IR-28369-A COUNTIES : ST. JOSEPH
LETTING DATE : 04/18/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-0918397 IC 2 ) 35-1065659 IC 3 ) 35-1185040
|RIETH RILEY CONSTRUCTION | BROOKS CONSTRUCTION COMPANY  [NIBLOCK EXCAVATING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ T T T T LR
0019 205-06932 54.000 m | 31.50000 1701.00] 31.50000 1701.00] 31.50000 1701.00
TEMPORARY CHECK DAM, STRAW BALES | | |
0020 205-06933 7.000 EACH | 100.00000 700.00] 100.00000 700.00] 100.00000 700.00
TEMPORARY DITCH INLET PROTECTION | | |
0021 205-06935 1.000 EACH | 2400.00000 2400.00] 1600.00000 1600.00] 1350.00000 1350.00
TEMPORARY SEDIMENT BASIN | | |
0022 205-06937 3095.000 m | 5.35000 16558.25] 4.90000 15165.50] 4.90000 15165.50
TEMPORARY SILT FENCE | | |
0023 207-08266 10253.000 m2 | 1.35000 13841.55] 2.25000 23069.25] 1.65000 16917.45
SUBGRADE TREATMENT, TYPE 111 | | |
0024 207-08268 93614.000 m2 | 13.75000 1287192.50] 13.00000 1216982.00] 13.15000 1231024.10
SUBGRADE TREATMENT, TYPE IV | | |
0025 211-07454 13949.000 m3 | 0.01000 139.49] 0.01000 139.49] 6.50000 90668.50
STRUCTURE BACKFILL | | |
0026 301-07448 10000.000 Mg | 23.00000 230000.00] 1.00000 10000.00] 19.50000 195000.00
COMPACTED AGGREGATE, NO. 53, BASE | | |
0027 304-07490 228.000 Mg | 110.00000 25080.00] 80.00000 18240.00] 90.00000 20520.00
HMA PATCHING, TYPE B | | |
0028 306-08034 10251.000 m2 | 0.85000 8713.35] 1.05000 10763.55] 0.60000 6150.60
MILLING, ASPHALT, 38 mm | | |
0029 401-06264 LUMP | 6000.00000 6000.00] 25000.00000 25000.00] 50000.00000 50000.00
PROFILOGRAPH, HMA | | |
0030 401-09050 8575.000 Mg | 68.25000 585243.75] 64 .20000 550515.00] 55.00000 471625.00
QC/QA-HMA, 3, 76, SURFACE, 9.5 mm-PWL | | |
0031 401-09053 12854.000 Mg | 50.00000 642700.00] 49.00000 629846.00] 50.00000 642700.00
QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 | | |
mm-PWL | | |
0032 401-09054 46149.000 Mg | 37.00000 1707513.00] 46 .50000 2145928 .50] 45_.00000 2076705.00
QC/QA-HMA, 3, 64, BASE, 25.0 mm-PWL | | |
0033 402-07432 927.000 Mg | 47.75000 44264 .25] 57.00000 52839.00] 55.00000 50985.00
HVMA SURFACE, TYPE A | | |
0034 402-07435 3696.000 Mg | 41_.75000 154308.00] 38.40000 141926.40] 45_.00000 166320.00
HVMA INTERMEDIATE, TYPE A | | |
0035 406-05520 102.000 Mg | 1.00000 102.00] 325.00000 33150.00] 0.01000 1.02
ASPHALT FOR TACK COAT | | |
0036 506-06333 71.000 m2 | 130.00000 9230.00] 144 .00000 10224.00] 109.65000 7785.15
PCCP PATCHING, FULL DEPTH | | |
0038 601-06228 1.000 EACH | 54000.00000 54000.00] 50000.00000 50000.00] 50000.00000 50000.00
I I |

IMPACT ATTENUATOR, CR, W1, TL-3



INDIANA DEPARTMENT OF TRANSPORTATION DATE :

PAGE :

05/01/07
140 -4
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 11,839,000 ROUTE : 23
CALL ORDER  : 140 CONTRACT ID : IR-28369-A COUNTIES : ST. JOSEPH
LETTING DATE : 04/18/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-0918397 IC 2 ) 35-1065659 IC 3 ) 35-1185040
IRIETH RILEY CONSTRUCTION |BROOKS CONSTRUCTION COMPANY |NIBLOCK EXCAVATING INC
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0041 603-06045 460.000 m I 38.25000 17595.00] 35.00000 16100.00] 35.00000 16100.00
FENCE, CHAIN LINK, 1220 mm I I |
0042 605-06120 103.000 m I 4600000 4738.00]| 125.00000 12875.00] 3450000 3553.50
CURB, CONCRETE I I |
0043 605-06140 870.000 m I 37.75000 32842.50] 43.50000 37845.00] 42.20000 36714.00
CURB AND GUTTER, CONCRETE I I |
0044 605-06145 5223.000 m I 4275000 223283.25| 4350000 227200.50] 30.00000 156690.00
CURB AND GUTTER, B, CONCRETE I I |
0045 610-05330 5092.000 m2 | 4400000 224048.00] 4400000 224048.00] 4825000 245689.00
PCCP FOR APPROACHES I I |
0046 610-07486 67.000 Mg | 90.00000 6030.00] 85.00000 5695.00]| 80.00000 5360.00
HMA FOR APPROACHES, TYPE A I I |
0047 611-06497 67.000 EACH | 180.00000 12060.00] 135.00000 9045.00] 135.00000 9045.00
MAILBOX ASSEMBLY, SINGLE I I |
0048 611-07052 750.000 m I 1.00000 750.00] 11.53000 8647.50] 9.71000 7282.50
PREFORMED JOINT MATERIAL I I |
0049 615-06490 99.000 EACH | 120.00000 11880.00] 400.00000 39600.00] 115.00000 11385.00
RIGHT OF WAY MARKER I I |
0050 615-06505 22.000 EACH | 620.00000 13640.00] 300.00000 6600.00]| 400.00000 8800.00
MONUMENT, B I I |
0051 615-06527 1.000 EACH | 550.00000 550.00] 4800.00000 4800.00] 300.00000 300.00
MONUMENT, SECTION CORNER I | |
0052 616-02320 5085.000 m2 | 1.10000 5593.50] 2.00000 10170.00] 2.10000 10678.50
GEOTEXTILES I I |
0053 616-06405 153.000 Mg | 45_00000 6885.00] 35.00000 5355.00]| 60.00000 9180.00
RIPRAP, REVETMENT I | |
0054 616-06451 13.000 Mg | 4400000 572.00] 40.00000 520.00] 62.00000 806.00
RIPRAP, UNIFORM I I |
0056 621-01004 4.000 EACH | 430.00000 1720.00] 425.00000 1700.00] 425_00000 1700.00
MOBILIZATION AND DEMOBILIZATION FOR I | |
SEEDING I I |
0057 621-06545 6.500 Mg | 680.00000 4420.00] 678.00000 4407.00] 678.00000 4407.00
FERTILIZER I I |
0058 621-06554 802.000 kg | 8.20000 6576.40] 6.20000 4972.40] 8.20000 6576.40
SEED MIXTURE, U I I |
0059 621-06557 437.000 kg | 8.65000 3780.05] 8.65000 3780.05] 8.65000 3780.05
SEED MIXTURE, T I I |
0060 621-06565 23.000 Mg | 520.00000 11960.00] 517.00000 11891.00] 517.00000 11891.00
| | |

MULCHING MATERIAL



INDIANA DEPARTMENT OF TRANSPORTATION DATE :

PAGE :

05/01/07
140 -5
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 11,839,000 ROUTE : 23
CALL ORDER  : 140 CONTRACT ID : IR-28369-A COUNTIES : ST. JOSEPH
LETTING DATE : 04/18/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-0918397 IC 2 ) 35-1065659 IC 3 ) 35-1185040
IRIETH RILEY CONSTRUCTION |BROOKS CONSTRUCTION COMPANY |NIBLOCK EXCAVATING INC
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0061 621-06567 268.000 kL | 5.00000 1340.00] 5.00000 1340.00] 5.00000 1340.00
WATER I I |
0062 621-06570 1538.000 m3 | 10.00000 15380.00] 1.00000 1538.00] 40.00000 61520.00
TOP SOIL I I |
0063 621-06575 15645.000 m2 | 3.35000 52410.75] 3.36000 52567.20] 3.36000 52567.20
SODDING, NURSERY I I |
0064 715-01354 122.000 m I 70.00000 8540.00]| 16.00000 1952.00] 19.00000 2318.00
CLEAN EXISTING PIPE I I |
0065 715-02630 2.000 EACH | 1100.00000 2200.00] 1300.00000 2600.00] 1920.00000 3840.00
SAFETY METAL END SECTION, 6:1, 600 mm | I |
0066 715-04799 4.000 EACH | 4800.00000 19200.00] 6900.00000 27600.00] 7860.00000 31440.00
SAFETY METAL END SECTION, 4:1, 1500 mm | I |
X 950 mm (MIN. AREA 1.2 m2) I | |
0067 715-05024 365.000 m I 130.00000 47450.00] 120.00000 43800.00] 155.00000 56575.00
PIPE, TYPE 2, CIRCULAR, 900 mm I I |
0068 715-05118 3.000 m I 70.00000 210.00] 45_00000 135.00] 170.00000 510.00
PIPE, TYPE 1, CIRCULAR, 300 mm I | |
0069 715-05123 3.000 m I 80.00000 240.00] 71.00000 213.00] 250.00000 750.00
PIPE, TYPE 1, CIRCULAR, 600 mm I I |
0070 715-05133 38.000 m I 320.00000 12160.00] 360.00000 13680.00] 600.00000 22800.00
PIPE, TYPE 1, CIRCULAR, 1500 mm I | |
0071 715-05148 10.000 m I 40.00000 400.00] 4200000 420.00] 115.00000 1150.00
PIPE, TYPE 2, CIRCULAR, 250 mm I I |
0072 715-05149 1320.000 m I 55.00000 72600.00] 45_00000 59400.00] 90.00000 118800.00
PIPE, TYPE 2, CIRCULAR, 300 mm I I |
0073 715-05151 845.000 m I 60.00000 50700.00] 48.00000 40560.00] 100.00000 84500.00
PIPE, TYPE 2, CIRCULAR, 375 mm I I |
0074 715-05152 465.000 m I 70.00000 32550.00] 53.00000 24645_00] 110.00000 51150.00
PIPE, TYPE 2, CIRCULAR, 450 mm I I |
0075 715-05154 502.000 m I 85.00000 42670.00] 71.00000 35642.00] 110.00000 55220.00
PIPE, TYPE 2, CIRCULAR, 600 mm I I |
0076 715-05161 1604.000 m I 230.00000 368920.00] 210.00000 336840.00] 285.00000 457140.00
PIPE, TYPE 2, CIRCULAR, 1200 mm I I |
0077 715-05165 300.000 m I 390.00000 117000.00] 430.00000 129000.00] 530.00000 159000.00
PIPE, TYPE 2, CIRCULAR, 1800 mm I I |
0078 715-05169 11.000 m I 60.00000 660.00]| 48.00000 528.00] 125.00000 1375.00
PIPE, TYPE 3, CIRCULAR, 375 mm I I |
0079 715-46000 2.000 EACH | 250.00000 500.00] 350.00000 700.00] 650.00000 1300.00
| | |

PIPE END SECTION, 300 mm



ENGINEER"S ESTIMATE: $ 11,839,000
CALL ORDER : 140
LETTING DATE : 04/18/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID :
DISTRICT

IR-28369-A

: LAPORTE DISTRICT

ROUTE : 23
COUNTIES :

ST. JOSEPH

DATE :
PAGE :

05701707
140 -6

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0080 715-46005 5.000 EACH
PIPE END SECTION, 375 mm

0081 715-46010 6.000 EACH
PIPE END SECTION, 450 mm

0082 715-46020 1.000 EACH
PIPE END SECTION, 600 mm

0083 720-01915 1.000 EACH
MANHOLE, E

0085 720-08559 1.000 EACH
BEST MANAGEMENT PRACTICES , STR. NO 61B

0086 720-08559 1.000 EACH
BEST MANAGEMENT PRACTICES , STR. NO 61C

0087 720-08559 1.000 EACH
BEST MANAGEMENT PRACTICES , STR. NO.
111B

0088 720-08559 1.000 EACH
BEST MANAGEMENT PRACTICES , STR. NO.
112B

0089 720-08559 1.000 EACH
BEST MANAGEMENT PRACTICES , STR. NO. 13

0090 720-08559 1.000 EACH
BEST MANAGEMENT PRACTICES , STR.NO. 138

0091 720-44000 15.000 EACH
CASTING, ADJUST TO GRADE

0092 720-45030 3.000 EACH
INLET, E7

0093 720-45045 2.000 EACH
INLET, J10

0094 720-45270 3.000 EACH
PIPE CATCH BASIN, 450 mm

0095 720-45410 19.000 EACH
MANHOLE, C4

0096 720-45415 6.000 EACH
MANHOLE, D4

0097 720-45416 24.000 EACH
MANHOLE, E4

0098 720-45425 2.000 EACH
MANHOLE, F4

0099 720-96995 1.000 EACH

CLEAN INLET

3 ) 35-1185040
IBLOCK EXCAVATING

UNIT PRICE

900.

3700.

11000.

11000.

15500.

15500.

15500.

15500.

295.

1725.

2025.

1165.

3000.

4150.

7825.

21250.

560.

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

INC

AMOUNT

3700.

11000.

11000.

15500.

15500.

15500.

15500.

4425.

5175.

4050.

3495.

57000.

24900.

187800.

42500.

560.

IC 1 ) 35-0918397 | 2 ) 35-1065659 |
|RIETH RILEY CONSTRUCTION |BROOKS CONSTRUCTION COMPANY |
I UNIT PRICE AMOUNTI UNIT PRICE AMOUNTI
| as0.00000 1300.00]  400.00000 2000.00  675.00000 3375
I 330.00000 1980.00I 550.00000 3300.00:
I 620.00000 620.00I 850.00000 850.00:
I 2900.00000 2900.00I 6500.00000 6500.00:
I 11000.00000 11000.00I 10400.00000 10400.00:
I 11000.00000 11000.00I 10400.00000 10400.00:
I 17000.00000 17000.00I 16000.00000 16000.00:
I I |
I 17000.00000 17000.00I 16000.00000 16000.00:
I I |
I 17000.00000 17000.00I 16000.00000 16000.00:
I 17000.00000 17000.00I 16000.00000 16000.00:
I 150.00000 2250.00I 395.00000 5925.00:
I 830.00000 2490.00I 1700.00000 5100.00:
I 1100.00000 2200.00I 2500.00000 5000.00:
I 1300.00000 3900.00I 1400.00000 4200.00:
I 2900.00000 55100.00I 3600.00000 68400.00:
I 2000.00000 12000.00I 3900.00000 23400.00:
I 2800.00000 67200.00I 6500.00000 156000.00=
I 10000.00000 ZOOO0.00I 19000.00000 38000.00:
i 100.00000 100.00! 280.00000 280.00!

.00

.00

.00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00



ENGINEER"S ESTIMATE: $ 11,839,000
CALL ORDER : 140
LETTING DATE : 04/18/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID :
DISTRICT

IR-28369-A

: LAPORTE DISTRICT

ROUTE : 23
COUNTIES :

ST. JOSEPH

DATE :
PAGE :

05/01/07
140 -7

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0100 720-98174 2.000 EACH
INLET, B15

0101 720-98555 2.000 EACH
INLET, C15

0102 720-99349 57.000 EACH
INLET, B16

0103 720-99350 32.000 EACH
INLET, C16

0104 801-01504 47.000 EACH

TEMPORARY PAVEMENT MESSAGE MARKING,

LANE INDICATION ARROW

0105 801-06203 29434.000 m
TEMPORARY PAVEMENT MARKING, 100 mm

0106 801-06640 43.000 EACH
CONSTRUCTION SIGN, A

0107 801-06645 26.000 EACH

CONSTRUCTION SIGN, B
0108 801-06710
FLASHING ARROW SIGN

1100.000 DAY

0109 801-06775 LUMP
MAINTAINING TRAFFIC
0110 801-07023 2.000 EACH

ENERGY ABSORBIBG TERMINAL, CZ, TL-2

0111 801-07119 124.000 m
BARRICADE, 111-B
0112 801-07612 141.000 m

TEMPORARY PAVEMENT MARKING, 600 mm

0113 801-08401 100.000 m
TEMPORARY TRAFFIC BARRIER, TYPE 2

0114 805-01815 12.000 EACH
SIGNAL SUPPORT FOUNDATION, 915mm X 3.7

0115 805-01828 16.000 EACH
TRAFFIC SIGNAL HEAD, REALIGN

0116 805-01842 33.000 EACH
HANDHOLE, SIGNAL
0117 805-02087 LUMP

TRANSPORTATION OF SALVAGEABLE SIGNAL
EQUIPMENT

0118 805-02503 8156.000 m
CABLE, ROADWAY LOOP, 1C 14GA.

3 ) 35-1185040
IBLOCK EXCAVATING

UNIT PRICE

173.

42.

12.

250000.

4800.

65.

12.

95.

2100.

75.

800.

1000.

-00000

.00000

-00000

.00000

-00000

-35000

00000

00000

25000

00000

00000

00000

00000

12000

00000

00000

00000

00000

.55000

INC

AMOUNT

163875.

92000.

2303.

10301.

7439.

1092.

13475.

250000.

9600.

8060.

1692.

9512.

25200.

1200.

26400.

1000.

4485.

I C 1 ) 35-0918397 | 2 ) 35-1065659 |
|RIETH RILEY CONSTRUCTION | BROOKS CONSTRUCTION COMPANY |
| | |
| UNIT PRICE AMOUNT] UNIT PRICE AMOUNT]
A A A -
| 1800.00000 3600.00] 3200.00000 6400.00]
| | |
| 1800.00000 3600.00] 3200.00000 6400.00]
| | |
| 1800.00000 102600.00] 3200.00000 182400.00]
| | |
| 1800.00000 57600.00] 3200.00000 102400.00]
| | |
| 49.00000 2303.00] 49.00000 2303.00]
| | |
| | |
| 0.35000 10301.90] 0.35000 10301.90]
| | |
| 190.00000 8170.00] 173.00000 7439.00]
| | |
| 42 .00000 1092.00] 42 .00000 1092.00]
| | |
| 11.00000 12100.00] 11.00000 12100.00]
| | |
| 39000.00000 39000.00] 352000.00000 352000.00]
| | |
| 4800.00000 9600.00] 4800.00000 9600.00]
| | |
| 65.00000 8060.00] 65.00000 8060.00]
| | |
| 12.00000 1692.00] 12.00000 1692.00]
| | |
| 50.00000 5000.00] 125.00000 12500.00]
| | |
| 2100.00000 25200.00] 2100.00000 25200.00]
| | |
| 75.00000 1200.00] 75.00000 1200.00]
| | |
| 800.00000 26400.00] 800.00000 26400.00]
| | |
| 1000.00000 1000.00] 1000.00000 1000.00]
| | |
| | |
| 0.55000 4485.80] 0.55000 4485.80]
| | |

.00

.00

00

00

00

90

00

00

00

00

00

00

00

00

00

00

00

00

80



ENGINEER"S ESTIMATE: $ 11,839,000
CALL ORDER : 140
LETTING DATE : 04/18/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

IR-28369-A
: LAPORTE DISTRICT

ROUTE : 23
COUNTIES :

ST. JOSEPH

DATE :
PAGE :

05701707
140 -8

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0119 805-03793 35.000 EACH
DETECTOR CARD RACK AND DETECTOR MODULES

0120 805-06592 1855.000 m
CONDUIT, STEEL, GALVANIZED, 50mm

0121 805-78100 2.000 EACH
CONTROLLER AND CABINET, MENU DRIVEN, 8
PHASE

0122 805-78109 2.000 EACH
CONTROLLER AND CABINET, SECONDARY, MENU
DRIVEN, 8 PHASE DRIVE, 8 PHASE

0123 805-78205 24.000 EACH
TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED
AMBER, GREEN

0124 805-78215 12.000 EACH
TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED
AMBER ARROW, GREEN ARROW

0125 805-78230 11.000 EACH
TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED
AMBER, GREEN, AMBER ARROW, GREEN ARROW

0126 805-78415 12.000 EACH
SPAN, CATENARY, AND TETHER

0127 805-78420 14.000 EACH
DISCONNECT HANGER

0128 805-78445 4.000 EACH
SIGNAL SERVICE

0129 805-78467 80.000 m
SIGNAL CABLE, 3C 8CGA.

0130 805-78485 513.000 m
SIGNAL CABLE, 5C 14GA.

0131 805-78490 1530.000 m
SIGNAL CABLE, 7C 14CGA.

0132 805-78500 95.000 m
SIGNAL CABLE, 11C 14GA.

0133 805-78510 6540.000 m
SIGNAL CABLE, 2C 16GA., SHIELDED

0134 805-78746 1420.000 m
PREFORMED LOOP DETECTORS

0135 805-78785 21.000 EACH

SIGNAL DETECTOR HOUSING

( 1 ) 35-0918397
R

I
IETH RILEY CONSTRUCTION I
I

27.

10000.

12000.

600.

600.

990.

1700.

220.

680.

20.

490.

00000

00000

00000

00000

00000

-50000

.00000

.70000

.60000

.20000

25000

00000

2 ) 35-1065659 |
ROOKS CONSTRUCTION COMPANY |

|

AMOUNT] UNIT PRICE AMOUNT]
10150.00] 290.00000 10150.00]
| |
51012.50] 27.40000 50827.00]
| |
20000.00]  10200.00000 20400.00]
I I
24000.00]  12150.00000 24300.00]
| |

| |
14400.00] 600.00000 14400.00]
| |

| |
7200.00] 600.00000 7200.00]
| |

| |
10890.00] 990.00000 10890.00]
| |

| |
20400.00] 1650.00000 19800.00]
| |
3080.00] 215.00000 3010.00]
| |
2720.00] 675.00000 2700.00]
| |

520.00] 6.50000 520.00]

| |
2565.00] 5.00000 2565.00]
| |
8721.00] 5.70000 8721.00]
| |

627.00] 6.60000 627.00]

| |
20928.00] 3.20000 20928.00]
| |
28755.00] 20.25000 28755.00]
| |
10290.00] 485.00000 10185.00]
| |

3 ) 35-1185040
IBLOCK EXCAVATING

UNIT PRICE

27.

10200.

12150.

600.

600.

990.

1650.

215.

675.

20.

485.

00000

00000

00000

00000

00000

-50000

.00000

.70000

.60000

.20000

25000

00000

INC

AMOUNT

7200.

10890.

19800.

3010.

2700.

520.

2565.

8721.

627.

20928.

28755.

10185.

.00

.00

.00

.00

.00

00

00

00

00

00

00

00

00

00

00

00

00



INDIANA DEPARTMENT OF TRANSPORTATION DATE :

PAGE :

05/01/07
140 -9
TABULATION OF BIDS

PAVEMENT MESSAGE MARKINGS,

ENGINEER"S ESTIMATE: $ 11,839,000 ROUTE : 23
CALL ORDER : 140 CONTRACT ID : IR-28369-A COUNTIES : ST. JOSEPH
LETTING DATE : 04/18/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-0918397 IC 2 ) 35-1065659 IC 3 ) 35-1185040
|RIETH RILEY CONSTRUCTION | BROOKS CONSTRUCTION COMPANY  [NIBLOCK EXCAVATING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ T T T T LR
0136 805-78795 1050.000 m | 8.75000 9187.50] 8.75000 9187.50] 8.75000 9187.50
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0137 805-78925 4.000 EACH | 870.00000 3480.00] 870.00000 3480.00] 870.00000 3480.00
CONTROLLER CABINET FOUNDATION, P1 | | |
0138 805-79020 LUMP | 68000.00000 68000.00] 68000.00000 68000.00] 68000.00000 68000.00
TRAFFIC SIGNAL INSTALLATION , BRICK | | |
ROAD AND SR 23 | | |
0139 805-81060 12.000 EACH | 4000.00000 48000.00] 4000.00000 48000.00] 4000.00000 48000.00
SIGNAL STRAIN POLE, STEEL, 11.0 m | | |
0140 805-96260 250.000 m | 21.50000 5375.00] 21.50000 5375.00] 21.50000 5375.00
FIBER OPTIC CABLE, IN CONDUIT | | |
0141 808-06701 5490.000 m | 1.10000 6039.00] 1.10000 6039.00] 1.10000 6039.00
LINE, THERMOPLASTIC, BROKEN, WHITE, | | |
100mm | | |
0142 808-06703 2766.000 m | 1.10000 3042.60] 1.10000 3042.60] 1.10000 3042.60
LINE, THERMOPLASTIC, SOLID, WHITE, 100m | | |
0143 808-06716 23600.000 m | 1.95000 46020.00] 1.96000 46256.00] 1.96000 46256.00
LINE, REMOVE | | |
0144 808-75240 678.000 m | 1.10000 745.80] 1.10000 745_80] 1.10000 745.80
LINE, THERMOPLASTIC, BROKEN, YELLOW, | | |
100mm | | |
0145 808-75245 4500.000 m | 1.10000 4950.00] 1.10000 4950.00] 1.10000 4950.00
LINE, THERMOPLASTIC, SOLID, YELLOW, | | |
100mm | | |
0146 808-75260 95.000 m | 5.95000 565.25] 5.95000 565.25] 5.95000 565.25
TRANSVERSE MARKINGS, THERMOPLASTIC, | | I
SOLID, WHITE, CROSSHATCH LINE, 300 mm | | |
0147 808-75290 779.000 m | 12.00000 9348.00] 11.90000 9270.10] 11.90000 9270.10
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
SOLID, YELLOW, CROSSHATCH LINE, 600 mm | | |
0148 808-75297 263.000 m | 12.00000 3156.00] 11.90000 3129.70] 11.90000 3129.70
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
STOP LINE, 600 mm | | |
0149 808-75320 117.000 EACH | 80.00000 9360.00] 80.00000 9360.00] 80.00000 9360.00
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, LANE INDICATION ARROW | | |
0150 808-75325 69.000 EACH | 120.00000 8280.00] 115.00000 7935.00] 115.00000 7935.00
I I |
I I |

THERMOPLASTIC, WORD (ONLY)



ENGINEER"S ESTIMATE: $ 11,839,000
CALL ORDER : 140
LETTING DATE : 04/18/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID :
DISTRICT

IR-28369-A

: LAPORTE DISTRICT

COUNTIES :

ROUTE : 23

ST. JOSEPH

DATE :
PAGE :

140 -10

05701707

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0151 808-75998 846.000 EACH
SNOWPLOWABLE RAISED PAVEMENT MARKER

0152 808-92027 2973.000 m
LINE, THERMOPLASTIC, SOLID, YELLOW,
200mm

0153 802-04893 4.000 EACH
REFERENCE POST

0154 802-05701 263.400 m
SIGN POST, SQUARE, 1, REINFORCED ANCHOR
BASE

0155 802-07060 16.000 EACH
SIGN, SHEET, RELOCATE

0156 802-76025 31.650 m2
SIGN, SHEET, ENCAPSULATED LENS WITH
LEGEND, 2.03 mm THICKNESS

0157 802-76035 48.850 m2
SIGN, SHEET, ENCAPSULATED LENS WITH
LEGEND 2.54 mm THICKNESS

0158 802-76045 9.450 m2
SIGN, SHEET ENCAPSULATED LENS WITH
LEGEND, 3.18 mm THICKNESS

0159 105-07039 24.000 MOS
FIELD OFFICE, B

0160 210-09175 2.000 EACH
CLEAN , DRYWELL

0161 720-08559 1.000 EACH
BEST MANAGEMENT PRACTICES , 62A

0162 801-08401 24.000 m
TEMPORARY TRAFFIC BARRIER, TYPE 2 ,
CONCRETE

0163 801-06207 11860.000 m
TEMPORARY PAVEMENT MARKING, REMOVABLE,
100 mm

0164 801-06577 165.000 m
TEMPORARY PAVEMENT MARKING, REMOVABLE,
600 mm

SECTION TOTALS

SECTION 0002 Des. No. 963360X SIGNING

SECTION TOTALS

CONTRACT TOTALS

3 ) 35-1185040

IBLOCK EXCAVATING

UNIT PRICE

20.

27.

75.

145.

135.

150.

3225.

560.

11000.

95.

00000

35000

00000

00000

00000

00000

00000

00000

00000

00000

.52000

.12000

INC

AMOUNT

80.

7203.

1200.

4589.

6594.

1417.

77400.
1120.
11000.

2280.

29887.

2494.

9,995,235.

C 1 ) 35-0918397 | 2 ) 35-1065659 |

RIETH RILEY CONSTRUCTION | BROOKS CONSTRUCTION COMPANY |

| |

UNIT PRICE AMOUNT] UNIT PRICE AMOUNT]
____________________________ o

15.25000 12901.50] 18.50000 15651.00]

| |

3.95000 11743.35] 3.97000 11802.81]

| I

100.00000 400.00] 2750.00000 11000.00]

| |

27.25000 7177.65] 27.35000 7203.99]

| I

75.00000 1200.00] 75.00000 1200.00]

I |

150.00000 4747 .50] 145.00000 4589.25]

| I

140.00000 6839.00] 135.00000 6594._75]

| |

| |

150.00000 1417 .50] 150.00000 1417 .50]

| I

1700.00000 40800.00] 1682 .00000 40368.00]

| |

800.00000 1600.00] 350.00000 700.00]

I |

11000.00000 11000.00] 10400.00000 10400.00]

| |

50.00000 1200.00] 125.00000 3000.00]

I |

| |

2.50000 29650.00] 2.52000 29887.20]

| I

15.00000 2475.00] 15.12000 2494 .80]

| |

| |

$ 8,658,235.71] $ 9,378,491.29]

---------------------------- + +

| |

$ I $ |
____________________________ O B

$ 8,658,235.71] $ 9,378,491.29]

9,995,235.

.50

.81

00

99

00

25

75

50

00

00

00

00

20

80

00

00




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 05/01/07
PAGE : 140 -11
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 11,839,000 ROUTE : 23
CALL ORDER  : 140 CONTRACT ID : IR-28369-A COUNTIES : ST. JOSEPH
LETTING DATE : 04/18/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 4 ) 35-1120685 1C ) 1C )
[WALSH & KELLY INC I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -

SECTION 0001  ADDED TRAVEL LANES, HMA

0001 105-06845 LUMP 120000.00000 120000.00
CONSTRUCTION ENGINEERING

0002 105-06899 2.000 EACH 200.00000 400.00
RADIO

0004 105-08520 1.000 EACH 200.00000 200.00
CELLULAR TELEPHONE/RADIO

0005 105-08521 24.000 MOS 200.00000 4800.00
CELLULAR TELEPHONE/RADIO SERVICE

0006 105-08523 48.000 MOS 200.00000 9600.00
RADIO SERVICE

0007 105-08524 1.000 DOL 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL
MINUTES

0008 109-08440 1.000 DOL 1.00000 1.00
QUALITY ADJUSTMENTS, HMA

0009 109-08443 1.000 DOL 1.00000 1.00

| | I

| | |

| | |

| | I

| | I

| | |

| | |

| | I

| | I

| | |

| | |

| | I

| | I

| | |

| | |

| | I

| | I
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES | | |
0010 109-08444 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
| | I

| | |

| | |

| | I

| | I

| | |

| | |

| | I

| | I

| | |

| | |

| | I

| | I

| | |

| | |

| | I

| | I

| I I

0011 110-01001 LUMP 508000.00000 508000.00
MOBILIZATION AND DEMOBILIZATION

0012 201-52370 LUMP 252000.00000 252000.00
CLEARING RIGHT OF WAY

0013 202-02240 20340.000 m2 8.00000 162720.00
PAVEMENT REMOVAL

0014 202-02241 219.000 m 17.00000 3723.00
GUARDRAIL, REMOVE

0015 202-02279 600.000 m 20.00000 12000.00
CURB AND GUTTER, REMOVE

0016 202-78515 LUMP 7000.00000 7000.00
TRAFFIC SIGNAL EQUIPMENT, REMOVE

0017 203-02000 35638.000 m3 16.00000 570208.00
EXCAVATION, COMMON

0018 203-02070 1777.000 m3 2.00000 3554.00
BORROW

0019 205-06932 54.000 m 31.50000 1701.00

TEMPORARY CHECK DAM, STRAW BALES



INDIANA DEPARTMENT OF TRANSPORTATION : 05/01/07
: 140 -12
TABULATION OF BIDS
ENGINEER®"S ESTIMATE: $ 11,839,000 1 23
CALL ORDER : 140 CONTRACT ID : IR-28369-A : ST. JOSEPH
LETTING DATE : 04/18/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
| 4 ) 35-1120685 | ) | )
IWALSH & KELLY | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ e g
0020 205-06933 7.000 EACH | 100.00000 700.00] |
TEMPORARY DITCH INLET PROTECTION | | |
0021 205-06935 1.000 EACH | 3500.00000 3500.00] |
TEMPORARY SEDIMENT BASIN | | |
0022 205-06937 3095.000 m | 4.90000 15165.50] |
TEMPORARY SILT FENCE | | |
0023 207-08266 10253.000 m2 | 5.40000 55366.20] |
SUBGRADE TREATMENT, TYPE 111 | | |
0024 207-08268 93614.000 m2 | 13.00000 1216982.00] |
SUBGRADE TREATMENT, TYPE 1V | | |
0025 211-07454 13949.000 m3 | 0.01000 139.49] |
STRUCTURE BACKFILL | | |
0026 301-07448 10000.000 Mg | 24 .00000 240000.00] |
COMPACTED AGGREGATE, NO. 53, BASE | | |
0027 304-07490 228.000 Mg | 80.00000 18240.00] |
HMA PATCHING, TYPE B | | |
0028 306-08034 10251.000 m2 | 1.75000 17939.25] |
MILLING, ASPHALT, 38 mm | | |
0029 401-06264 LUMP | 10000.00000 10000.00] |
PROFILOGRAPH, HMA | | |
0030 401-09050 8575.000 Mg | 63.00000 540225.00] |
QC/QA-HMA, 3, 76, SURFACE, 9.5 mm-PWL | | |
0031 401-09053 12854.000 Mg | 50.00000 642700.00] |
QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 I | |
mm-PWL | | |
0032 401-09054 46149.000 Mg | 47.00000 2169003.00] |
QC/QA-HMA, 3, 64, BASE, 25.0 mm-PWL | | |
0033 402-07432 927.000 Mg | 63.00000 58401.00] |
HMA SURFACE, TYPE A | | |
0034 402-07435 3696.000 Mg | 50.00000 184800.00] |
HMA INTERMEDIATE, TYPE A | | |
0035 406-05520 102.000 Mg | 0.01000 1.02] |
ASPHALT FOR TACK COAT | | |
0036 506-06333 71.000 m2 | 150.00000 10650.00] |
PCCP PATCHING, FULL DEPTH | | |
0038 601-06228 1.000 EACH | 54400.00000 54400.00] |
IMPACT ATTENUATOR, CR, W1, TL-3 | | |
0041 603-06045 460.000 m | 38.25000 17595.00] |
| | |

FENCE, CHAIN LINK, 1220 mm



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 05/01/07
PAGE : 140 -13
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 11,839,000 ROUTE : 23
CALL ORDER  : 140 CONTRACT ID : IR-28369-A COUNTIES : ST. JOSEPH
LETTING DATE : 04/18/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 4 ) 35-1120685 l ) | )
[WALSH & KELLY INC I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0042 605-06120 103.000 m I 80.00000 8240.00] |
CURB, CONCRETE I I |
0043 605-06140 870.000 m I 60.00000 52200.00] |
CURB AND GUTTER, CONCRETE I I |
0044 605-06145 5223.000 m I 47.00000 245481.00] |
CURB AND GUTTER, B, CONCRETE I I |
0045 610-05330 5092.000 m2 | 70.00000 356440.00] |
PCCP FOR APPROACHES I I |
0046 610-07486 67.000 Mg | 120.00000 8040.00] |
HMA FOR APPROACHES, TYPE A I I |
0047 611-06497 67.000 EACH | 313.00000 20971.00] |
MAILBOX ASSEMBLY, SINGLE I I |
0048 611-07052 750.000 m I 1.00000 750.00] |
PREFORMED JOINT MATERIAL I I |
0049 615-06490 99.000 EACH | 311.00000 30789.00] |
RIGHT OF WAY MARKER I I |
0050 615-06505 22.000 EACH | 615.00000 13530.00] |
MONUMENT, B I I |
0051 615-06527 1.000 EACH | 550.00000 550.00] |
MONUMENT, SECTION CORNER I I |
0052 616-02320 5085.000 m2 | 2.08000 10576.80] |
GEOTEXTILES I | |
0053 616-06405 153.000 Mg | 71.27000 10904.31] |
RIPRAP, REVETMENT I I |
0054 616-06451 13.000 Mg | 96.42000 1253_46] |
RIPRAP, UNIFORM | | |
0056 621-01004 4.000 EACH | 425.00000 1700.00] |
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING I I |
0057 621-06545 6.500 Mg | 678.00000 4407.00] |
FERTILIZER I I |
0058 621-06554 802.000 kg | 8.20000 6576.40] |
SEED MIXTURE, U I I |
0059 621-06557 437.000 kg | 8.65000 3780.05] |
SEED MIXTURE, T I I |
0060 621-06565 23.000 Mg | 517.00000 11891.00] |
MULCHING MATERIAL I I |
0061 621-06567 268.000 kL | 5.00000 1340.00] |
| | |

WATER



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 05/01/07
PAGE : 140 -14
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 11,839,000 ROUTE : 23
CALL ORDER  : 140 CONTRACT ID : IR-28369-A COUNTIES : ST. JOSEPH
LETTING DATE : 04/18/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 4 ) 35-1120685 l ) | )
[WALSH & KELLY INC I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0062 621-06570 1538.000 m3 | 60.00000 92280.00] |
TOP SOIL I I |
0063 621-06575 15645.000 m2 | 3.36000 52567.20] |
SODDING, NURSERY I I |
0064 715-01354 122.000 m I 16.00000 1952.00] |
CLEAN EXISTING PIPE I I |
0065 715-02630 2.000 EACH | 1300.00000 2600.00] |
SAFETY METAL END SECTION, 6:1, 600 mm | I |
0066 715-04799 4.000 EACH | 6900.00000 27600.00] |
SAFETY METAL END SECTION, 4:1, 1500 mm | I |
X 950 mm (MIN. AREA 1.2 m2) I I |
0067 715-05024 365.000 m I 120.00000 43800.00] |
PIPE, TYPE 2, CIRCULAR, 900 mm I | |
0068 715-05118 3.000 m I 45_00000 135.00] |
PIPE, TYPE 1, CIRCULAR, 300 mm I I |
0069 715-05123 3.000 m I 71.00000 213.00] |
PIPE, TYPE 1, CIRCULAR, 600 mm I | |
0070 715-05133 38.000 m I 360.00000 13680.00] |
PIPE, TYPE 1, CIRCULAR, 1500 mm I I |
0071 715-05148 10.000 m I 4200000 420.00] |
PIPE, TYPE 2, CIRCULAR, 250 mm I | |
0072 715-05149 1320.000 m I 45_00000 59400.00] |
PIPE, TYPE 2, CIRCULAR, 300 mm I I |
0073 715-05151 845.000 m I 48_00000 40560.00] |
PIPE, TYPE 2, CIRCULAR, 375 mm I I |
0074 715-05152 465.000 m I 53.00000 24645.00] |
PIPE, TYPE 2, CIRCULAR, 450 mm I I |
0075 715-05154 502.000 m I 71.00000 35642.00] |
PIPE, TYPE 2, CIRCULAR, 600 mm I I |
0076 715-05161 1604.000 m I 210.00000 336840.00] |
PIPE, TYPE 2, CIRCULAR, 1200 mm I I |
0077 715-05165 300.000 m I 430.00000 129000.00]| |
PIPE, TYPE 2, CIRCULAR, 1800 mm I I |
0078 715-05169 11.000 m I 48.00000 528.00] |
PIPE, TYPE 3, CIRCULAR, 375 mm I I |
0079 715-46000 2.000 EACH | 350.00000 700.00] |
PIPE END SECTION, 300 mm I I |
0080 715-46005 5.000 EACH | 400.00000 2000.00] |
| | |

PIPE END SECTION, 375 mm



INDIANA DEPARTMENT OF TRANSPORTATION : 05/01/07
: 140 -15
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 11,839,000 1 23
CALL ORDER  : 140 CONTRACT ID : IR-28369-A : ST. JOSEPH
LETTING DATE : 04/18/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 4 ) 35-1120685 l ) | )
[WALSH & KELLY I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0081 715-46010 6.000 EACH | 550.00000 3300.00] |
PIPE END SECTION, 450 mm I I |
0082 715-46020 1.000 EACH | 850.00000 850.00] |
PIPE END SECTION, 600 mm I I |
0083 720-01915 1.000 EACH | 6500.00000 6500.00] |
MANHOLE, E I I |
0085 720-08559 1.000 EACH |  10400.00000 10400.00] |
BEST MANAGEMENT PRACTICES , STR. NO 61B | I |
0086 720-08559 1.000 EACH |  10400.00000 10400.00] |
BEST MANAGEMENT PRACTICES , STR. NO 61C | I |
0087 720-08559 1.000 EACH |  16000.00000 16000.00] |
BEST MANAGEMENT PRACTICES , STR. NO. I I |
1118 I | |
0088 720-08559 1.000 EACH |  16000.00000 16000.00] |
BEST MANAGEMENT PRACTICES , STR. NO. I I |
1128 I I |
0089 720-08559 1.000 EACH |  16000.00000 16000.00] |
BEST MANAGEMENT PRACTICES , STR. NO. 13 | I |
0090 720-08559 1.000 EACH |  16000.00000 16000.00] |
BEST MANAGEMENT PRACTICES , STR.NO. 138 | I |
0091 720-44000 15.000 EACH | 500.00000 7500.00] |
CASTING, ADJUST TO GRADE I | |
0092 720-45030 3.000 EACH | 1700.00000 5100.00] |
INLET, E7 I I |
0093 720-45045 2.000 EACH | 2500.00000 5000.00]| |
INLET, J10 I | |
0094 720-45270 3.000 EACH | 1400.00000 4200.00] |
PIPE CATCH BASIN, 450 mm I I |
0095 720-45410 19.000 EACH | 3600.00000 68400.00] |
MANHOLE, C4 I | |
0096 720-45415 6.000 EACH | 3900.00000 23400.00] |
MANHOLE, D4 I I |
0097 720-45416 24.000 EACH | 6500 .00000 156000.00]| |
MANHOLE, E4 I | |
0098 720-45425 2.000 EACH |  19000.00000 38000.00] |
MANHOLE, F4 I I |
0099 720-96995 1.000 EACH | 280.00000 280.00] |
CLEAN INLET I | |
0100 720-98174 2.000 EACH | 3200.00000 6400.00] |
| | |

INLET, B15



DETECTOR CARD RACK AND DETECTOR MODULES

INDIANA DEPARTMENT OF TRANSPORTATION : 05/01/07
: 140 -16
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 11,839,000 1 23
CALL ORDER  : 140 CONTRACT ID : IR-28369-A : ST. JOSEPH
LETTING DATE : 04/18/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 4 ) 35-1120685 l ) | )
[WALSH & KELLY INC I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0101 720-98555 2.000 EACH | 3200.00000 6400.00] |
INLET, C15 I I |
0102 720-99349 57.000 EACH | 3200.00000 182400.00]| |
INLET, B16 I I |
0103 720-99350 32.000 EACH | 3200.00000 102400.00] |
INLET, C16 I I |
0104 801-01504 47.000 EACH | 49_00000 2303.00] |
TEMPORARY PAVEMENT MESSAGE MARKING, I I |
LANE INDICATION ARROW I | |
0105 801-06203 29434.000 m I 0.35000 10301.90] |
TEMPORARY PAVEMENT MARKING, 100 mm I I |
0106 801-06640 43.000 EACH | 173.00000 7439.00] |
CONSTRUCTION SIGN, A I | |
0107 801-06645 26.000 EACH | 4200000 1092.00] |
CONSTRUCTION SIGN, B I I |
0108 801-06710 1100.000 DAY | 11.00000 12100.00] |
FLASHING ARROW SIGN I | |
0109 801-06775 LUMP | 175000.00000 175000.00]| |
MAINTAINING TRAFFIC I I |
0110 801-07023 2.000 EACH | 562500000 11250.00] |
ENERGY ABSORBIBG TERMINAL, CZ, TL-2 I | |
0111 801-07119 124.000 m I 65.00000 8060.00] |
BARRICADE, 111-B I I |
0112 801-07612 141.000 m I 80.00000 11280.00] |
TEMPORARY PAVEMENT MARKING, 600 mm I I |
0113 801-08401 100.000 m I 375.00000 37500.00] |
TEMPORARY TRAFFIC BARRIER, TYPE 2 I I |
0114 805-01815 12.000 EACH | 2100.00000 25200.00] |
SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 | I |
0115 805-01828 16.000 EACH | 75.00000 1200.00] |
TRAFFIC SIGNAL HEAD, REALIGN I I |
0116 805-01842 33.000 EACH | 800.00000 26400.00] |
HANDHOLE, SIGNAL I I |
0117 805-02087 LUMP | 1000.00000 1000.00] |
TRANSPORTATION OF SALVAGEABLE SIGNAL I I |
EQUIPMENT I I |
0118 805-02503 8156.000 m I 0.55000 4485 .80 |
CABLE, ROADWAY LOOP, 1C 14GA. I | |
0119 805-03793 35.000 EACH | 290.00000 10150.00] |
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 05/01/07
PAGE : 140 -17
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 11,839,000 ROUTE : 23
CALL ORDER  : 140 CONTRACT ID : IR-28369-A COUNTIES : ST. JOSEPH
LETTING DATE : 04/18/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 4 ) 35-1120685 1C ) 1C
[WALSH & KELLY INC I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0120 805-06592 1855.000 m I 27.40000 50827.00] |
CONDUIT, STEEL, GALVANIZED, 50mm I I |
0121 805-78100 2.000 EACH | 10200.00000 20400.00] |
CONTROLLER AND CABINET, MENU DRIVEN, 8 | I |
PHASE I | |
0122 805-78109 2.000 EACH | 12150.00000 24300.00] |
CONTROLLER AND CABINET, SECONDARY, MENU | I |
DRIVEN, 8 PHASE DRIVE, 8 PHASE I I |
0123 805-78205 24.000 EACH | 600.00000 14400.00] |
TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED | I |
AMBER, GREEN I I |
0124 805-78215 12.000 EACH | 600.00000 7200.00] |
TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED | | |
AMBER ARROW, GREEN ARROW I I |
0125 805-78230 11.000 EACH | 990.00000 10890.00] |
TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED | I |
AMBER, GREEN, AMBER ARROW, GREEN ARROW | | |
0126 805-78415 12.000 EACH | 165000000 19800.00] |
SPAN, CATENARY, AND TETHER I I |
0127 805-78420 14.000 EACH | 215.00000 3010.00] |
DISCONNECT HANGER I | |
0128 805-78445 4.000 EACH | 675.00000 2700.00] |
SIGNAL SERVICE I I |
0129 805-78467 80.000 m I 6.50000 520.00] |
SIGNAL CABLE, 3C 8GA. I I |
0130 805-78485 513.000 m I 5.00000 2565.00] |
SIGNAL CABLE, 5C 14GA. I I |
0131 805-78490 1530.000 m I 5.70000 8721.00] |
SIGNAL CABLE, 7C 14GA. I I |
0132 805-78500 95.000 m I 6.60000 627.00] |
SIGNAL CABLE, 11C 14GA. I I |
0133 805-78510 6540.000 m I 3.20000 20928.00] |
SIGNAL CABLE, 2C 16GA., SHIELDED I I |
0134 805-78746 1420.000 m I 20.25000 28755.00] |
PREFORMED LOOP DETECTORS I I |
0135 805-78785 21.000 EACH | 485.00000 10185.00] |
SIGNAL DETECTOR HOUSING I I |
0136 805-78795 1050.000 m I 8.75000 9187.50] |
| | |

SAW CUT FOR ROADWAY LOOP AND SEALER



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 05/01/07
PAGE : 140 -18
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 11,839,000 ROUTE : 23
CALL ORDER : 140 CONTRACT ID : IR-28369-A COUNTIES : ST. JOSEPH
LETTING DATE : 04/18/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 4 ) 35-1120685 1( ) 1C )
|WALSH & KELLY INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ T T T T LR
0137 805-78925 4.000 EACH | 870.00000 3480.00] |
CONTROLLER CABINET FOUNDATION, P1 | | |
0138 805-79020 LUMP | 68000.00000 68000.00] |
TRAFFIC SIGNAL INSTALLATION , BRICK | | |
ROAD AND SR 23 | | |
0139 805-81060 12.000 EACH | 4000.00000 48000.00] |
SIGNAL STRAIN POLE, STEEL, 11.0 m | | |
0140 805-96260 250.000 m | 21.50000 5375.00] |
FIBER OPTIC CABLE, IN CONDUIT | | |
0141 808-06701 5490.000 m | 1.10000 6039.00] |
LINE, THERMOPLASTIC, BROKEN, WHITE, | | |
100mm | | |
0142 808-06703 2766.000 m | 1.10000 3042.60] |
LINE, THERMOPLASTIC, SOLID, WHITE, 100m | | |
0143 808-06716 23600.000 m | 0.96000 22656.00] |
LINE, REMOVE | | |
0144 808-75240 678.000 m | 1.10000 745.80] |
LINE, THERMOPLASTIC, BROKEN, YELLOW, | | |
100mm | | |
0145 808-75245 4500.000 m | 1.10000 4950.00] |
LINE, THERMOPLASTIC, SOLID, YELLOW, | | |
100mm | | |
0146 808-75260 95.000 m | 5.95000 565.25] |
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
SOLID, WHITE, CROSSHATCH LINE, 300 mm | | |
0147 808-75290 779.000 m | 11.90000 9270.10] |
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
SOLID, YELLOW, CROSSHATCH LINE, 600 mm | | |
0148 808-75297 263.000 m | 11.90000 3129.70] |
TRANSVERSE MARKINGS, THERMOPLASTIC, | | I
STOP LINE, 600 mm | | |
0149 808-75320 117.000 EACH | 80.00000 9360.00] |
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, LANE INDICATION ARROW | | |
0150 808-75325 69.000 EACH | 115.00000 7935.00] |
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, WORD (ONLY) | | |
0151 808-75998 846.000 EACH | 18.50000 15651.00] |
I I |

SNOWPLOWABLE RAISED PAVEMENT MARKER



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 05/01/07
PAGE : 140 -19
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 11,839,000 ROUTE : 23
CALL ORDER : 140 CONTRACT ID : IR-28369-A COUNTIES : ST. JOSEPH
LETTING DATE : 04/18/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 4 ) 35-1120685 1( ) 1C )
|WALSH & KELLY INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ T T T T LR
0152 808-92027 2973.000 m | 3.97000 11802.81] |
LINE, THERMOPLASTIC, SOLID, YELLOW, | | |
200mm | | |
0153 802-04893 4.000 EACH | 120.00000 480.00] |
REFERENCE POST | | |
0154 802-05701 263.400 m | 27.35000 7203.99] |
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | | |
BASE | | |
0155 802-07060 16.000 EACH | 75.00000 1200.00] |
SIGN, SHEET, RELOCATE | | |
0156 802-76025 31.650 m2 | 145.00000 4589.25] |
SIGN, SHEET, ENCAPSULATED LENS WITH | | |
LEGEND, 2.03 mm THICKNESS | | |
0157 802-76035 48.850 m2 | 135.00000 6594.75] |
SIGN, SHEET, ENCAPSULATED LENS WITH | | |
LEGEND 2.54 mm THICKNESS | | |
0158 802-76045 9.450 m2 | 150.00000 1417.50] |
SIGN, SHEET ENCAPSULATED LENS WITH | | |
LEGEND, 3.18 mm THICKNESS | | |
0159 105-07039 24.000 MoOs | 1700.00000 40800.00] |
FIELD OFFICE, B | | |
0160 210-09175 2.000 EACH | 350.00000 700.00] |
CLEAN , DRYWELL | | |
0161 720-08559 1.000 EACH | 10400.00000 10400.00] |
BEST MANAGEMENT PRACTICES , 62A | | |
0162 801-08401 24.000 m | 375.00000 9000.00] |
TEMPORARY TRAFFIC BARRIER, TYPE 2 , | | |
CONCRETE | | |
0163 801-06207 11860.000 m | 2.52000 29887.20] |
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
100 mm | | |
0164 801-06577 165.000 m | 15.12000 2494 .80] |
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
600 mm | | |
SECTION TOTALS | $ 10,181,176.63] $ | $
------------------------------------------ o e e
SECTION 0002 Des. No. 963360X SIGNING
I I |
SECTION TOTALS | $ | $ | $
------------------------------------------ o e e
I

CONTRACT TOTALS $ 10,181,176.63] $ 0.00] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 05/01/07

PAGE : 180 -1
VENDOR RANKING

CALL ORDER : 180 CONTRACT ID : I1R-29320-A COUNTIES : DECATUR
LETTING DATE : 04/18/07 10:00 AM DISTRICT : 65
CONTRACT TIME : 05/31/08 COMPLETION DATE
CONTRACT DESCRIPTION : Urban - Old Code PROJECT(S) : 0600519
0600522
0600526
OTHERS
SET-ASIDE :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 31-0515195 VALLEY ASPHALT CORPORATION & SUBSIDIARIES $ 25,887,825.10 100.0000%
2 35-0918397 RIETH RILEY CONSTRUCTION $ 27,188,000.00 105.0223%
3  35-1917625 MILESTONE CONTRACTORS, L.P. $ 30,939,244.40 119.5127%



ENGINEER"S ESTIMATE: $ 37,455,000
CALL ORDER : 180

CONTRACT ID :

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

1R-29320-A

ROUTE :
COUNTIES :

DECATUR

DATE :
PAGE :

05701707
180 -2

LETTING DATE : 04/18/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 1 ) 31-0515195 2 ) 35-0918397 | 3 ) 35-1917625
[VALLEY ASPHALT CORPORATION & |RIETH RILEY CONSTRUCTION IMILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001 ADDED TRAVEL LANES
| | |
0001 105-06845 LUMP | 253873.26000 253873.26] 330000.00000 330000.00] 245000.00000 245000.00
CONSTRUCTION ENGINEERING I | |
0002 105-07040 19.000 MOS | 1846.99000 35092.81] 3000.00000 57000.00] 2500.00000 47500.00
FIELD OFFICE, C I I |
0003 105-08520 6.000 EACH | 100.00000 600.00] 100.00000 600.00] 125.00000 750.00
CELLULAR TELEPHONE/RADIO I | |
0004 105-08521 114.000 MOS | 65.00000 7410.00] 100.00000 11400.00] 95.00000 10830.00
CELLULAR TELEPHONE/RADIO SERVICE I I |
0005 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL I | |
MINUTES I I |
0006 108-01614 LUMP | 8400.00000 8400.00] 8400.00000 8400.00]  20000.00000 20000.00
PARTNERING OVERHEAD I I |
0007 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA I I |
0008 109-08441 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, PCCP I I |
0009 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES I I |
0010 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0011 110-01001 LUMP | 1002000.00000 1002000.00] 1552918.28000 1552918.28| 1545000.00000 1545000.00
MOBILIZATION AND DEMOBILIZATION I I |
0012 201-52370 LUMP | 229528.15000 229528.15| 550000.00000 550000.00] 615000.00000 615000.00
CLEARING RIGHT OF WAY I I |
0013 202-01000 LUMP |  40255.02000 40255.02]  12000.00000 12000.00]  25000.00000 25000.00
STRUCTURES AND OBSTRUCTIONS, REMOVE I I |
0014 202-02240 58288.000 SYS | 1.68000 97923 .84 7.45000 434245 60| 9.00000 524592.00
PAVEMENT REMOVAL I I |
0015 202-02286 1.000 EACH |  58000.00000 58000.00]  39000.00000 39000.00]  40000.00000 40000.00
PRESENT STRUCTURE, REMOVE , STR. NO. 1 | I |
0016 203-02000 136994.000 CYS | 9.62000 1317882.28]| 13.30000 1822020.20]| 1450000 1986413.00
EXCAVATION, COMMON I I |
0017 203-02070 167940.000 CYS | 11.03000 1852378.20]| 6.20000 1041228.00] 11.00000 1847340.00
| | |

BORROW



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

05701707
180 -3

CHEMICAL MODIFICATION, SOILS , SUBGRADE

ENGINEER"S ESTIMATE: $ 37,455,000 ROUTE :
CALL ORDER : 180 CONTRACT ID : IR-29320-A COUNTIES : DECATUR
LETTING DATE : 04/18/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
I 1 ) 31-0515195 IC 2 ) 35-0918397 IC 3 ) 35-1917625
[VALLEY ASPHALT CORPORATION & |RIETH RILEY CONSTRUCTION IMILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0018 203-51223 650.000 CYS | 8.00000 5200.00] 8.10000 5265.00] 10.00000 6500.00
EXCAVATION, WATERWAY I I |
0019 203-95673 111.000 CYS | 57.00000 6327.00] 35.50000 3940.50] 25.00000 2775.00
BACKFILL, GRANULAR , FOR WATERMAIN I I |
0020 204-02290 13.000 EACH | 985.46000 12810.98] 1110.00000 14430.00] 800.00000 10400.00
SETTLEMENT PLATE I I |
0021 204-08415 8.000 EACH | 305.11000 2440._88| 102.00000 816.00] 75.00000 600.00
STAKES, SETTLEMENT I I |
0022 205-03371 100.000 CYS | 41.32000 4132.00] 36.00000 3600.00] 4500000 4500.00
SEDIMENT, REMOVE I I |
0023 205-06930 128.000 TON | 50.53000 6467.84| 4600000 5888.00| 120.00000 15360.00
SPLASHPAD, RIPRAP I I |
0024 205-06931 1801.000 TON | 31.64000 56983.64] 46.00000 82846.00] 40.00000 72040.00
TEMPORARY CHECK DAM, REVETMENT RIPRAP | I |
0025 205-06932 114.000 LFT | 7.59000 865.26] 8.90000 1014.60] 8.40000 957.60
TEMPORARY CHECK DAM, STRAW BALES I I |
0026 205-06933 19.000 EACH | 468.04000 8892.76| 85.00000 1615.00] 68.00000 1292.00
TEMPORARY DITCH INLET PROTECTION I I |
0027 205-06937 30151.000 LFT | 2.39000 72060.89] 1.20000 36181.20] 1.40000 42211.40
TEMPORARY SILT FENCE I I |
0028 205-06938 730.000 LFT | 22.51000 16432.30] 32.50000 23725.00] 15.00000 10950.00
TEMPORARY SLOPE DRAIN I | |
0029 206-51225 415.000 CYS | 14500000 60175.00] 147.00000 61005.00] 20.00000 8300.00
EXCAVATION, DRY I I |
0030 207-08263 35600.000 SYS | 5.84000 207904 .00 4.10000 145960.00| 3.50000 124600.00
SUBGRADE TREATMENT, TYPE IA I | |
0031 211-02050 910.000 CYS | 33.34000 30339.40] 20.00000 18200.00] 28.50000 25935.00
B BORROW I I |
0032 211-06467 155.000 CYS | 63.36000 9820.80]| 51.00000 7905.00] 75.00000 11625.00
AGGREGATE FOR END BENT BACKFILL I | |
0033 211-07454 11879.000 CYS | 35.25000 418734.75] 2400000 285096.00] 28.50000 338551.50
STRUCTURE BACKFILL I I |
0034 213-52830 44.400 CYS | 136.35000 6053.94] 132.00000 5860.80]| 170.00000 7548.00
FLOWABLE MORTAR I | |
0035 214-07202 3577.000 SYS | 4.24000 15166.48] 4.00000 14308.00] 3.00000 10731.00
GEOGRID, | I I |
0037 215-07043 218593.000 SYS | 4.23000 924648.39] 4.10000 896231.30] 3.50000 76507550
| | |
| | |

TREATMENT



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
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PAGE :
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ENGINEER"S ESTIMATE: $ 37,455,000 ROUTE :
CALL ORDER : 180 CONTRACT ID : IR-29320-A COUNTIES : DECATUR
LETTING DATE : 04/18/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 1 ) 31-0515195 IC 2 ) 35-0918397 IC 3 ) 35-1917625
[VALLEY ASPHALT CORPORATION & |RIETH RILEY CONSTRUCTION IMILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0038 215-07706 24964.000 TON | 75.75000 1891023.00] 110.00000 2746040.00] 122.00000 3045608.00
CHEMICAL MODIFICATION, SOILS, , I I |
MODIFYING WET FILL SOIL, LIME I I |
0040 301-07448 114225.000 TON | 16.84000 1923549 .00 15.00000 1713375.00] 19.25000 2198831.25
COMPACTED AGGREGATE, NO. 53, BASE I | |
0041 302-06464 10544.000 CYS | 35.42000 373468.48] 46.30000 488187.20] 39.00000 411216.00
SUBBASE FOR PCCP I I |
0042 302-07455 206.400 CYS | 49_48000 10212.67] 5600000 11558.40] 68.00000 14035.20
DENSE GRADED SUBBASE I | |
0043 303-01180 5230.000 TON | 18.05000 94401.50] 20.00000 104600.00]| 20.00000 104600.00
COMPACTED AGGREGATE, NO. 53 I I |
0044 304-07494 140.000 TON | 82.43000 11540.20] 100.00000 14000.00] 105.00000 14700.00
WIDENING WITH HMA, TYPE C I | |
0045 306-08034 8138.000 SYS | 1.67000 13590.46] 2.00000 16276.00] 1.15000 9358.70
MILLING, ASPHALT, 1 1/2 IN. I I |
0046 401-06264 LUMP | 8800.00000 8800.00]| 5300.00000 5300.00]  10000.00000 10000.00
PROFILOGRAPH, HMA I | |
0047 401-07328 11850.000 TON | 67.80000 803430.00] 67.00000 793950.00] 66.00000 782100.00
QC/QA-HMA, 3, 70, SURFACE, 9.5 mm I I |
0048 401-07398 17932.000 TON | 49_61000 889606.52] 50.00000 896600.00] 50.00000 896600.00
QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm | | |
0049 401-07424 52161.000 TON | 4522000 2358720.42] 4600000 2399406.00] 48.00000 2503728.00
QC/QA-HMA, 3, 64, BASE, 19.0 mm I I |
0050 401-07429 19369.000 TON | 56.95000 1103064.55| 4600000 890974.00] 58.00000 1123402.00
QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 | I |
mm | | |
0051 402-07432 176.000 TON | 99.21000 17460.96] 100.00000 17600.00] 110.00000 19360.00
HMA SURFACE, TYPE A I I |
0052 402-07435 851.000 TON | 55_79000 47477.29] 100.00000 85100.00] 6600000 56166.00
HMA INTERMEDIATE, TYPE A I | |
0053 402-07450 34.000 TON | 139.40000 4739.60]| 100.00000 3400.00] 185.00000 6290.00
HMA WEDGE AND LEVEL, TYPE A I I |
0054 406-05520 140.000 TON | 350.00000 49000.00] 320.00000 44800.00] 225.00000 31500.00
ASPHALT FOR TACK COAT I | |
0055 501-06266 LUMP | 6000.00000 6000.00] 9800.00000 9800.00] 8000.00000 8000.00
PROFILOGRAPH, PCCP I I |
0056 501-06321 31600.000 SYS | 36.00000 1137600.00] 38.00000 1200800.00] 4800000 1516800.00
QC/QA-PCCP, 10 IN. I | |
0057 501-08194 7355.000 SYS | 47.00000 345685.00] 4400000 323620.00] 55.00000 404525 .00
QC/QA-PCCP, 11.5 IN. I I |



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

05701707
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REINFORCED CONCRETE BRIDGE APPROACH 12

ENGINEER"S ESTIMATE: $ 37,455,000 ROUTE :
CALL ORDER : 180 CONTRACT ID : IR-29320-A COUNTIES : DECATUR
LETTING DATE : 04/18/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 1 ) 31-0515195 IC 2 ) 35-0918397 IC 3 ) 35-1917625
[VALLEY ASPHALT CORPORATION & |RIETH RILEY CONSTRUCTION IMILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0058 503-05240 22688.000 LFT | 10.50000 238224.00] 9.60000 217804.80] 11.00000 249568.00
D-1 CONTRACTION JOINT I I |
0059 503-05310 92.000 LFT | 208.47000 19179.24]| 140.00000 12880.00] 140.00000 12880.00
TERMINAL JOINT I I |
0060 601-01522 4.000 EACH | 1640.00000 6560.00] 1660.00000 6640.00] 1725.00000 6900.00
GUARDRAIL TRANSITION TYPE TGB I I |
0062 601-05999 1.000 EACH | 48_00000 48.00] 49_00000 49.00] 50.00000 50.00
CURVED TERMINAL END I I |
0063 601-06233 2.000 EACH | 7175.00000 14350.00] 7300.00000 14600.00] 7600.00000 15200.00
IMPACT ATTENUATOR, ED, Wi, TL-3 I I |
0064 601-06854 2.000 EACH | 242500000 4850.00| 2460.00000 4920.00] 2600.00000 5200.00
GUARDRAIL, W-BEAM, NESTED I I |
0065 601-08186 2.000 EACH | 252500000 5050.00] 2560.00000 5120.00] 2700.00000 5400.00
GUARDRAIL TRANSITION, TTT I I |
0066 601-08187 2.000 EACH | 825.00000 1650.00] 840.00000 1680.00] 870.00000 1740.00
GUARDRAIL TRANSITION, WGT I I |
0067 601-94689 9.000 EACH | 2175.00000 19575.00] 2200.00000 19800.00] 2800.00000 25200.00
GUARDRAIL END TREATMENT, 0S I I |
0068 601-95344 226.200 LFT | 81.00000 18322.20] 82.00000 18548.40] 85.00000 19227.00
HANDRAIL, PEDESTRIAN I I |
0069 601-99105 1543.750 LFT | 14.90000 23001.88] 15.00000 23156.25] 15.75000 24314.06
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | | |
0070 602-06729 40.000 EACH | 7.60000 304.00] 9.10000 364.00] 9.50000 380.00
BARRIER DELINEATOR I I |
0071 603-06045 1109.000 LFT | 9.75000 10812.75] 9.90000 10979.10] 10.25000 11367.25
FENCE, CHAIN LINK, 48 IN. I | |
0072 604-07901 67.000 SYS | 115.00000 7705.00] 130.00000 8710.00] 160.00000 10720.00
CURB RAMP, CONCRETE, G I I |
0073 604-91531 5283.000 SYS | 28.75000 151886.25| 30.00000 158490.00] 32.75000 173018.25
SIDEWALK, CONCRETE, 4 IN. I | |
0074 605-06090 5135.900 LFT | 6.50000 33383.35] 10.50000 53926.95| 10.00000 51359.00
CURB, INTEGRAL, CONCRETE I I |
0075 605-06140 37129.000 LFT | 12.65000 469681 .85] 11.00000 408419.00] 14.00000 519806.00
CURB AND GUTTER, CONCRETE I | |
0076 605-06155 520.000 LFT | 15.50000 8060.00]| 32.00000 16640.00] 30.00000 15600.00
CURB AND GUTTER, CONCRETE, MODIFIED I I |
0079 609-06259 1242.900 SYS | 67.00000 83274.30] 68.00000 84517.20] 80.00000 99432.00
| | |
| | |

IN.



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

05701707
180 -6

ENGINEER"S ESTIMATE: $ 37,455,000 ROUTE :
CALL ORDER : 180 CONTRACT ID : IR-29320-A COUNTIES : DECATUR
LETTING DATE : 04/18/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 1 ) 31-0515195 1C ) 35-0918397 | 3 ) 35-1917625
[VALLEY ASPHALT CORPORATION & |RIETH RILEY CONSTRUCTION IMILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0080 610-07486 1367.000 TON | 51.70000 70673.90] 80.00000 109360.00] 120.00000 164040.00
HMA FOR APPROACHES, TYPE A I I |
0081 610-08446 893.000 SYS | 39.00000 34827.00] 4600000 41078.00] 4650000 4152450
PCCP FOR APPROACHES, 6 IN. I I |
0082 611-06497 11.000 EACH | 176.00000 1936.00] 180.00000 1980.00] 185.00000 2035.00
MAILBOX ASSEMBLY, SINGLE I I |
0083 615-06490 89.000 EACH | 114.00000 10146.00] 115.00000 10235.00] 120.00000 10680.00
RIGHT OF WAY MARKER I I |
0084 615-06505 46.000 EACH | 450.00000 20700.00] 455.00000 20930.00] 475.00000 21850.00
MONUMENT, B I I |
0085 615-06510 6.000 EACH | 385.00000 2310.00] 390.00000 2340.00] 405.00000 2430.00
MONUMENT, C I I |
0086 615-06515 10.000 EACH | 108.00000 1080.00] 110.00000 1100.00] 115.00000 1150.00
MONUMENT, D I I |
0088 616-02320 4295.000 SYS | 1.80000 7731.00] 2.80000 12026.00] 2.20000 9449.00
GEOTEXTILES I I |
0089 616-05688 1351.000 TON | 26.69000 36058.19] 25.00000 33775.00] 30.00000 40530.00
RIPRAP, CLASS 1 I I |
0090 616-05689 1714.000 TON | 28.63000 49071.82| 26.00000 44564 .00 29.00000 49706.00
RIPRAP, CLASS 2 I I |
0091 616-06405 781.000 TON | 27.56000 21524.36] 35.00000 27335.00] 25.00000 19525.00
RIPRAP, REVETMENT I | |
0092 616-06406 22.000 SYS | 104 .47000 2298.34] 4600000 1012.00] 25.00000 550.00
RIPRAP, REVETMENT I I |
0093 621-01004 6.000 EACH | 610.00000 3660.00] 620.00000 3720.00] 210.00000 1260.00
MOBILIZATION AND DEMOBILIZATION FOR I | |
SEEDING I I |
0094 621-02363 48307.000 SYS | 0.22000 10627.54] 0.23000 11110.61] 0.30000 14492.10
MULCHED SEEDING, T, CONVENTIONAL MIX I I |
0095 621-06545 17.680 TON | 290.00000 5127.20] 295.00000 5215.60]| 475.00000 8398.00
FERTILIZER I I |
0096 621-06553 4120.000 LBS | 4.34000 17880.80] 4.40000 18128.00] 2.20000 9064 .00
SEED MIXTURE, R I I |
0097 621-06560 96612.000 SYS | 0.30000 28983.60] 0.31000 29949.72| 0.30000 28983.60
MULCHED SEEDING, U I I |
0098 621-06565 48.400 TON | 300.00000 14520.00] 305.00000 14762.00] 370.00000 17908.00
MULCHING MATERIAL I I |
0099 621-06567 47.000 KGAL | 2.00000 94._00] 2.00000 94._00] 1.05000 49.35
| | |

WATER



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

05701707
180 -7

ENGINEER"S ESTIMATE: $ 37,455,000 ROUTE :
CALL ORDER : 180 CONTRACT ID : IR-29320-A COUNTIES : DECATUR
LETTING DATE : 04/18/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
I 1 ) 31-0515195 IC 2 ) 35-0918397 | 3 ) 35-1917625
[VALLEY ASPHALT CORPORATION & |RIETH RILEY CONSTRUCTION IMILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0100 621-06574 1828.000 SYS | 2.42000 4423.76] 2.45000 4478.60] 2.50000 4570.00
SODDING I I |
0101 621-06575 11407.000 SYS | 2.42000 27604.94] 2.45000 27947.15] 2.50000 28517.50
SODDING, NURSERY I I |
0102 622-52436 2.000 EACH | 4600000 92.00] 47.00000 94._00] 32.00000 64.00
SIGN, DO NOT MOW OR SPRAY I I |
0103 622-91786 120.000 EACH | 8.76000 1051.20] 8.90000 1068.00] 10.50000 1260.00
SEEDLING I I |
0104 701-01849 2825.000 LFT | 4725000 133481.25] 48.00000 135600.00] 35.00000 98875.00
PILE, CONCRETE, STEEL SHELL ENCASED, O. | I |
312 IN., 14 IN. I I |
0105 701-02139 6230.000 LFT | 50.50000 314615.00] 51.00000 317730.00] 60.00000 373800.00
PILE, STEEL SHELL, 0.375 IN., 14 IN. I | |
0106 701-06011 4.000 EACH | 2400.00000 9600.00]| 2430.00000 9720.00] 3300.00000 13200.00
DYNAMIC PILE LOAD TEST I I |
0107 701-06012 4.000 EACH | 1700.00000 6800.00] 1725.00000 6900.00] 1600.00000 6400.00
TEST PILE, RESTRIKE I | |
0108 701-06027 4.000 EACH | 2800.00000 11200.00] 2840.00000 11360.00] 1300.00000 5200.00
TEST PILE I I |
0109 701-98648 850.000 LFT | 9600000 81600.00] 97.00000 82450.00] 60.00000 51000.00
PILE, REINFORCED CONCRETE, STEEL SHELL | | |
ENCASED, EPOXY COATED , 0.203 IN., 14 | | |
IN. | | |
0110 701-99086 142.000 EACH | 300.00000 42600.00] 305.00000 43310.00] 335.00000 47570.00
PILE TIP, STEEL SHELL I I |
0111 701-99086 59.000 EACH | 300.00000 17700.00] 305.00000 17995.00] 340.00000 20060.00
PILE TIP, STEEL SHELL , GRADE 50 I I |
0112 702-04325 LUMP |  56000.00000 56000.00] 6100.00000 6100.00]  50000.00000 50000.00
TEMPORARY SHORING STR. NO. 1 I I |
0113 702-51005 730.000 CYS | 450.00000 328500.00] 455.00000 332150.00] 600.00000 438000.00
CONCRETE, A, SUBSTRUCTURE I I |
0114 702-51015 138.400 CYS | 280.00000 38752.00] 285.00000 39444 _00] 600.00000 83040.00
CONCRETE, B, FOOTINGS I I |
0115 703-51030 161250.000 LBS | 0.80000 129000.00] 0.81000 130612.50] 1.00000 161250.00
REINFORCING STEEL I I |
0116 703-51032 456128.000 LBS | 0.85000 387708.80] 0.86000 392270.08| 1.10000 501740.80
REINFORCING STEEL, EPOXY COATED I I |
0117 704-51002 1884.500 CYS | 500.00000 942250.00] 510.00000 961095.00] 600.00000 1130700.00
| | |

CONCRETE, C, SUPERSTRUCTURE



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

05701707
180 -8

ENGINEER"S ESTIMATE: $ 37,455,000 ROUTE :
CALL ORDER : 180 CONTRACT ID : IR-29320-A COUNTIES : DECATUR
LETTING DATE : 04/18/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 1 ) 31-0515195 IC 2 ) 35-0918397 IC 3 ) 35-1917625
[VALLEY ASPHALT CORPORATION & |RIETH RILEY CONSTRUCTION IMILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0118 706-05732 4.000 EACH | 1900.00000 7600.00] 1930.00000 7720.00] 2300.00000 9200.00
CONCRETE BRIDGE RAILING TRANSITION, TBC | I |
0119 706-05734 4.000 EACH | 1700.00000 6800.00] 1720.00000 6880.00]| 1500.00000 6000.00
CONCRETE BRIDGE RAILING TRANSITION, TBT | I |
0120 706-51020 170.500 CYS | 400.00000 68200.00] 405.00000 69052.50] 550.00000 93775.00
CONCRETE, C, RAILING I I |
0122 709-51821 LUMP |  14500.00000 14500.00]  14500.00000 14500.00]  13500.00000 13500.00
SURFACE SEAL , STR. NO. 2 I I |
0123 709-51821 LUMP | 5250.00000 5250.00] 5250.00000 5250.00] 4900.00000 4900.00
SURFACE SEAL , STR. NO. 1 I I |
0124 714-44240 2.400 CYS | 2168.73000 5204.95| 1115.00000 2676.00] 1500.00000 3600.00
CONCRETE, A, STRUCTURES I I |
0125 714-93641 80.000 LFT | 328.52000 26281.60] 275.00000 22000.00] 300.00000 24000.00
CULVERT, PRECAST BOX, REINFORCED I I |
CONCRETE, 4 FT. X 3 FT. I I |
0126 714-93978 105.000 LFT | 271.26000 28482.30] 260.00000 27300.00] 260.00000 27300.00
CULVERT, PRECAST BOX, REINFORCED I | |
CONCRETE, 4 FT. X 2 FT. I I |
0129 715-04612 9870.000 LFT | 20.74000 204703.80]| 18.00000 177660.00]| 19.00000 187530.00
PIPE , DRAINTILE, 12 IN. I I |
0130 715-05019 275.000 LFT | 5226000 14371.50] 50.00000 13750.00] 67.00000 18425.00
PIPE, TYPE 1, CIRCULAR, 36 IN. I | |
0131 715-05024 552.000 LFT | 59.37000 32772.24] 57.00000 31464.00] 75.00000 41400.00
PIPE, TYPE 2, CIRCULAR, 36 IN. I I |
0132 715-05048 52540.000 LFT | 3.45000 181263.00]| 3.50000 183890.00] 3.40000 178636.00
PIPE, TYPE 4, CIRCULAR, 6 IN. I | |
0133 715-05053 492.000 LFT | 20.00000 9840.00]| 20.50000 10086.00] 35.00000 17220.00
PIPE, UNDERDRAIN OUTLET, 6 IN. I I |
0134 715-05119 127.000 LFT | 58_85000 7473.95] 30.50000 3873.50] 41.00000 5207.00
PIPE, TYPE 1, CIRCULAR, 15 IN. I | |
0135 715-05128 136.000 LFT | 85.73000 11659.28] 78.00000 10608.00] 82.00000 11152.00
PIPE, TYPE 1, CIRCULAR, 48 IN. I I |
0136 715-05149 3093.000 LFT | 4433000 137112.69] 29.50000 91243.50] 42.00000 129906.00
PIPE, TYPE 2, CIRCULAR, 12 IN. I | |
0137 715-05151 925.000 LFT | 31.41000 29054.25] 30.50000 28212.50] 36.00000 33300.00
PIPE, TYPE 2, CIRCULAR, 15 IN. I I |
0138 715-05152 1019.000 LFT | 33.54000 34177.26] 31.50000 32098.50] 42.00000 42798.00
PIPE, TYPE 2, CIRCULAR, 18 IN. I | |
0139 715-05153 189.000 LFT | 37.01000 6994.89]| 4200000 7938.00] 39.00000 7371.00
PIPE, TYPE 2, CIRCULAR, 21 IN. I I |
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LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION

0140 715-05154
PIPE, TYPE 2,

0141 715-05156
PIPE, TYPE 2,

0142 715-05168
PIPE, TYPE 3,

0143 715-05169
PIPE, TYPE 3,

0144 715-05239
PIPE, TYPE 1,
FT.

0145 715-05252
PIPE, TYPE 1,

0146 715-05331
PIPE, TYPE 2,
SFT.

0147 715-05407

PIPE, END BENT DRAIN, 6

0148 715-06471

0149 715-06847

0150 715-08303

CONCRETE ANCHOR, MIN. AREA 20.5 SQ.

0151 715-46000

PIPE END SECTION, 12 IN.

0152 715-46005

PIPE END SECTION,

0153 715-46010

PIPE END SECTION,

0154 715-46015

PIPE END SECTION,

0155 715-46020

PIPE END SECTION,

0156 715-46030

PIPE END SECTION,

0157 715-46040

PIPE END SECTION,

QUANTITY
3112.000 LFT
CIRCULAR, 24 IN.
1839.000 LFT
CIRCULAR, 30 IN.
128.000 LFT
CIRCULAR, 12 IN.
320.000 LFT
CIRCULAR, 15 IN.
80.000 LFT
DEFORMED, MIN AREA 7.4 SQ
172.000 LFT
DEFORMED, 20.5 SQ. FT.
77.000 LFT
DEFORMED, MIN. AREA 3.3
190.000 LFT
IN.
4.000 EACH
PIPE END SECTION, MIN. AREA 3.3 SQ. FT.
2.000 EACH
PIPE END SECTION, MIN. AREA 20.5 SQ. FT
2.000 EACH
FT.
8.000 EACH
9.000 EACH
15 IN.
4.000 EACH
18 IN.
1.000 EACH
21 IN.
6.000 EACH
24 IN.
2.000 EACH
30 IN.
4.000 EACH
36 IN.
2.000 EACH

0158 715-97804

PIPE END SECTION,

MIN. AREA 7.4 SQ. FT.

1 ) 31-0515195
ALLEY ASPHALT CORPORATION & |RIETH RILEY CONSTRUCTION

32.

37.

158.

216.

80.

12.

1522.

4161.

4369.

684.

708.

709.

879.

914.

1156.

1418.

2604.

.75000

.01000

65000

13000

10000

52000

33000

71000

53000

92000

67000

67000

04000

52000

90000

81000

45000

93000

64000

IC

|
AMOUNT]|

2

) 35-0918397

UNIT PRICE AMOUNT]|
123702.00] 4400000 136928.00]
I |
91968.39] 50.00000 91950.00]
| |
4179.20] 49.00000 6272.00]
I |
11881.60] 34.50000 11040.00]
| |
12648.00] 130.00000 10400.00]
I |

| |
37241._44]| 265.00000 45580.00]
I |
6185.41] 86.00000 6622.00]
| |

| |
2414.90] 2.30000 437.00]
I |
6090.12] 960.00000 3840.00]
| |
8323.84] 2400.00000 4800.00]
I |
8739.34] 1520.00000 3040.00]
| |
5477.36] 370.00000 2960.00]
I |
6372.36] 390.00000 3510.00]
| |
2838.08| 420.00000 1680.00]
I |

879.90] 475.00000 475.00]

| |
5488.86| 510.00000 3060.00]
I |
2312.90] 610.00000 1220.00]
| |
5675.72] 810.00000 3240.00]
I |
5209.28] 1775.00000 3550.00]
| |

3 ) 35-1917625
ILESTONE CONTRACTORS, L.P.

23.
28.

122.

253.

7.

16.
875.
3400.
3600.
340.
420.
540.
390.
820.
970.
1085.

1500.

UNIT PRICE

-00000

.00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

AMOUN

161824.

99306.

2944

8960.

9760.

43516.

5929.

3040.

3500.

6800.

7200.

2720.

3780.

2160.

390.

4920.

1940.

4340.

3000.

T

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

05701707
180 -10

ENGINEER"S ESTIMATE: $ 37,455,000 ROUTE :
CALL ORDER : 180 CONTRACT ID : IR-29320-A COUNTIES : DECATUR
LETTING DATE : 04/18/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
I 1 ) 31-0515195 IC 2 ) 35-0918397 IC 3 ) 35-1917625
[VALLEY ASPHALT CORPORATION & |RIETH RILEY CONSTRUCTION IMILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0159 715-97836 1.000 EACH | 2792.14000 2792.14] 2940.00000 2940.00] 4055.00000 4055.00
GRATED BOX END SECTION, Il, 4:1, 15 IN. | I |
0160 716-07634 48.000 LFT | 130.00000 6240.00] 210.00000 10080.00] 130.00000 6240.00
PIPE INSTALLATION, TRENCHLESS, 30 IN. | I |
0161 716-09128 48.000 LFT | 33.00000 1584.00] 52.00000 2496.00] 69.00000 3312.00
PIPE INSTALLATION, TRENCHLESS, 16 IN. | I |
0162 716-09129 96.000 LFT | 200.00000 19200.00] 28.00000 2688.00]| 32.00000 3072.00
PIPE INSTALLATION, TRENCHLESS, 8 IN. I I |
0163 718-06528 45.000 EACH | 865.00000 38925.00] 910.00000 40950.00] 350.00000 15750.00
OUTLET PROTECTOR, 1 I I |
0164 718-06529 19.000 EACH | 770.00000 14630.00] 790.00000 15010.00] 325.00000 6175.00
OUTLET PROTECTOR, 2 I I |
0165 718-06531 5.000 EACH | 695.00000 3475.00] 610.00000 3050.00] 285.00000 1425.00
OUTLET PROTECTOR, 3 I I |
0166 718-06532 9000.000 LFT | 1.50000 13500.00] 0.71000 6390.00] 0.75000 6750.00
VIDEO INSPECTION FOR UNDERDRAINS I I |
0167 718-52610 4445.000 CYS | 35.00000 155575.00] 35.50000 157797.50] 35.00000 155575.00
AGGREGATE FOR UNDERDRAINS I I |
0168 718-99153 49188.000 SYS | 1.00000 49188.00] 1.01000 49679.88| 2.00000 98376.00
GEOTEXTILES FOR UNDERDRAIN I I |
0169 720-45005 1.000 EACH | 1150.99000 1150.99] 1420.00000 1420.00] 1400.00000 1400.00
INLET, A2 I | |
0170 720-45070 1.000 EACH | 199176000 1991.76] 2790.00000 2790.00] 2400.00000 2400.00
INLET, P12A I I |
0171 720-45235 6.000 EACH | 1141 .09000 6846 54| 1170.00000 7020.00] 1600.00000 9600.00
CATCH BASIN, E7 I | |
0172 720-45410 38.000 EACH | 1625.57000 61771.66] 2030.00000 77140.00] 2100.00000 79800.00
MANHOLE, C4 I I |
0173 720-93409 6.000 EACH | 181864000 10911.84]| 2230.00000 13380.00] 2160.00000 12960.00
INLET, B15, MODIFIED I | |
0174 720-94612 1.000 EACH | 3880.04000 3880.04] 5070.00000 5070.00] 4100.00000 4100.00
MANHOLE, K4 I I |
0175 720-95422 22.000 EACH | 224617000 49415 _74| 3000.00000 66000.00] 2800.00000 61600.00
MANHOLE, J4 I | |
0176 720-98174 26.000 EACH | 1818.64000 47284 64| 2535.00000 65910.00] 2160.00000 56160.00
INLET, B15 I I |
0177 720-98555 7.000 EACH | 181864000 12730.48] 2535.00000 17745.00] 2400.00000 16800.00
INLET, C15 I | |
0178 720-99417 58.000 EACH | 215482000 124979.56| 2740.00000 158920.00] 2700.00000 156600.00
| | |

CATCH BASIN, C15



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

05/01/07
180 -11

TEMPORARY TRAFFIC BARRIER, TYPE 2,

ENGINEER"S ESTIMATE: $ 37,455,000 ROUTE :
CALL ORDER : 180 CONTRACT ID : IR-29320-A COUNTIES : DECATUR
LETTING DATE : 04/18/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 1 ) 31-0515195 IC 2 ) 35-0918397 IC 3 ) 35-1917625
[VALLEY ASPHALT CORPORATION & |RIETH RILEY CONSTRUCTION IMILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0179 724-51925 146.000 LFT | 145.00000 21170.00] 147.00000 21462.00] 160.00000 23360.00
STRUCTURAL EXPANSION JOINT, SS I I |
0180 731-93945 7833.000 SFT | 21.00000 164493.00]| 17.25000 135119.25] 28.00000 219324.00
FACE PANELS, CONCRETE I I |
0181 731-93946 7833.000 SFT | 5.25000 41123.25] 5.30000 41514.90] 17.00000 133161.00
WALL ERECTION I I |
0182 731-93947 510.000 LFT | 101.00000 51510.00] 103.00000 52530.00] 34.00000 17340.00
LEVELING PAD, CONCRETE I I |
0183 732-02388 2.000 EACH | 2379.89000 4759.78] 780.00000 1560.00]  12000.00000 24000.00
WATER MAIN , HYDRA-STOPS, 14 IN. I I |
0185 801-01349 96.000 LFT | 2.40000 230.40] 6.10000 585.60] 2.50000 240.00
TEMPORARY STOP LINE, 24 IN I I |
0186 801-03290 10.000 EACH | 250.00000 2500.00] 252.00000 2520.00] 210.00000 2100.00
CONSTRUCTION SIGN, C I I |
0187 801-04308 5.000 EACH | 345.00000 1725.00] 280.00000 1400.00] 320.00000 1600.00
ROAD CLOSURE SIGN ASSEMBLY I I |
0188 801-06207 23598.000 LFT | 0.88000 20766.24] 0.85000 20058.30] 0.90000 21238.20
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
4 IN. | | |
0189 801-06211 3.000 EACH | 100.00000 300.00] 152.00000 456_00] 80.00000 240.00
TEMPORARY PAVEMENT MESSAGE MARKING, I | |
REMOVABLE, LANE INDICATION ARROW I | |
0190 801-06625 18.000 EACH | 118.00000 2124.00] 86.00000 1548.00] 105.00000 1890.00
DETOUR ROUTE MARKER ASSEMBLY I I |
0191 801-06640 58.000 EACH | 205.00000 11890.00] 205.00000 11890.00] 195.00000 11310.00
CONSTRUCTION SIGN, A I | |
0192 801-06645 3.000 EACH | 45_00000 135.00] 4600000 138.00] 50.00000 150.00
CONSTRUCTION SIGN, B I I |
0193 801-06710 84.000 DAY | 18.00000 1512.00] 13.00000 1092.00] 1475000 1239.00
FLASHING ARROW SIGN I | |
0194 801-06775 LUMP | 432974.10000 432974.10] 300000.00000 300000.00] 663000.00000 663000.00
MAINTAINING TRAFFIC I I |
0195 801-07118 132.000 LFT | 15.00000 1980.00] 10.25000 1353.00] 13.15000 1735.80
BARRICADE, 111-A I | |
0196 801-07119 264.000 LFT | 18.00000 4752.00] 12.25000 3234.00] 15.75000 4158.00
BARRICADE, 111-B I I |
0197 801-08401 340.000 LFT | 2437000 8285.80]| 25.00000 8500.00] 40.00000 13600.00
TEMPORARY TRAFFIC BARRIER, TYPE 2 I | |
0198 801-08508 450.000 LFT | 27.86000 12537.00] 28.00000 12600.00] 42.00000 18900.00
| | |
I I |

ANCHORED



ENGINEER"S ESTIMATE: $ 37,455,000

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

ROUTE :

DATE :
PAGE :

05701707
180 -12

TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED

CALL ORDER : 180 CONTRACT ID : IR-29320-A COUNTIES : DECATUR
LETTING DATE : 04/18/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 1 ) 31-0515195 IC 2 ) 35-0918397 | 3 ) 35-1917625
[VALLEY ASPHALT CORPORATION & |RIETH RILEY CONSTRUCTION IMILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0199 801-09133 5.000 EACH | 8400.00000 42000.00]  10000.00000 50000.00] 8200.00000 41000.00
TEMPORARY CHANGEABLE MESSAGE SIGN I I |
0200 802-05701 614.500 LFT | 11.50000 7066.75] 11.75000 7220.38] 12.65000 7773.43
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | I |
BASE I | |
0201 802-05702 391.500 LFT | 13.50000 5285.25] 13.75000 5383.13] 10.50000 4110.75
SIGN POST, SQUARE, 2, REINFORCED ANCHOR | I |
BASE I I |
0202 802-76025 537.380 SFT | 16.50000 8866.77] 16.75000 9001.12] 15.25000 8195.05
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.080 IN. THICKNESS I I |
0203 802-76035 407.750 SFT | 17.00000 6931.75] 17.25000 7033.69] 15.80000 6442 .45
SIGN, SHEET, ENCAPSULATED LENS WITH I | |
LEGEND, 0.100 IN. THICKNESS I I |
0204 802-76045 5.000 SFT | 17.50000 87.50] 17.75000 88.75| 1495000 74.75
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.125 IN. THICKNESS I | |
0205 802-76125 4.000 EACH | 12835.00000 51340.00]  13000.00000 52000.00] 9300.00000 37200.00
SPAN OVERHEAD SIGN STRUCTURE, CABLESPAN | I |
0206 805-01815 4.000 EACH | 207400000 8296.00] 2100.00000 8400.00] 189500000 7580.00
SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 | | |
FT. | | |
0207 805-01842 11.000 EACH | 809.00000 8899.00] 820.00000 9020.00] 1000.00000 11000.00
HANDHOLE, SIGNAL I I |
0208 805-01844 2040.000 LFT | 16.50000 33660.00] 16.75000 34170.00] 16.85000 34374.00
CONDUIT, STEEL, GALVANIZED, 2 IN., I | |
UNDERGROUND I I |
0209 805-01879 1.000 EACH | 666.00000 666.00]| 675.00000 675.00] 475.00000 475.00
SIGNAL SERVICE, INSTALL I I |
0210 805-02437 1.000 EACH | 1732.00000 1732.00] 1760.00000 1760.00] 1050.00000 1050.00
CONTROLLER, RELOCATE AND REWIRE I I |
0211 805-03793 2.000 EACH | 1183.00000 2366.00] 1200.00000 2400.00] 895.00000 1790.00
DETECTOR CARD RACK AND DETECTOR MODULES | I |
0212 805-08464 1.000 EACH | 3412.00000 3412.00] 3460.00000 3460.00] 3700.00000 3700.00
RADIO, INTERCONNECT I I |
0213 805-78205 6.000 EACH | 544.00000 3264.00] 550.00000 3300.00] 580.00000 3480.00
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | I |
AMBER, GREEN I | |
0214 805-78215 4.000 EACH | 544 .00000 2176.00] 550.00000 2200.00] 650.00000 2600.00
| | |
I I |

AMBER ARROW, GREEN ARROW



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

05701707
180 -13

LINE, THERMOPLASTIC, BROKEN, WHITE, 4
IN.

ENGINEER"S ESTIMATE: $ 37,455,000 ROUTE :
CALL ORDER : 180 CONTRACT ID : IR-29320-A COUNTIES : DECATUR
LETTING DATE : 04/18/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 1 ) 31-0515195 IC 2 ) 35-0918397 IC 3 ) 35-1917625
[VALLEY ASPHALT CORPORATION & |RIETH RILEY CONSTRUCTION IMILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0215 805-78230 2.000 EACH | 880.00000 1760.00] 890.00000 1780.00] 865.00000 1730.00
TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED | I |
AMBER, GREEN, AMBER ARROW, GREEN ARROW | I |
0216 805-78415 6.000 EACH | 1589.00000 9534.00] 1600.00000 9600.00] 1580.00000 9480.00
SPAN, CATENARY, AND TETHER I | |
0217 805-78420 4.000 EACH | 221.00000 884.00] 225.00000 900.00] 265.00000 1060.00
DISCONNECT HANGER I I |
0218 805-78467 47.000 LFT | 1.90000 89.30] 1.92000 90.24] 1.90000 89.30
SIGNAL CABLE, 3C 8GA. I | |
0219 805-78470 9450.000 LFT | 0.50000 4725.00] 0.51000 4819.50] 0.21000 1984 .50
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. I I |
0220 805-78485 300.000 LFT | 1.20000 360.00] 1.22000 366.00] 1.50000 450.00
SIGNAL CABLE, 5C 14GA. I | |
0221 805-78490 1285.000 LFT | 1.40000 1799.00] 1.42000 1824.70] 1.60000 2056.00
SIGNAL CABLE, 7C 14GA. I I |
0222 805-78510 6575.000 LFT | 0.85000 5588.75| 0.86000 5654 .50 1.40000 9205.00
SIGNAL CABLE, 2C 16GA., SHIELDED I | |
0223 805-78785 16.000 EACH | 856.00000 13696.00] 870.00000 13920.00] 610.00000 9760.00
SIGNAL DETECTOR HOUSING I I |
0224 805-78795 3000.000 LFT | 7.00000 21000.00] 7.10000 21300.00] 9.25000 27750.00
SAW CUT FOR ROADWAY LOOP AND SEALER I | I
0225 805-78925 1.000 EACH | 1010.00000 1010.00] 1025.00000 1025.00] 580.00000 580.00
CONTROLLER CABINET FOUNDATION, P1 I I |
0226 805-81060 4.000 EACH | 4184.00000 16736.00] 4200.00000 16800.00] 4700.00000 18800.00
SIGNAL STRAIN POLE, STEEL, 36 FT. I I |
0227 805-92504 16.000 EACH | 251.00000 4016.00] 255.00000 4080.00] 190.00000 3040.00
LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE | I |
0228 805-96014 4836.000 LFT | 6.00000 29016.00] 3.00000 14508.00] 2.10000 10155.60
SAW CUT, FULL DEPTH I I |
0229 808-03002 126.000 LFT | 0.40000 50.40] 0.46000 57.96] 0.42000 52.92
LINE, EPOXY, BROKEN, WHITE, 4 IN. I I |
0230 808-03631 15335.000 LFT | 0.40000 6134.00] 0.46000 7054.10] 0.40000 6134.00
LINE, EPOXY, SOLID, WHITE, 4 IN. I I |
0231 808-03632 9225.000 LFT | 0.40000 3690.00] 0.46000 4243.50] 0.42000 3874.50
LINE, EPOXY, SOLID, YELLOW, 4 IN. I I |
0232 808-04896 525.000 LFT | 0.40000 210.00] 0.46000 241.50] 0.42000 220.50
LINE, EPOXY, BROKEN, YELLOW, 4 IN. I I |
0233 808-06701 8999.000 LFT | 0.30000 2699.70] 0.31000 2789.69]| 0.32000 2879.68
| | |
| | |



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

05/01/07
180 -14

TRANSVERSE MARKINGS, THERMOPLASTIC,

ENGINEER"S ESTIMATE: $ 37,455,000 ROUTE :
CALL ORDER : 180 CONTRACT ID : IR-29320-A COUNTIES : DECATUR
LETTING DATE : 04/18/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
I 1 ) 31-0515195 IC 2 ) 35-0918397 | 3 ) 35-1917625
[VALLEY ASPHALT CORPORATION & |RIETH RILEY CONSTRUCTION IMILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0234 808-06703 13838.000 LFT | 0.30000 4151.40] 0.31000 4289.78] 0.32000 4428.16
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | I |
0235 808-06705 1262.000 LFT | 0.85000 1072.70] 1.20000 1514_40] 0.90000 1135.80
LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN | I |
0236 808-06713 3476.000 LFT | 0.25000 869.00] 0.16000 556.16] 0.21000 729.96
LINE, PAINT, SOLID, WHITE, 4 IN. I I |
0237 808-06714 5027.000 LFT | 0.25000 1256.75| 0.16000 804.32] 0.21000 1055.67
LINE, PAINT, SOLID, YELLOW, 4 IN. I I |
0238 808-06716 10466.000 LFT | 0.33000 3453.78] 0.36000 3767.76] 0.35000 3663.10
LINE, REMOVE I I |
0239 808-74805 100.000 LFT | 9.90000 990.00] 10.10000 1010.00] 10.50000 1050.00
TRANSVERSE MARKINGS, EPOXY, STOP LINE, | I |
24 IN. I | |
0240 808-74807 6.000 EACH | 160.00000 960.00] 172.00000 1032.00] 155.00000 930.00
PAVEMENT MESSAGE MARKINGS, EPOXY, LANE | I |
INDICATIONS ARROWS I I |
0241 808-74808 6.000 EACH | 230.00000 1380.00] 208.00000 1248_00] 210.00000 1260.00
PAVEMENT MESSAGE MARKINGS, EPOXY, WORD | I |
(ONLY) | | |
0242 808-74812 154.000 LFT | 6.25000 962.50] 4.65000 716.10] 6.30000 970.20
TRANSVERSE MARKINGS, PREFORMED PLASTIC, | | |
SOLID, YELLOW, CROSSHATCH LINE, 12 IN. | | |
0243 808-75054 114.000 LFT | 2.10000 239.40] 1.55000 176.70] 2.20000 250.80
LINE, PREFORMED PLASTIC, SOLID, YELLOW, | I |
4 IN. I | |
0244 808-75059 321.000 LFT | 2.10000 674.10] 1.55000 49755 2.20000 706.20
LINE, PREFORMED PLASTIC, BROKEN, WHITE, | I |
4 IN. | | |
0245 808-75067 48.000 LFT | 12.20000 585.60] 9.30000 446_40] 12.85000 616.80
TRANSVERSE MARKINGS, PREFORMED PLASTIC, | | |
STOP LINE, 24 IN. I I |
0246 808-75240 1956.000 LFT | 0.30000 586.80] 0.31000 606.36] 0.32000 625.92
LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 | I |
IN. | | |
0247 808-75245 37734.000 LFT | 0.30000 11320.20] 0.31000 11697.54] 0.30000 11320.20
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | I |
IN. I | |
0248 808-75256 522.000 LFT | 1.40000 730.80] 1.20000 626.40] 1.50000 783.00
| | |
| | |

SOLID, WHITE, CROSSHATCH LINE, 8 IN.



ENGINEER"S ESTIMATE: $ 37,455,000
CALL ORDER : 180
LETTING DATE : 04/18/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

: SEYMOUR DISTRICT

1R-29320-A

ROUTE :
COUNTIES : DECATUR

DATE :
PAGE :

05/01/07
180 -15

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0249 808-75278 2511.000 LFT
TRANSVERSE MARKINGS, THERMOPLASTIC,
SOLID, YELLOW, CROSSHATCH LINE, 12 IN.

0250 808-75297 254.000 LFT
TRANSVERSE MARKINGS, THERMOPLASTIC,

STOP LINE, 24 IN.

0251 808-75300 716.000 LFT
TRANSVERSE MARKINGS, THERMOPLASTIC,
CROSSWALK LINE, 6 IN.

0252 808-75320
PAVEMENT MESSAGE MARKINGS,
THERMOPLASTIC, LANE INDICATION ARROW

0253 808-75325 50.000 EACH
PAVEMENT MESSAGE MARKINGS,
THERMOPLASTIC, WORD (ONLY)

0254 808-75998 1413.000 EACH
SNOWPLOWABLE RAISED PAVEMENT MARKER

0255 808-92027 6870.000 LFT
LINE, THERMOPLASTIC, SOLID, YELLOW, 8
IN.

0256 808-97027 398.000 LFT
LINE, PREFORMED PLASTIC, SOLID, YELLOW,
8 IN.

0257 808-98796 70.000 LFT
LINE, THERMOPLASTIC, DOTTED, WHITE, 4
IN., 2 FT. LINE, 4 FT. GAP

0258 605-09176 1085.000 LFT
CURB TURNOUT, CONCRETE

0259 205-06935 10.000 EACH
TEMPORARY SEDIMENT BASIN , CULVERT PIPE

52.000 EACH

0260 715-93919 871.000 LFT
WATER MAIN, 14 IN. , PVC
0261 732-04964 345.000 LFT

WATER MAIN , CASING PIPE, STEEL, 30 IN.
0262 808-06680 251.000 LFT
TRANSVERSE MARKINGS, EPOXY , CROSSWALK
LINE, 8 IN.
0263 808-06680 106.000 LFT
TRANSVERSE MARKINGS, EPOXY , SOLID,
WHITE, CROSSHATCH LINE, 8 IN.

3 ) 35-1917625
ILESTONE CONTRACTORS, L.P.

UNIT PRICE

2.

80.

115.

15.

195.

535.

100.

140.

00000

-45000

.15000

00000

00000

00000

-90000

-30000

.70000

00000

00000

00000

00000

.50000

-50000

AMOUN

5022.

1130.

823.

4160.

5750.

21195.

6183.

1711.

259.

211575.

5350.

87100.

48300.

878.

371.

1 ) 31-0515195 IC 2 ) 35-0918397 1C
ALLEY ASPHALT CORPORATION & |RIETH RILEY CONSTRUCTION IM

| |

UNIT PRICE AMOUNT] UNIT PRICE AMOUNT]

____________________________ e

1.90000 4770.90] 1.80000 4519.80]

| |

| |

4.20000 1066.80] 3.55000 901.70]

| |

| |

1.10000 787.60] 0.90000 644.40]

| |

| |

75.00000 3900.00] 69.00000 3588.00]

I I

110.00000 5500.00] 93.00000 4650.00]

I I

17.00000 24021.00] 14.00000 19782.00]

| |

0.95000 6526.50] 0.61000 4190.70]

I I

4.10000 1631.80] 2.95000 1174.10]

| |

| |

3.50000 245.00] 3.65000 255.50]

I I

30.00000 32550.00] 160.00000 173600.00]

| |

1784.05000 17840.50] 254..00000 2540.00]

| |

63.62000 55413.02] 71.00000 61841.00]

| |

175.05000 60392.25] 120.00000 41400.00]

| |

3.30000 828.30] 3.40000 853.40]

I I

3.30000 349.80] 3.40000 360.40]

| |

| |

T

00
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00
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40
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ENGINEER"S ESTIMATE: $ 37,455,000

CALL ORDER : 180

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

ROUTE :

CONTRACT ID :

1R-29320-A

COUNTIES :

DECATUR

DATE :
PAGE :

05701707
180 -16

LETTING DATE : 04/18/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 1 ) 31-0515195 IC 2 ) 35-0918397 | 3 ) 35-1917625
[VALLEY ASPHALT CORPORATION & |RIETH RILEY CONSTRUCTION IMILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0264 808-06680 832.000 LFT | 3.30000 2745_60] 3.40000 2828.80] 3.50000 2912.00
TRANSVERSE MARKINGS, EPOXY , SOLID, I I |
YELLOW, CROSSHATCH LINE, 8 IN. I I |
0265 715-05173 58.000 LFT | 4737000 2747 .46 43.00000 2494 .00 35.00000 2030.00
PIPE, TYPE 3, CIRCULAR, 24 IN. I | |
0266 715-46020 2.000 EACH | 1027.15000 2054.30] 510.00000 1020.00] 820.00000 1640.00
PIPE END SECTION, 24 IN. I I |
0267 501-06727 LUMP | 8000.00000 8000.00]| 650000000 6500.00] 8500.00000 8500.00
CORING, PCCP | | |
0268 203-95673 111.000 CYS | 57.00000 6327.00] 36.00000 3996.00] 25.00000 2775.00
BACKFILL, GRANULAR , WATER MAIN I I |
0269 707-06404 3121.000 LFT | 280.46000 875315.66] 285.00000 889485.00] 285.00000 889485.00
STRUCTURAL MEMBERS, CONCRETE BULB-T I | I
BEAM , 84 IN. X 48 IN. I I |
SECTION TOTALS | $  25,887,825.10]| $  27,188,000.00] $  30,939,244.40
------------------------------------------ A
CONTRACT TOTALS I $  25,887,825.10] $  27,188,000.00] $  30,939,244.40




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 05/01/07
PAGE : 220 -1
VENDOR RANKING

CALL ORDER : 220 CONTRACT ID : R -27561-A COUNTIES : KNOX
LETTING DATE : 04/18/07 10:00 AM DISTRICT > 66
CONTRACT TIME : 05/31/08 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT(S) : 5242007

SET-ASIDE : Standard

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1357381 DAVE O"MARA CONTRACTOR $ 758,823.00 100.0000%
2  35-1801998 CLR, INC. $ 777,097.09 102.4082%
3  35-1875662 CRIDER & CRIDER, INC. $ 834,564.51 109.9814%

35-1538134 RARIDEN ENTERPRISE, INC IRREGULAR



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 05/01/07
PAGE : 220 -2
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 834,000.00 ROUTE : SR 58
CALL ORDER : 220 CONTRACT ID : R -27561-A COUNTIES : KNOX
LETTING DATE : 04/18/07 10:00 AM DISTRICT > VINCENNES DISTRICT
SET-ASIDE : Standard
1 C 1 ) 35-1357381 1C 2 ) 35-1801998 1C 3 ) 35-1875662
|DAVE O MARA CONTRACTOR |ICLR, INC. ICRIDER & CRIDER, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT|] UNIT PRICE AMOUNT
------------------------------------------ S
SECTION 0001 CURVE CORRECTION
| | |
0001 105-06845 LUMP | 29500.00000 29500.00] 52000.00000 52000.00] 8600.00000 8600.00
CONSTRUCTION ENGINEERING | | |
0002 105-07038 16.000 MOS | 1550.00000 24800.00] 1100.00000 17600.00] 1600.00000 25600.00
FIELD OFFICE, A | | |
0003 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA | | |
0004 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES | | |
0005 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0006 110-01001 LUMP | 37500.00000 37500.00] 38800.00000 38800.00] 17600.00000 17600.00
MOBILIZATION AND DEMOBILIZATION | | |
0007 201-52370 LUMP | 15000.00000 15000.00] 15500.00000 15500.00] 10000.00000 10000.00
CLEARING RIGHT OF WAY | | |
0008 203-02000 7744.000 m3 | 16.50000 127776.00] 17.05000 132035.20] 17.85000 138230.40
EXCAVATION, COMMON | | |
0009 205-06931 128.000 Mg | 57.00000 7296 .00] 27.82000 3560.96] 40.00000 5120.00
TEMPORARY CHECK DAM, REVETMENT RIPRAP | | |
0010 205-06933 2.000 EACH | 100.00000 200.00] 550.00000 1100.00] 250.00000 500.00
TEMPORARY DITCH INLET PROTECTION | | |
0011 205-06936 42.000 Mg | 115.00000 4830.00] 31.00000 1302.00] 40.00000 1680.00
TEMPORARY SEDIMENT TRAP | | |
0012 205-06937 615.000 m | 5.00000 3075.00] 6.60000 4059.00] 5.40000 3321.00
TEMPORARY SILT FENCE | | |
0013 207-08264 7231.000 m2 | 8.25000 59655.75] 6.80000 49170.80] 9.00000 65079.00
SUBGRADE TREATMENT, TYPE 11 | | |
0014 211-07454 148.000 m3 | 48.00000 7104.00] 40.00000 5920.00] 16.00000 2368.00
STRUCTURE BACKFILL | | |
0015 213-08058 4.000 m3 | 165.00000 660.00] 255.00000 1020.00] 140.00000 560.00
FLOWABLE BACKFILL | | |
0016 301-07448 1551.000 Mg | 24 .25000 37611.75] 19.00000 29469.00] 25.00000 38775.00
COMPACTED AGGREGATE, NO. 53, BASE | | |
0017 304-07493 29.000 Mg | 92.00000 2668.00] 157 .00000 4553.00] 170.00000 4930.00
WIDENING WITH HMA, TYPE B | | |
0018 306-08043 640.000 m2 | 7.50000 4800.00] 15.55000 9952.00] 6.50000 4160.00
| | |

MILLING, TRANSITION



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 05/01/07
PAGE : 220 -3
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 834,000.00 ROUTE : SR 58
CALL ORDER : 220 CONTRACT ID : R -27561-A COUNTIES : KNOX
LETTING DATE : 04/18/07 10:00 AM DISTRICT > VINCENNES DISTRICT
SET-ASIDE : Standard
I1C 1 ) 35-1357381 1C 2 ) 35-1801998 1(C 3 ) 35-1875662
|DAVE O MARA CONTRACTOR |ICLR, INC. ICRIDER & CRIDER, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT|] UNIT PRICE AMOUNT
------------------------------------------ e
0019 401-06264 LUMP | 1725.00000 1725.00] 2780.00000 2780.00] 4200.00000 4200.00
PROFILOGRAPH, HMA | | |
0020 401-07321 365.000 Mg | 69.00000 25185.00] 73.00000 26645.00] 108.00000 39420.00
QC/QA-HMA, 2, 64, SURFACE, 9.5 mm | | |
0021 401-07390 598.000 Mg | 60.25000 36029.50] 67.50000 40365.00] 99.00000 59202.00
QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm | | |
0022 401-07407 1964.000 Mg | 58.75000 115385.00] 60.25000 118331.00] 85.50000 167922.00
QC/QA-HMA, 2, 64, BASE, 25.0 mm | | |
0023 402-07433 172.000 Mg | 72.00000 12384 .00] 81.25000 13975.00] 128.00000 22016.00
HMA SURFACE, TYPE B | | |
0024 402-07438 475.000 Mg | 60.00000 28500.00] 72.25000 34318.75] 101.00000 47975.00
HMA INTERMEDIATE, TYPE B | | |
0025 406-05520 5.600 Mg | 310.00000 1736.00] 280.00000 1568.00] 290.00000 1624 .00
ASPHALT FOR TACK COAT | | |
0026 603-06060 10.000 m | 40.00000 400.00] 100.00000 1000.00] 50.00000 500.00
FENCE, FARM FIELD, RESET | | |
0027 610-07486 48.000 Mg | 135.00000 6480.00] 217.00000 10416.00] 150.00000 7200.00
HMA FOR APPROACHES, TYPE A | | |
0028 610-07487 50.000 Mg | 135.00000 6750.00] 217.00000 10850.00] 125.00000 6250.00
HMA FOR APPROACHES, TYPE B | | |
0029 611-06497 2.000 EACH | 130.00000 260.00] 500.00000 1000.00] 150.00000 300.00
MAILBOX ASSEMBLY, SINGLE | | |
0030 615-06490 31.000 EACH | 130.00000 4030.00] 115.00000 3565.00] 150.00000 4650.00
RIGHT OF WAY MARKER | | |
0031 615-06505 8.000 EACH | 545.00000 4360.00] 495.00000 3960.00] 650.00000 5200.00
MONUMENT, B | | |
0032 615-06510 1.000 EACH | 545.00000 545.00] 1050.00000 1050.00] 650.00000 650.00
MONUMENT, C | | |
0033 615-06527 1.000 EACH | 545.00000 545.00] 550.00000 550.00] 650.00000 650.00
MONUMENT, SECTION CORNER | | |
0034 616-02320 129.000 m2 | 3.15000 406.35] 9.00000 1161.00] 3.75000 483.75
GEOTEXTILES | | |
0035 616-06405 61.000 Mg | 40.50000 2470.50] 36.00000 2196.00] 53.00000 3233.00
RIPRAP, REVETMENT | | |
0036 621-01004 2.000 EACH | 760.00000 1520.00] 768.00000 1536.00] 900.00000 1800.00
MOBILIZATION AND DEMOBILIZATION FOR | | |
SEEDING | | |
0037 621-06559 16847.000 m2 | 0.42000 7075.74] 0.46000 7749.62] 0.48000 8086.56
| | |

MULCHED SEEDING, R



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 05/01/07
PAGE : 220 -4
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 834,000.00 ROUTE : SR 58
CALL ORDER : 220 CONTRACT ID : R -27561-A COUNTIES : KNOX
LETTING DATE : 04/18/07 10:00 AM DISTRICT > VINCENNES DISTRICT
SET-ASIDE : Standard
I1C 1 ) 35-1357381 1C 2 ) 35-1801998 1(C 3 ) 35-1875662
|DAVE O MARA CONTRACTOR |ICLR, INC. ICRIDER & CRIDER, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT|] UNIT PRICE AMOUNT
------------------------------------------ e
0038 621-06567 52.000 kL | 1.00000 52.00] 1.00000 52.00] 1.00000 52.00
WATER | | |
0039 621-06575 2843.000 m2 | 3.75000 10661.25] 3.60000 10234 .80] 4.20000 11940.60
SODDING, NURSERY | | |
0040 715-03475 1.000 EACH | 420.00000 420.00] 450.00000 450.00] 412.00000 412.00
SAFETY METAL END SECTION, 4:1, 375 mm | | |
0041 715-03476 4.000 EACH | 880.00000 3520.00] 913.00000 3652.00] 750.00000 3000.00
SAFETY METAL END SECTION, 4:1, 600 mm | | |
0042 715-03584 2.000 EACH | 700.00000 1400.00] 675.00000 1350.00] 600.00000 1200.00
SAFETY METAL END SECTION, 4:1, 450 mm | | |
0043 715-05121 30.000 m | 205.00000 6150.00] 161.00000 4830.00] 100.00000 3000.00
PIPE, TYPE 1, CIRCULAR, 450 mm | | |
0044 715-05123 35.500 m | 230.00000 8165.00] 194 .00000 6887.00] 110.00000 3905.00
PIPE, TYPE 1, CIRCULAR, 600 mm | | |
0045 715-05149 71.200 m | 110.00000 7832.00] 120.00000 8544.00] 76.00000 5411.20
PIPE, TYPE 2, CIRCULAR, 300 mm | | |
0046 715-05169 29.000 m | 202.00000 5858.00] 105.00000 3045.00] 99.00000 2871.00
PIPE, TYPE 3, CIRCULAR, 375 mm | | |
0047 715-08305 2.300 Mg | 255.00000 586.50] 475.00000 1092.50] 195.00000 448.50
HMA FOR STRUCTURE INSTALLATION, TYPE B | | |
0048 715-46000 2.000 EACH | 400.00000 800.00] 305.00000 610.00] 475.00000 950.00
PIPE END SECTION, 300 mm | | |
0049 715-46005 3.000 EACH | 450.00000 1350.00] 325.00000 975.00] 490.00000 1470.00
PIPE END SECTION, 375 mm | | |
0050 720-45075 1.000 EACH | 1925.00000 1925.00] 2170.00000 2170.00] 3400.00000 3400.00
INLET, R13 | | |
0051 720-45270 1.000 EACH | 1385.00000 1385.00] 1115.00000 1115.00] 1600.00000 1600.00
PIPE CATCH BASIN, 450 mm | | |
0052 801-04308 6.000 EACH | 435.00000 2610.00] 440.00000 2640.00] 515.00000 3090.00
ROAD CLOSURE SIGN ASSEMBLY | | |
0053 801-06203 3780.000 m | 1.05000 3969.00] 0.92000 3477.60] 1.20000 4536.00
TEMPORARY PAVEMENT MARKING, 100 mm | | |
0054 801-06207 3000.000 m | 3.30000 9900.00] 3.00000 9000.00] 3.90000 11700.00
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
100 mm | | |
0055 801-06625 46.000 EACH | 140.00000 6440.00] 140.00000 6440.00] 165.00000 7590.00
DETOUR ROUTE MARKER ASSEMBLY | | |
0056 801-06640 49.000 EACH | 150.00000 7350.00] 150.00000 7350.00] 175.00000 8575.00
| | |

CONSTRUCTION SIGN, A



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 05/01/07
PAGE : 220 -5
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 834,000.00 ROUTE : SR 58
CALL ORDER : 220 CONTRACT ID : R -27561-A COUNTIES : KNOX
LETTING DATE : 04/18/07 10:00 AM DISTRICT > VINCENNES DISTRICT
SET-ASIDE : Standard
I1C 1 ) 35-1357381 1C 2 ) 35-1801998 1(C 3 ) 35-1875662
|DAVE O MARA CONTRACTOR |ICLR, INC. ICRIDER & CRIDER, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT|] UNIT PRICE AMOUNT
------------------------------------------ e
0057 801-06775 LUMP | 35000.00000 35000.00] 29150.00000 29150.00] 22600.00000 22600.00
MAINTAINING TRAFFIC | | |
0058 801-07119 60.000 m | 106.00000 6360.00] 105.00000 6300.00] 125.00000 7500.00
BARRICADE, 111-B | | |
0059 801-97643 108.000 m | 27.00000 2916.00] 25.40000 2743.20] 33.00000 3564.00
TEMPORARY BUZZ STRIPS | | |
0060 802-05701 28.000 m | 40.00000 1120.00] 40.00000 1120.00] 47.00000 1316.00
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | | |
BASE | | |
0061 802-05702 96.000 m | 39.75000 3816.00] 40.00000 3840.00] 47.00000 4512.00
SIGN POST, SQUARE, 2, REINFORCED ANCHOR | | |
BASE | | |
0062 802-76025 2.000 m2 | 215.00000 430.00] 215.00000 430.00] 250.00000 500.00
SIGN, SHEET, ENCAPSULATED LENS WITH | | |
LEGEND, 2.03 mm THICKNESS | | |
0063 802-76035 8.300 m2 | 235.00000 1950.50] 240.00000 1992.00] 280.00000 2324.00
SIGN, SHEET, ENCAPSULATED LENS WITH | | |
LEGEND 2.54 mm THICKNESS | | |
0064 802-76045 1.300 m2 | 260.00000 338.00] 775.00000 1007 .50] 307.00000 399.10
SIGN, SHEET ENCAPSULATED LENS WITH | | |
LEGEND, 3.18 mm THICKNESS | | |
0065 808-06703 1287.000 m | 1.40000 1801.80] 1.43000 1840.41] 1.65000 2123.55
LINE, THERMOPLASTIC, SOLID, WHITE, 100m | | |
0066 808-75245 1972.000 m | 1.40000 2760.80] 1.43000 2819.96] 1.65000 3253.80
LINE, THERMOPLASTIC, SOLID, YELLOW, | | |
100mm | | |
0067 808-75256 43.000 m | 2.95000 126.85] 2.95000 126.85] 3.45000 148.35
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
SOLID, WHITE, CROSSHATCH LINE, 200 mm | | |
0068 808-75278 6.300 m | 10.70000 67.41] 10.80000 68.04] 12.65000 79.70
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
SOLID, YELLOW, CROSSHATCH LINE, 300 mm | | |
0069 808-75297 18.000 m | 21.35000 384.30] 21.55000 387.90] 25.00000 450.00
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
STOP LINE, 600 mm | | |
0070 808-75998 51.000 EACH | 61.00000 3111.00] 45.00000 2295.00] 54.00000 2754.00
SNOWPLOWABLE RAISED PAVEMENT MARKER | | |
SECTION TOTALS | $ 758,823.00] $ 777,097.09] $ 834,564.51
—————————————————————————————————————————— e e e e e e —————————————————
CONTRACT TOTALS | $ 758,823.00] $ 777,097.09] $ 834,564 .51




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 05/01/07

PAGE : 240 -1
VENDOR RANKING

CALL ORDER : 240 CONTRACT ID : R -27732-A COUNTIES : ST. JOSEPH
LETTING DATE : 04/18/07 10:00 AM DISTRICT 64
CONTRACT TIME : 07/15/08 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN PROJECT(S) : S8500025
SET-ASIDE :
TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 35-1120685 WALSH & KELLY INC $ 3,962,333.84 100.0000%

2 35-0918397 RIETH RILEY CONSTRUCTION $ 4,147,000.00 104.6605%



FLOWABLE BACKFILL

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 05/01/07
PAGE : 240 -2
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 5,730,000.00 ROUTE :
CALL ORDER  : 240 CONTRACT ID : R -27732-A COUNTIES : ST. JOSEPH
LETTING DATE : 04/18/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1120685 IC 2 ) 35-0918397 | )
[WALSH & KELLY INC IRIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001 ADDED TRAVEL LANES
| | |
0001 105-06845 LUMP |  40000.00000 40000.00] 118993.32000 118993.32]
CONSTRUCTION ENGINEERING I | |
0002 105-07039 18.000 MOS | 150000000 27000.00] 1500.00000 27000.00]
FIELD OFFICE, B I I |
0003 109-08441 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, PCCP I | |
0004 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0005 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0006 110-01001 LUMP | 189000.00000 189000.00| 160000 .00000 160000.00]|
MOBILIZATION AND DEMOBILIZATION I I |
0007 201-52370 LUMP | 165000.00000 165000.00]  85000.00000 85000.00]
CLEARING RIGHT OF WAY I I |
0008 202-02240 14639.000 SYS | 3.50000 51236.50] 4.00000 58556.00]
PAVEMENT REMOVAL I I |
0009 202-78515 LUMP | 2000.00000 2000.00] 1500.00000 1500.00]
TRAFFIC SIGNAL EQUIPMENT, REMOVE I | |
0010 203-02000 17595.000 CYS | 10.00000 175950.00]| 11.25000 197943.75]
EXCAVATION, COMMON I I |
0011 205-06933 3.000 EACH | 15500000 465.00] 100.00000 300.00]
TEMPORARY DITCH INLET PROTECTION | | |
0012 205-06934 11.000 TON | 435.00000 4785.00] 435.00000 4785.00]
TEMPORARY MULCHING I I |
0013 205-06937 8931.000 LFT | 2.00000 17862.00] 1.48000 13217.88]
TEMPORARY SILT FENCE I | |
0014 207-08268 24243.000 SYS | 7.50000 181822.50] 10.00000 242430.00]
SUBGRADE TREATMENT, TYPE IV , MODIFIED | I |
0015 210-07314 5522.000 LFT | 69.50000 383779.00] 72.00000 397584.00]
FORCE MAIN , 18-INCHES | | |
0016 211-02050 3988.000 CYS | 2.00000 7976.00] 0.01000 39.88]|
B BORROW I I |
0017 211-07454 3913.000 CYS | 2.00000 7826.00] 0.01000 39.13]
STRUCTURE BACKFILL I | |
0018 213-08058 600.000 CYS | 65.10000 39060.00] 52.00000 31200.00]
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 05/01/07
PAGE : 240 -3
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 5,730,000.00 ROUTE :
CALL ORDER  : 240 CONTRACT ID : R -27732-A COUNTIES : ST. JOSEPH
LETTING DATE : 04/18/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1120685 IC 2 ) 35-0918397 | )
[WALSH & KELLY INC IRIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0019 301-07448 1122.000 TON | 30.00000 33660.00] 25.00000 28050.00]
COMPACTED AGGREGATE, NO. 53, BASE I I |
0020 302-07455 4035.000 CYS | 43.00000 173505.00]| 35.00000 141225.00]|
DENSE GRADED SUBBASE I I |
0021 304-07493 11.000 TON | 125.00000 1375.00] 125.00000 1375.00]
WIDENING WITH HMA, TYPE B I I |
0022 306-08034 95.000 SYS | 20.00000 1900.00] 11.00000 1045_00]
MILLING, ASPHALT, 1 1/2 IN. I I |
0023 402-07433 8.000 TON | 150.00000 1200.00] 83.00000 664.00]
HMA SURFACE, TYPE B I I |
0024 406-05521 144.000 SYS | 0.01000 1.44] 0.01000 1.44]
ASPHALT FOR TACK COAT I I |
0025 501-09107 19193.000 SYS | 32.00000 614176.00] 38.51000 739122.43]
QC/QA-PCCP, 9 IN. I I |
0026 503-03489 105.000 EACH | 32.00000 3360.00] 15.00000 1575.00]
RETROFITTED TIE BARS I I |
0027 503-05240 10216.000 LFT | 14.00000 143024.00] 14.00000 143024 .00]
D-1 CONTRACTION JOINT I I |
0028 604-05250 4527.000 LFT | 0.25000 1131.75] 0.01000 45.27]
PREFORMED JOINT MATERIAL, 1/2 IN. I I |
0029 604-07897 16.000 SYS | 140.00000 2240.00] 130.00000 2080.00]
CURB RAMP, CONCRETE, C I | |
0030 604-07900 63.000 SYS | 140.00000 8820.00] 130.00000 8190.00]
CURB RAMP, CONCRETE, F , MODIFIED I I |
0031 604-07901 39.000 SYS | 140.00000 5460.00]| 130.00000 5070.00]
CURB RAMP, CONCRETE, G | | |
0032 604-07902 62.000 SYS | 140.00000 8680.00]| 130.00000 8060.00]|
CURB RAMP, CONCRETE, H I I |
0033 604-91531 4345.000 SYS | 30.00000 130350.00] 33.00000 143385.00]|
SIDEWALK, CONCRETE, 4 IN. I | |
0034 605-06090 6190.000 LFT | 7.00000 43330.00] 11.50000 71185.00]
CURB, INTEGRAL, CONCRETE I I |
0035 605-94811 10.000 EACH | 500.00000 5000.00]| 575.00000 5750.00]
CURB TURNOUT | | |
0036 610-08446 2961.000 SYS | 50.00000 148050.00]| 37.00000 109557.00]
PCCP FOR APPROACHES, 6 IN. I I |
0037 610-08462 404.000 SYS | 62.00000 25048.00] 4400000 17776.00]
PCCP FOR APPROACHES, 8 IN. | | |
0038 610-09108 1005.000 SYS | 69.00000 69345.00] 55.00000 55275.00]
| | |

PCCP FOR APPROACHES, 9 IN.



PLANT, DECIDUOUS TREE, SINGLE STEM,

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 05/01/07
PAGE : 240 -4
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 5,730,000.00 ROUTE :
CALL ORDER  : 240 CONTRACT ID : R -27732-A COUNTIES : ST. JOSEPH
LETTING DATE : 04/18/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1120685 IC 2 ) 35-0918397 | )
[WALSH & KELLY INC IRIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0039 611-06497 44.000 EACH | 125.00000 5500.00] 125.00000 5500.00]
MAILBOX ASSEMBLY, SINGLE I I |
0040 611-06498 4.000 EACH | 165.00000 660.00]| 165.00000 660.00]
MAILBOX ASSEMBLY, DOUBLE I I |
0041 615-06515 16.000 EACH | 155.00000 2480.00] 155.00000 2480.00]
MONUMENT, D I I |
0042 615-06527 1.000 EACH | 365.00000 365.00] 365.00000 365.00]
MONUMENT, SECTION CORNER I I |
0043 616-02320 84.000 SYS | 26.75000 2247.00] 9.80000 823.20]
GEOTEXTILES I I |
0044 616-05689 90.000 TON | 71.41000 6426.90] 60.00000 5400.00]|
RIPRAP, CLASS 2 I I |
0046 621-01004 2.000 EACH | 150.00000 300.00] 425.00000 850.00]
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING I I |
0047 621-06545 2.000 TON | 695.00000 1390.00] 777.00000 1554_00]
FERTILIZER I | |
0048 621-06554 328.000 LBS | 6.00000 1968.00] 4.70000 1541.60]
SEED MIXTURE, U I I |
0049 621-06557 633.000 LBS | 4.00000 2532.00] 3.18000 2012.94]
SEED MIXTURE, T I | |
0050 621-06565 5.000 TON | 1900.00000 9500.00] 595.00000 2975.00]
MULCHING MATERIAL I I |
0051 621-06567 1100.000 KGAL | 7.95000 8745.00]| 2.50000 2750.00]
WATER I I |
0052 621-06570 1217.000 CYS | 18.00000 21906.00] 4423000 53827.91]
TOP SOIL I I |
0053 621-06575 9840.000 SYS | 3.30000 32472.00] 2.96000 29126.40]
SODDING, NURSERY I I |
0054 621-08161 94.000 SYS | 10.00000 940.00] 12.65000 1189.10]
PERMANENT TURF REINFORCEMENT MAT I I |
0055 622-05651 20.000 EACH | 400.00000 8000.00]| 560.00000 11200.00]
PLANT, DECIDUOUS TREE, SINGLE STEM, I I |
OVER 2.5 TO 3.5 IN. , AMUR MAPLE I | |
0056 622-05651 20.000 EACH | 400.00000 8000.00] 505.00000 10100.00]
PLANT, DECIDUOUS TREE, SINGLE STEM, I I |
OVER 2.5 TO 3.5 IN. , CALLER PEAR, NOT | I |
BRADFORD I | |
0057 622-05651 20.000 EACH | 400.00000 8000.00] 595.00000 11900.00]
| | |
I I |

OVER 2.5 TO 3.5 IN. , HAWTHORN



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 05/01/07
PAGE : 240 -5
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 5,730,000.00 ROUTE :
CALL ORDER  : 240 CONTRACT ID : R -27732-A COUNTIES : ST. JOSEPH
LETTING DATE : 04/18/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1120685 IC 2 ) 35-0918397 1C )
[WALSH & KELLY INC IRIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0058 622-05651 20.000 EACH | 400.00000 8000.00] 560.00000 11200.00]
PLANT, DECIDUOUS TREE, SINGLE STEM, I I |
OVER 2.5 TO 3.5 IN. , TATARIAN MAPLE I I |
0059 715-05024 1570.000 LFT | 5468000 85847.60] 63.00000 98910.00]
PIPE, TYPE 2, CIRCULAR, 36 IN. I | |
0060 715-05149 1846.000 LFT | 26.86000 49583 .56 30.00000 55380.00]
PIPE, TYPE 2, CIRCULAR, 12 IN. I I |
0061 715-05151 192.000 LFT | 33.00000 6336.00] 35.00000 6720.00]
PIPE, TYPE 2, CIRCULAR, 15 IN. I | |
0062 715-05152 426.000 LFT | 32.54000 13862.04]| 39.00000 16614.00]
PIPE, TYPE 2, CIRCULAR, 18 IN. I I |
0063 715-05154 784.000 LFT | 32.35000 25362.40] 45_50000 35672.00]
PIPE, TYPE 2, CIRCULAR, 24 IN. I | |
0064 715-05156 1293.000 LFT | 39.50000 51073.50] 5400000 69822.00]
PIPE, TYPE 2, CIRCULAR, 30 IN. I I |
0065 715-05161 874.000 LFT | 78.15000 68303.10] 85.00000 74290.00]
PIPE, TYPE 2, CIRCULAR, 48 IN. I | |
0066 715-05408 600.000 LFT | 32.90000 19740.00] 41.00000 24600.00]
PIPE, SANITARY SEWER, 8 IN. I I |
0067 715-05409 100.000 LFT | 45_60000 4560.00]| 52_00000 5200.00]
PIPE, SANITARY SEWER, 10 IN. I | |
0068 715-06004 1.000 EACH | 174400000 1744.00] 2150.00000 2150.00]
CONCRETE ANCHOR, 48 IN. I I |
0069 720-09109 4.000 EACH | 9504.00000 38016.00] 17545.00000 70180.00]
COMBINATION , AIR VALVE STRUCTURE, I I |
W/CASTING I | |
0070 720-44000 10.000 EACH | 505.23000 5052.30] 518.65000 5186.50]
CASTING, ADJUST TO GRADE I I |
0071 720-45045 28.000 EACH | 121400000 33992.00] 1330.00000 37240.00]
INLET, J10 I | |
0072 720-45055 28.000 EACH | 1214 .00000 33992.00] 1330.00000 37240.00]
INLET, M10 I I |
0073 720-45260 2.000 EACH | 100400000 2008.00] 950.00000 1900.00]
PIPE CATCH BASIN, 12 IN. I | |
0074 720-45410 13.000 EACH | 1853.00000 24089.00] 1450.00000 18850.00]
MANHOLE, C4 I I |
0075 720-45605 13.000 LFT | 1874 .00000 24362.00] 200.00000 2600.00]
STRUCTURE, MANHOLE, RECONSTRUCT I | |
0076 720-94602 3.000 EACH | 3934.00000 11802.00] 4050.00000 12150.00]
| | |

MANHOLE, K4, DROP



SIGN POST, SQUARE, 1, REINFORCED ANCHOR

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 05/01/07
PAGE : 240 -6
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 5,730,000.00 ROUTE :
CALL ORDER  : 240 CONTRACT ID : R -27732-A COUNTIES : ST. JOSEPH
LETTING DATE : 04/18/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1120685 l 2 ) 35-0918397 | )
[WALSH & KELLY INC IRIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0077 720-94612 4.000 EACH | 3925.00000 15700.00] 3330.00000 13320.00]
MANHOLE, K4 I I |
0078 720-95422 25.000 EACH | 2216.00000 55400.00] 2080.00000 52000.00]
MANHOLE, J4 I I |
0079 720-98174 4.000 EACH | 1788.00000 7152.00] 1940.00000 7760.00]
INLET, B15 I I |
0080 720-98555 6.000 EACH | 1741 .00000 10446.00] 1950.00000 11700.00]
INLET, C15 I I |
0081 732-08419 159.000 SYS | 140.00000 22260.00] 90.00000 14310.00]
MODULAR BLOCK WALL I I |
0082 732-08421 159.000 SYS | 250.00000 39750.00] 250.00000 39750.00]
MODULAR BLOCK WALL ERECTION I I |
0083 801-02595 4.000 EACH | 100.00000 400.00] 300.00000 1200.00]
CONTROLLER, RESET TIMING I I |
0084 801-04308 8.000 EACH | 375.00000 3000.00] 375.00000 3000.00]
ROAD CLOSURE SIGN ASSEMBLY I I |
0085 801-06203 24000.000 LFT | 0.05000 1200.00] 0.25000 6000.00]
TEMPORARY PAVEMENT MARKING, 4 IN. I I |
0086 801-06207 10000.000 LFT | 0.90000 9000.00]| 0.90000 9000.00]|
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
4 IN. | | |
0087 801-06216 300.000 LFT | 0.25000 75.00] 2.50000 750.00]
TEMPORARY TRANSVERSE PAVEMENT MARKING, | I |
24 IN. I I |
0088 801-06625 24.000 EACH | 118.00000 2832.00] 118.00000 2832.00]
DETOUR ROUTE MARKER ASSEMBLY I | |
0089 801-06640 16.000 EACH | 245.00000 3920.00] 245.00000 3920.00]
CONSTRUCTION SIGN, A I I |
0090 801-06645 2.000 EACH | 55_00000 110.00] 55_00000 110.00]
CONSTRUCTION SIGN, B I | |
0091 801-06775 LUMP |  32300.00000 32300.00]  30000.00000 30000.00]
MAINTAINING TRAFFIC I I |
0092 801-07119 64.000 LFT | 17.50000 1120.00] 17.50000 1120.00]
BARRICADE, 111-B I | |
0093 801-94295 18.000 EACH | 150.00000 2700.00] 140.00000 2520.00]
SIGNAL HEAD, RELOCATE I I |
0094 802-05701 344.500 LFT | 1400000 4823.00] 10.00000 344500
| | |
| | |

BASE



SIGNAL AND LIGHTING COMBINATION POLE ,

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 05/01/07
PAGE : 240 -7
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 5,730,000.00 ROUTE :
CALL ORDER  : 240 CONTRACT ID : R -27732-A COUNTIES : ST. JOSEPH
LETTING DATE : 04/18/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1120685 IC 2 ) 35-0918397 | )
[WALSH & KELLY INC IRIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0095 802-07060 1.000 EACH | 60.00000 60.00] 400.00000 400.00]
SIGN, SHEET, RELOCATE I I |
0096 802-76025 145.250 SFT | 11.00000 1597.75] 14.00000 2033.50]
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.080 IN. THICKNESS I | |
0097 802-76035 147.000 SFT | 15.00000 2205.00] 12.00000 1764.00]
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.100 IN. THICKNESS I I |
0098 802-76045 74.250 SFT | 15.00000 1113.75] 18.00000 1336.50]
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.125 IN. THICKNESS I I |
0099 802-93494 55.000 LFT | 15.00000 825.00] 15.00000 825.00]
POST, ROUND, GALVANIZED I | |
0100 802-97812 10.000 EACH | 60.00000 600.00] 60.00000 600.00]
STREET NAME IDENTIFICATION SIGN I I |
0101 805-01816 4.000 EACH | 500.00000 2000.00] 1025.00000 4100.00]
SIGNAL SUPPORT FOUNDATION, 3 FT. X 3 FT | | |
X SFT. I I |
0102 805-01842 7.000 EACH | 750.00000 5250.00]| 940.00000 6580.00]|
HANDHOLE, SIGNAL I I |
0103 805-02069 3.000 EACH | 3500.00000 10500.00] 3100.00000 9300.00]
SIGNAL CANTILEVER STRUCTURE, 25 FT. ARM | | |
0104 805-02072 2.000 EACH | 3500.00000 7000.00] 3250.00000 6500.00]
SIGNAL CANTILEVER STRUCTURE, 30 FT. ARM | I |
0105 805-02087 LUMP | 2500.00000 2500.00] 280.00000 280.00]
TRANSPORTATION OF SALVAGEABLE SIGNAL I | |
EQUIPMENT I I |
0106 805-02152 14.000 EACH | 560.00000 7840.00] 600.00000 8400.00]
PEDESTRIAN SIGNAL HEAD WITH I I |
INTERNATIONAL SYMBOLS, 18 IN. I | |
0107 805-02426 2665.000 LFT | 14.00000 37310.00] 5.90000 15723.50]
WIRE, THW, NO. 4 CU, IN PLASTIC DUCT, | I |
IN CONDUIT, 4 1C I I |
0108 805-04133 3.000 EACH | 750.00000 2250.00] 575.00000 1725.00]
SIGNAL PEDESTAL, 12 FT. I I |
0109 805-05698 3.000 EACH | 800.00000 2400.00] 920.00000 2760.00]
SIGNAL SUPPORT FOUNDATION, 2 FT. 6 IN. | I |
X 2FT. 6 IN. X 7 FT. I | |
0110 805-06362 2.000 EACH | 4300.00000 8600.00] 4700.00000 9400.00]
| | |
I I |

30 FT SIGNAL ARM, 15 FT, LUMINAIRE ARM



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 05/01/07
PAGE : 240 -8
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 5,730,000.00 ROUTE :
CALL ORDER  : 240 CONTRACT ID : R -27732-A COUNTIES : ST. JOSEPH
LETTING DATE : 04/18/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1120685 l 2 ) 35-0918397 | )
[WALSH & KELLY INC IRIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0111 805-06592 1485.000 LFT | 12.00000 17820.00] 12.00000 17820.00]
CONDUIT, STEEL, GALVANIZED, 2 IN. I I |
0112 805-78060 1.000 EACH | 11700.00000 11700.00]  12300.00000 12300.00]
CONTROLLER AND CABINET, MENU DRIVEN, 4 | I |
PHASE I | |
0113 805-78100 1.000 EACH |  11700.00000 11700.00]  12800.00000 12800.00]
CONTROLLER AND CABINET, MENU DRIVEN, 8 | I |
PHASE I I |
0114 805-78205 13.000 EACH | 800.00000 10400.00] 930.00000 12090.00]
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | I |
AMBER, GREEN I I |
0115 805-78230 1.000 EACH | 1200.00000 1200.00] 1400.00000 1400.00]
TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED | | |
AMBER, GREEN, AMBER ARROW, GREEN ARROW | I |
0116 805-78370 14.000 EACH | 100.00000 1400.00] 125.00000 1750.00]
PEDESTRIAN PUSH BUTTON I I |
0117 805-78445 2.000 EACH | 1700.00000 3400.00] 680.00000 1360.00]
SIGNAL SERVICE I I |
0118 805-78467 120.000 LFT | 2.00000 240.00] 1.80000 216.00]
SIGNAL CABLE, 3C 8GA. I I |
0119 805-78470 6500.000 LFT | 0.25000 1625.00] 0.13000 845.00]
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. I | |
0120 805-78480 1110.000 LFT | 0.50000 555.00] 1.15000 1276.50]
SIGNAL CABLE, 3C 14GA. I I |
0121 805-78485 1965.000 LFT | 1.00000 1965.00] 1.30000 2554 .50
SIGNAL CABLE, 5C 14GA. | | |
0122 805-78490 710.000 LFT | 1.00000 710.00] 1.30000 923.00]
SIGNAL CABLE, 7C 14GA. I I |
0123 805-78510 1500.000 LFT | 0.50000 750.00] 1.15000 1725.00]
SIGNAL CABLE, 2C 16GA., SHIELDED I | |
0124 805-78785 11.000 EACH | 550.00000 6050.00] 590.00000 6490.00]
SIGNAL DETECTOR HOUSING I I |
0125 805-78795 1940.000 LFT | 8.50000 16490.00] 7.10000 13774.00]
SAW CUT FOR ROADWAY LOOP AND SEALER I | I
0126 805-78900 3.000 EACH | 2000.00000 6000.00] 410.00000 1230.00]
PEDESTAL FOUNDATION, A I I |
0127 805-78925 1.000 EACH | 2000.00000 2000.00] 870.00000 870.00]
CONTROLLER CABINET FOUNDATION, P1 I | |
0128 805-78930 1.000 EACH | 3500.00000 3500.00] 800.00000 800.00]
| | |

CONTROLLER CABINET FOUNDATION, M



SIGN, UNDERPASS, AND ROADWAY LIGHTING

LOCATION IDENTIFICATION

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 05/01/07
PAGE : 240 -9
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 5,730,000.00 ROUTE :
CALL ORDER  : 240 CONTRACT ID : R -27732-A COUNTIES : ST. JOSEPH
LETTING DATE : 04/18/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
I 1 ) 35-1120685 IC 2 ) 35-0918397 | )
[WALSH & KELLY INC IRIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0129 805-92504 6.000 EACH | 380.00000 2280.00] 315.00000 1890.00]
LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE | I |
0130 805-95889 3000.000 LFT | 1.00000 3000.00] 0.85000 2550.00]
WIRE, NO. 10 COPPER, 1C I I |
0131 807-01878 20.000 EACH | 400.00000 8000.00] 225.00000 4500.00]
LUMINAIRE, ROADWAY, HIGH PRESSURE I I |
SODIUM, 250 WATT I I |
0132 807-02191 1.000 EACH | 750.00000 750.00] 940.00000 940.00]
HANDHOLE, LIGHTING | | |
0133 807-02193 18.000 EACH | 750.00000 13500.00] 780.00000 14040.00]
LIGHT STANDARD FOUNDATION, 3 FT. DIA. X | I |
8 FT. I | |
0134 807-07580 7592.000 LFT | 7.75000 58838.00] 6.00000 45552 .00
WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN | I |
TRENCH, 4 1/C I I |
0135 807-08214 2180.000 LFT | 4.30000 9374.00] 3.35000 7303.00]
CONDUIT, PVC, 2 IN., SCHEDULE 40, FOR | | |
ELECTRIC I I |
0136 807-83658 18.000 EACH | 1100.00000 19800.00] 1600.00000 28800.00]
LIGHT POLE, 36 FT. E.M.H., 15.0 FT. I I |
MAST ARM, ANCHOR BASE | | |
0137 807-86810 1.000 EACH | 3500.00000 3500.00] 3600.00000 3600.00]
SERVICE POINT, 11 I I |
0138 807-86910 20.000 EACH | 12.00000 240.00] 43.00000 860.00]
CONNECTOR KIT, UNFUSED I I |
0139 807-86915 4.000 EACH | 52_.00000 208.00] 4500000 180.00]
CONNECTOR KIT, FUSED I I |
0140 807-86920 48.000 EACH | 12.00000 576.00] 13.00000 624.00]
MULTIPLE COMPRESSION FITTING, I I |
NON-WATERPROOFED I | |
0141 807-86925 4.000 EACH | 12.00000 48.00] 17.00000 68.00]
MULTIPLE COMPRESSION FITTING, I I |
WATERPROOFED I I |
0142 807-86930 44.000 EACH | 12.00000 528.00] 6.00000 264.00]
INSULATION LINK, NONWATERPROOFED I I |
0143 807-86935 8.000 EACH | 12.00000 96.00] 9.00000 72.00]
INSULATION LINK, WATERPROOFED I I |
0144 807-86950 20.000 EACH | 5.00000 100.00] 65.00000 1300.00]
| | |
| | |



PAVEMENT MESSAGE MARKINGS,

INDIANA DEPARTMENT OF TRANSPORTATION : 05/01/07
1 240 -10
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 5,730,000.00 ROUTE :
CALL ORDER  : 240 CONTRACT ID : R -27732-A COUNTIES : ST. JOSEPH
LETTING DATE : 04/18/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1120685 l ) 35-0918397 | )
[WALSH & KELLY INC IRIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0145 807-86955 11.000 EACH | 95.00000 1045.00] 100.00000 1100.00]
CABLE DUCT MARKER I I |
0146 808-03179 22.000 EACH | 155.00000 3410.00] 155.00000 3410.00]
PAVEMENT MESSAGE MARKINGS, PREFORMED I I |
PLASTIC, WORD (ONLY) I | |
0147 808-06701 110.000 LFT | 1.00000 110.00] 1.00000 110.00]
LINE, THERMOPLASTIC, BROKEN, WHITE, 4 | I |
IN. I | |
0148 808-06703 98.000 LFT | 1.00000 98.00] 1.00000 98.00]
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | I |
0149 808-06716 6000.000 LFT | 0.45000 2700.00] 0.45000 2700.00]
LINE, REMOVE I I |
0150 808-08258 1250.000 LFT | 3.10000 3875.00] 3.10000 3875.00]
TRANSVERSE MARKINGS , PREFORMED PLASTIC | I |
CROSSWALK I I |
0151 808-75051 8342.000 LFT | 1.55000 12930.10] 1.55000 12930.10]
LINE, PREFORMED PLASTIC, SOLID, WHITE, | | |
4 IN. | | |
0152 808-75054 8868.000 LFT | 1.55000 13745.40| 1.55000 13745.40|
LINE, PREFORMED PLASTIC, SOLID, YELLOW, | I |
4 IN. | | |
0153 808-75063 1793.000 LFT | 1.55000 2779.15] 1.55000 2779.15]
LINE, PREFORMED PLASTIC, BROKEN, YELLOW | I |
4 IN. | | |
0154 808-75067 237.000 LFT | 9.30000 2204.10] 9.30000 2204.10]
TRANSVERSE MARKINGS, PREFORMED PLASTIC, | | |
STOP LINE, 24 IN. I I |
0155 808-75071 25.000 EACH | 225.00000 5625.00]| 225.00000 5625.00]|
PAVEMENT MESSAGE MARKINGS, PREFORMED I I |
PLASTIC LANE INDICATION ARROW I | |
0156 808-75245 195.000 LFT | 1.00000 195.00] 1.00000 195.00]
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | I |
IN. I | |
0157 808-75278 120.000 LFT | 3.00000 360.00] 3.00000 360.00]
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
SOLID, YELLOW, CROSSHATCH LINE, 12 IN. | I |
0158 808-75320 2.000 EACH | 100.00000 200.00] 100.00000 200.00]
| | |
| | |

THERMOPLASTIC, LANE INDICATION ARROW



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 05/01/07
PAGE : 240 -11
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 5,730,000.00 ROUTE :
CALL ORDER  : 240 CONTRACT ID : R -27732-A COUNTIES : ST. JOSEPH
LETTING DATE : 04/18/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1120685 IC 2 ) 35-0918397 1C )
[WALSH & KELLY INC IRIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0159 808-75325 1.000 EACH | 150.00000 150.00] 150.00000 150.00]
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, WORD (ONLY) I I |
0160 808-92027 540.000 LFT | 2.00000 1080.00] 2.00000 1080.00]
LINE, THERMOPLASTIC, SOLID, YELLOW, 8 | I I
IN. | | |
0161 718-04986 4.000 EACH | 789200000 31568.00]  13600.00000 54400.00]
CLEANOUT , STRUCTURE, WITH CASTING I I |
0162 715-07556 LUMP | 4650.00000 4650.00] 2000.00000 2000.00]
FORCE MAIN , SYSTEM, APPROVAL AND I I |
SYSTEM TESTING I I |
0163 732-04776 4.000 EACH | 129600000 5184.00] 145000000 5800.00]
BEND , 22.5 DEGREE, 18 INCHES I | |
0164 732-04776 4.000 EACH | 1316.00000 5264.00] 1450.00000 5800.00]
BEND , 45 DEGREE, 18 INCHES I I |
SECTION TOTALS I $ 3,962,333.84] $ 4,147,000.00] $
------------------------------------------ A
|

CONTRACT TOTALS $ 3,962,333.84] $ 4,147,000.00] $




INDIANA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

CALL ORDER 290 CONTRACT ID : R -28372-A
LETTING DATE : 04/18/07 10:00 AM DISTRICT > 66

CONTRACT TIME : 11/01/07 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL

SET-ASIDE : Standard

COUNTIES : VANDERBURGH

PROJECT(S)

: 0312025

0312025

DATE : 05/01/07
PAGE : 290 -1

1,280,000.00
1,281,587.27
1,374,700.00
1,409,265.87

% OVER
LOW BID

100.0000%
100.1240%
107.3984%
110.0989%

RANK VENDOR NO./NAME

1 35-1139301 E & B PAVING INC

2 35-1009310 DEIG BROTHERS LUMBER & CONSTR

3 35-1057095 BLANKENBERGER BROTHERS

4 35-0626844 J.H. RUDOLPH & COMPANY

5 35-2040801 GOHMANN ASPHALT & CONSTRUCTION, INC.

1,431,000.00

111.7969%



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 1,270,000.00
CALL ORDER 290 CONTRACT ID : R -28372-A
LETTING DATE : 04/18/07 10:00 AM DISTRICT

SET-ASIDE : Standard

: VINCENNES DISTRICT

ROUTE :
COUNTIES :

SR 57
VANDERBURGH

DATE :
PAGE :

05701707
290 -2

3 ) 35-1057095
E1G BROTHERS LUMBER & CONST |BLANKENBERGER BROTHERS

17.
25.
45.
10.

85.

UNIT PRICE

.00000

.00000

.00000

.00000

.00000

.00000

.00000

.00000

-00000

.00000

-00000

00000

00000

00000

50000

00000

-50000

AMOUNT

38000.

16000.

275.

888.

1.

67500.

72000.

360.

3000.

64090.

113575.

1755.

1320.

680.

3486.

IC 1 ) 35-1139301 IC 2 ) 35-1009310
IE & B PAVING INC ID
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT]
------------------------------------------ A
SECTION 0001  INTERSECTION IMPROVEMENT
| | |
0001 105-06845 LUMP |  23600.00000 23600.00]  30000.00000 30000.00]
CONSTRUCTION ENGINEERING I | |
0002 105-07039 8.000 MOS | 2200.00000 17600.00] 2150.00000 17200.00]
FIELD OFFICE, B I I |
0003 105-08520 1.000 EACH | 165.00000 165.00] 165.00000 165.00]
CELLULAR TELEPHONE/RADIO I | |
0004 105-08521 8.000 MOS | 172.00000 1376.00] 115.00000 920.00]
CELLULAR TELEPHONE/RADIO SERVICE I I |
0005 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL I | |
MINUTES I I |
0007 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES | | |
0008 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0009 110-01001 LUMP |  64000.00000 64000.00]  64000.00000 64000.00]
MOBILIZATION AND DEMOBILIZATION I | |
0010 201-52370 LUMP |  30000.00000 30000.00]  25650.00000 25650.00]
CLEARING RIGHT OF WAY I I |
0011 202-04089 4.000 EACH | 132.24000 528.96] 120.00000 480.00]
SIGN, SHEET, REMOVE I I |
0012 202-93999 2.000 EACH | 1200.00000 2400.00] 590.00000 1180.00]
SIGNAL POLE, REMOVE I I |
0013 203-02000 3770.000 m3 | 16.50000 62205.00] 16.75000 63147.50]
EXCAVATION, COMMON I I |
0014 203-02070 4543.000 m3 | 12.50000 56787.50] 12.50000 56787.50]
BORROW I I |
0015 205-06931 39.000 Mg | 53.75000 2096.25| 5250000 2047.50]
TEMPORARY CHECK DAM, REVETMENT RIPRAP | I |
0016 205-06932 125.800 m I 9.90000 1245_42| 10.75000 1352.35]
TEMPORARY CHECK DAM, STRAW BALES I I |
0017 205-06933 8.000 EACH | 80.00000 640.00]| 86.00000 688.00]
TEMPORARY DITCH INLET PROTECTION I I |
0018 205-06937 774.800 m I 4.10000 3176.68] 4.50000 3486.60]|
| | |

TEMPORARY SILT FENCE

00

00

00

00

.00

.00

00

00

00

00

00

00

00

00

90

00

60



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 05/01/07

PAGE : 290 -3
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 1,270,000.00 ROUTE : SR 57
CALL ORDER : 290 CONTRACT ID : R -28372-A COUNTIES : VANDERBURGH
LETTING DATE : 04/18/07 10:00 AM DISTRICT > VINCENNES DISTRICT
SET-ASIDE : Standard
I1C 1 ) 35-1139301 1C 2 ) 35-1009310 1(C 3 ) 35-1057095
|E & B PAVING INC |DEIG BROTHERS LUMBER & CONST |BLANKENBERGER BROTHERS
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT|] UNIT PRICE AMOUNT
------------------------------------------ e
0019 207-08263 9076.000 m2 | 9.00000 81684.00] 9.75000 88491.00] 7.60000 68977.60
SUBGRADE TREATMENT, TYPE IA | | |
0020 211-07454 624.000 m3 | 37.25000 23244.00] 37.00000 23088.00] 33.00000 20592.00
STRUCTURE BACKFILL | | |
0021 213-08058 132.500 m3 | 130.00000 17225.00] 130.00000 17225.00] 135.00000 17887 .50
FLOWABLE BACKFILL | | |
0022 301-07448 2489.000 Mg | 28.50000 70936.50] 24 .00000 59736.00] 31.00000 77159.00
COMPACTED AGGREGATE, NO. 53, BASE | | |
0023 306-08036 5172.000 m2 | 2.50000 12930.00] 2.00000 10344 .00] 2.00000 10344 .00
MILLING, ASPHALT, 50 mm | | |
0024 306-08043 555.000 m2 | 5.50000 3052.50] 8.00000 4440.00] 2.85000 1581.75
MILLING, TRANSITION | | |
0025 401-07334 1286.000 Mg | 87.00000 111882.00] 89.25000 114775.50] 88.00000 113168.00
QC/QA-HMA, 3, 76, SURFACE, 9.5 mm | | |
0026 401-07403 1903.000 Mg | 64.00000 121792.00] 78.50000 149385.50] 77.00000 146531.00
QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm | | |
0027 401-07408 3767.000 Mg | 64.00000 241088.00] 62.50000 235437.50] 61.00000 229787.00
QC/QA-HMA, 3, 64, BASE, 25.0 mm | | |
0028 406-05520 12.100 Mg | 365.00000 4416.50] 355.00000 4295 _.50] 350.00000 4235.00
ASPHALT FOR TACK COAT | | |
0029 610-07486 162.000 Mg | 113.00000 18306.00] 97.00000 15714 .00] 95.00000 15390.00
HMA FOR APPROACHES, TYPE A | | |
0030 611-06497 6.000 EACH | 175.00000 1050.00] 124 .00000 744.00] 125.00000 750.00
MAILBOX ASSEMBLY, SINGLE | | |
0031 615-06490 20.000 EACH | 145.00000 2900.00] 124 .00000 2480.00] 125.00000 2500.00
RIGHT OF WAY MARKER | | |
0032 615-06505 3.000 EACH | 575.00000 1725.00] 535.00000 1605.00] 530.00000 1590.00
MONUMENT, B | | |
0033 615-06510 1.000 EACH | 475.00000 475.00] 535.00000 535.00] 530.00000 530.00
MONUMENT, C | | |
0034 616-02320 4.300 m2 | 15.00000 64.50] 5.25000 22.58] 5.00000 21.50
GEOTEXTILES | | |
0035 616-06451 4.300 Mg | 100.00000 430.00] 45 _.50000 195.65] 65.00000 279.50
RIPRAP, UNIFORM | | |
0036 621-01004 4.000 EACH | 690.00000 2760.00] 745 .00000 2980.00] 725.00000 2900.00
MOBILIZATION AND DEMOBILIZATION FOR | | |
SEEDING | | |
0037 621-06545 2.200 Mg | 580.00000 1276.00] 625.00000 1375.00] 610.00000 1342.00
FERTILIZER | | |



INDIANA DEPARTMENT OF TRANSPORTATION

DATE :
PAGE :

05701707
290 -4

TABULATION OF BIDS

ENGINEER®"S ESTIMATE: $ 1,270,000.00 ROUTE : SR 57
CALL ORDER : 290 CONTRACT ID : R -28372-A COUNTIES : VANDERBURGH
LETTING DATE : 04/18/07 10:00 AM DISTRICT > VINCENNES DISTRICT
SET-ASIDE : Standard
I1C 1 ) 35-1139301 IC 2 ) 35-1009310 1C 3 ) 35-1057095
|E & B PAVING INC |DEIG BROTHERS LUMBER & CONST |BLANKENBERGER BROTHERS
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT|] UNIT PRICE AMOUNT
------------------------------------------ e
0038 621-06553 409.000 kg | 6.30000 2576.70] 7.00000 2863.00] 6.75000 2760.75
SEED MIXTURE, R | | |
0039 621-06557 97.000 kg | 5.00000 485.00] 5.50000 533.50] 5.50000 533.50
SEED MIXTURE, T | | |
0040 621-06565 14.500 Mg | 440.00000 6380.00] 475.00000 6887.50] 485.00000 7032.50
MULCHING MATERIAL | | |
0041 621-06567 35.100 kL | 1.00000 35.10] 1.10000 38.61] 1.50000 52.65
WATER | | |
0042 621-06574 885.000 m2 | 3.35000 2964 .75] 3.75000 3318.75] 4._.25000 3761.25
SODDING | | |
0043 621-06575 1066.000 m2 | 3.35000 3571.10] 3.75000 3997.50] 4.25000 4530.50
SODDING, NURSERY | | |
0044 714-99348 26.900 m | 1270.00000 34163.00] 1270.00000 34163.00] 1300.00000 34970.00
CULVERT, PRECAST BOX, REINFORCED | | |
CONCRETE, 1500 mm x 900 mm | | |
0045 715-02397 1.000 EACH | 1775.00000 1775.00] 1750.00000 1750.00] 1900.00000 1900.00
SAFETY METAL END SECTION, 4:1, 900 mm | | |
0046 715-03476 1.000 EACH | 735.00000 735.00] 725.00000 725.00] 755.00000 755.00
SAFETY METAL END SECTION, 4:1, 600 mm | | |
0047 715-05019 36.500 m | 300.00000 10950.00] 300.00000 10950.00] 260.00000 9490.00
PIPE, TYPE 1, CIRCULAR, 900 mm | | |
0048 715-05151 18.400 m | 145.00000 2668.00] 145.00000 2668.00] 160.00000 2944._.00
PIPE, TYPE 2, CIRCULAR, 375 mm | | |
0049 715-05154 338.400 m | 130.00000 43992.00] 130.00000 43992.00] 163.00000 55159.20
PIPE, TYPE 2, CIRCULAR, 600 mm | | |
0050 715-05169 19.300 m | 133.00000 2566.90] 131.00000 2528.30] 160.00000 3088.00
PIPE, TYPE 3, CIRCULAR, 375 mm | | |
0051 715-05173 15.000 m | 175.00000 2625.00] 175.00000 2625.00] 200.00000 3000.00
PIPE, TYPE 3, CIRCULAR, 600 mm | | |
0052 715-08305 46.600 Mg | 220.00000 10252.00] 135.00000 6291.00] 150.00000 6990.00
HMA FOR STRUCTURE INSTALLATION, TYPE B | | |
0053 715-46005 4.000 EACH | 440.00000 1760.00] 430.00000 1720.00] 575.00000 2300.00
PIPE END SECTION, 375 mm | | |
0054 715-46020 2.000 EACH | 610.00000 1220.00] 600.00000 1200.00] 775.00000 1550.00
PIPE END SECTION, 600 mm | | |
0055 720-45235 1.000 EACH | 2100.00000 2100.00] 2075.00000 2075.00] 1600.00000 1600.00
CATCH BASIN, E7 | | |
0056 720-45275 4.000 EACH | 2325.00000 9300.00] 2300.00000 9200.00] 1900.00000 7600.00
| | |

PIPE CATCH BASIN, 600 mm



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 05/01/07
PAGE : 290 -5

TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 1,270,000.00 ROUTE : SR 57
CALL ORDER 290 CONTRACT ID : R -28372-A COUNTIES : VANDERBURGH
LETTING DATE : 04/18/07 10:00 AM DISTRICT : VINCENNES DISTRICT

SET-ASIDE : Standard

SIGN, SHEET, ENCAPSULATED LENS WITH
LEGEND 2.54 mm THICKNESS

IC 1 ) 35-1139301 IC 2 ) 35-1009310 IC 3 ) 35-1057095
|E & B PAVING INC |IDEIG BROTHERS LUMBER & CONST |BLANKENBERGER BROTHERS
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE
------------------------------------------ o
0057 720-45400 4.000 EACH | 3020.00000 12080.00] 3020.00000 12080.00] 2000.00000
MANHOLE, A4 | | |
0058 801-04308 2.000 EACH | 495_00000 990.00] 425_.00000 850.00] 420.00000
ROAD CLOSURE SIGN ASSEMBLY | | |
0059 801-06203 9299.000 m | 0.44000 4091.56] 1.00000 9299.00] 1.00000
TEMPORARY PAVEMENT MARKING, 100 mm | | |
0060 801-06207 5564.000 m | 4.24000 23591.36] 3.50000 19474.00] 3.50000 19474.
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
100 mm | | |
0061 801-06216 35.000 m | 4.28000 149.80] 8.50000 297.50] 8.50000
TEMPORARY TRANSVERSE PAVEMENT MARKING, | | |
600 mm | | |
0062 801-06218 10.000 m | 31.00000 310.00] 21.50000 215.00] 21.00000
TEMPORARY TRANSVERSE PAVEMENT MARKING, | | |
REMOVABLE, 600 mm | | |
0063 801-06640 22.000 EACH | 250.00000 5500.00] 146.00000 3212.00] 150.00000
CONSTRUCTION SIGN, A | | |
0064 801-06645 4.000 EACH | 85.00000 340.00] 54.00000 216.00] 55.00000
CONSTRUCTION SIGN, B | | |
0065 801-06775 LUMP | 63317.01000 63317.01] 42000.00000 42000.00] 25701.41000 25701.
MAINTAINING TRAFFIC | | |
0066 801-07118 28.800 m | 40.00000 1152.00] 81.00000 2332.80] 80.00000
BARRICADE, I111-A | | |
0067 801-07119 14.400 m | 55.00000 792.00] 96.00000 1382.40] 95.00000
BARRICADE, 111-B | | |
0068 802-05701 27.280 m | 42.00000 1145.76] 40.00000 1091.20] 38.50000
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | | |
BASE | | |
0069 802-05702 10.920 m | 40.00000 436.80] 39.00000 425.88] 38.00000
SIGN POST, SQUARE, 2, REINFORCED ANCHOR | | |
BASE | | |
0070 802-07060 2.000 EACH | 60.00000 120.00] 210.00000 420.00] 205.00000
SIGN, SHEET, RELOCATE | | |
0071 802-76025 1.800 m2 | 180.00000 324.00] 209.00000 376.20] 210.00000
SIGN, SHEET, ENCAPSULATED LENS WITH | | |
LEGEND, 2.03 mm THICKNESS | | |
0072 802-76035 7.320 m2 | 200.00000 1464.00] 230.00000 1683.60] 225.00000
I I |
I I |

AMOUNT

.00

.00

.00

00

.50

.00

.00

.00

41

.00

.00

.28

.96

.00

.00

.00



INDIANA DEPARTMENT OF TRANSPORTATION DATE :

PAGE :

05/01/07
290 -6
TABULATION OF BIDS

PAVEMENT MESSAGE MARKINGS,

ENGINEER"S ESTIMATE: $ 1,270,000.00 ROUTE : SR 57
CALL ORDER : 290 CONTRACT ID : R -28372-A COUNTIES : VANDERBURGH
LETTING DATE : 04/18/07 10:00 AM DISTRICT > VINCENNES DISTRICT
SET-ASIDE : Standard
I1C 1 ) 35-1139301 1C 2 ) 35-1009310 1(C 3 ) 35-1057095
|E & B PAVING INC |DEIG BROTHERS LUMBER & CONST |BLANKENBERGER BROTHERS
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT|] UNIT PRICE AMOUNT
------------------------------------------ e
0074 805-01825 1.000 EACH | 260.00000 260.00] 276.00000 276.00] 270.00000 270.00
DISCONNECT HANGER, INSTALL | | |
0075 805-01879 1.000 EACH | 500.00000 500.00] 490.00000 490.00] 480.00000 480.00
SIGNAL SERVICE, INSTALL | | |
0076 805-78010 1.000 EACH | 1000.00000 1000.00] 795.00000 795.00] 775.00000 775.00
CONTROLLER AND CABINET, FLASHER, SOLID | | |
STATE | | |
0077 805-78190 4.000 EACH | 360.00000 1440.00] 330.00000 1320.00] 325.00000 1300.00
TRAFFIC SIGNAL HEAD, 1 FACE, 305 mm | | |
AMBER | | |
0078 805-78195 4.000 EACH | 360.00000 1440.00] 325.00000 1300.00] 320.00000 1280.00
TRAFFIC SIGNAL HEAD, 1 FACE, 305 mm RED | | |
0079 805-78415 1.000 EACH | 1600.00000 1600.00] 1615.00000 1615.00] 1600.00000 1600.00
SPAN, CATENARY, AND TETHER | | |
0080 805-78480 39.000 m | 4.00000 156.00] 3.00000 117.00] 2.75000 107.25
SIGNAL CABLE, 3C 14GA. | | |
0081 805-78485 33.000 m | 5.00000 165.00] 3.75000 123.75] 3.75000 123.75
SIGNAL CABLE, 5C 14GA. | | |
0082 805-81060 2.000 EACH | 4500.00000 9000.00] 5180.00000 10360.00] 5100.00000 10200.00
SIGNAL STRAIN POLE, STEEL, 11.0 m | | |
0083 808-06713 3854.000 m | 0.51000 1965 .54 1.00000 3854.00] 1.00000 3854.00
LINE, PAINT, SOLID, WHITE, 100 mm | | |
0084 808-06716 1249.000 m | 0.98000 1224.02] 3.25000 4059.25] 3.25000 4059.25
LINE, REMOVE | | |
0085 808-75245 1510.000 m | 1.39000 2098.90] 1.50000 2265.00] 1.40000 2114.00
LINE, THERMOPLASTIC, SOLID, YELLOW, | | |
100mm | | |
0086 808-75290 33.000 m | 14.69000 484.77] 21.50000 709.50] 21.00000 693.00
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
SOLID, YELLOW, CROSSHATCH LINE, 600 mm | | |
0087 808-75297 38.400 m | 14.69000 564.10] 21.50000 825.60] 21.00000 806.40
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
STOP LINE, 600 mm | | |
0088 808-75320 8.000 EACH | 85.00000 680.00] 81.00000 648.00] 80.00000 640.00
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, LANE INDICATION ARROW | | |
0089 808-75340 1.000 EACH | 325.00000 325.00] 320.00000 320.00] 315.00000 315.00
| | |
| | |

THERMOPLASTIC, WORD, RXR



INDIANA DEPARTMENT OF TRANSPORTATION DATE :

PAGE :

05/01/07
290 -7
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 1,270,000.00 ROUTE : SR 57
CALL ORDER : 290 CONTRACT ID : R -28372-A COUNTIES : VANDERBURGH
LETTING DATE : 04/18/07 10:00 AM DISTRICT > VINCENNES DISTRICT
SET-ASIDE : Standard
I1C 1 ) 35-1139301 1C 2 ) 35-1009310 1(C 3 ) 35-1057095
|E & B PAVING INC |DEIG BROTHERS LUMBER & CONST |BLANKENBERGER BROTHERS
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT|] UNIT PRICE AMOUNT
------------------------------------------ e
0090 808-75996 69.000 EACH | 24 .94000 1720.86] 19.75000 1362.75] 25.00000 1725.00
SNOWPLOWABLE RAISED PAVEMENT MARKER, | | |
REMOVE | | |
0091 808-75998 69.000 EACH | 35.00000 2415.00] 60.00000 4140.00] 60.00000 4140.00
SNOWPLOWABLE RAISED PAVEMENT MARKER | | |
0092 808-92027 432.000 m | 4.88000 2108.16] 3.00000 1296.00] 3.00000 1296.00
LINE, THERMOPLASTIC, SOLID, YELLOW, | | |
200mm | | |
0093 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA | | |
0094 211-02050 302.000 m3 | 18.50000 5587.00] 18.00000 5436.00] 28.50000 8607.00
B BORROW | | |
0095 805-01815 2.000 EACH | 1600.00000 3200.00] 1940.00000 3880.00] 1900.00000 3800.00
SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 | | |
0096 805-78467 10.000 m | 8.00000 80.00] 8.50000 85.00] 8.25000 82.50
SIGNAL CABLE, 3C 8GA. | | |
0097 401-06264 LUMP | 3000.00000 3000.00] 3450.00000 3450.00] 3000.00000 3000.00
PROFILOGRAPH, HMA | | |
SECTION TOTALS | $ 1,280,000.00] $ 1,281,587.27] $ 1,374,700.00
------------------------------------------ -
CONTRACT TOTALS | $ 1,280,000.00] $ 1,281,587.27] $ 1,374,700.00




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 05/01/07
PAGE : 290 -8
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 1,270,000.00 ROUTE : SR 57
CALL ORDER 290 CONTRACT ID : R -28372-A COUNTIES : VANDERBURGH
LETTING DATE : 04/18/07 10:00 AM DISTRICT : VINCENNES DISTRICT

SET-ASIDE : Standard

IC 4 ) 35-0626844 IC 5 ) 35-2040801 1C )

|J.H. RUDOLPH & COMPANY |GOHMANN ASPHALT & CONSTR., I |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -

SECTION 0001 INTERSECTION IMPROVEMENT

0001 105-06845 LUMP 15000.00000 15000.00 25000.00000 25000.00
CONSTRUCTION ENGINEERING

0002 105-07039 8.000 MOS 2250.00000 18000.00 2300.00000 18400.00
FIELD OFFICE, B

0003 105-08520 1.000 EACH 250.00000 250.00 250.00000 250.00
CELLULAR TELEPHONE/RADIO

0004 105-08521 8.000 MOS 130.00000 1040.00 140.00000 1120.00
CELLULAR TELEPHONE/RADIO SERVICE

0005 105-08524 1.000 DOL 1.00000 1.00 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL
MINUTES

0007 109-08443 1.000 DOL 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES

0008 109-08444 1.000 DOL 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS

0009 110-01001 LUMP 70500.00000 70500.00 71000.00000 71000.00

| | I
| | |
| | |
| | I
| | I
| | |
| | |
| | I
| | I
| | |
| | |
| | I
| | I
| | |
| | |
| | I
| | I
| | |
MOBILIZATION AND DEMOBILIZATION [ | |
0010 201-52370 LUMP |  56000.00000 56000.00]  57000.00000 57000.00]
CLEARING RIGHT OF WAY [ | I
| | I

| | |

| | |

| | I

| | I

| | |

| | |

| | I

| | I

| | |

| | |

| | I

| | I

| | |

| | |

| | I

| | I

| I I

0011 202-04089 4.000 EACH 150.00000 600.00 200.00000 800.00
SIGN, SHEET, REMOVE

0012 202-93999 2.000 EACH 1200.00000 2400.00 546.00000 1092.00
SIGNAL POLE, REMOVE

0013 203-02000 3770.000 m3 15.00000 56550.00 26.00000 98020.00
EXCAVATION, COMMON

0014 203-02070 4543.000 m3 15.00000 68145.00 12.00000 54516.00
BORROW

0015 205-06931 39.000 Mg 65.00000 2535.00 75.00000 2925.00
TEMPORARY CHECK DAM, REVETMENT RIPRAP

0016 205-06932 125.800 m 10.00000 1258.00 30.00000 3774.00
TEMPORARY CHECK DAM, STRAW BALES

0017 205-06933 8.000 EACH 85.00000 680.00 80.00000 640.00
TEMPORARY DITCH INLET PROTECTION

0018 205-06937 774.800 m 4.50000 3486.60 7.00000 5423.60
TEMPORARY SILT FENCE

0019 207-08263 9076.000 m2 15.00000 136140.00 7.05000 63985.80

SUBGRADE TREATMENT, TYPE IA



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 05/01/07
PAGE : 290 -9
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 1,270,000.00 ROUTE : SR 57
CALL ORDER : 290 CONTRACT ID : R -28372-A COUNTIES : VANDERBURGH
LETTING DATE : 04/18/07 10:00 AM DISTRICT > VINCENNES DISTRICT
SET-ASIDE : Standard
I1C 4 ) 35-0626844 1C 5 ) 35-2040801 1(C )
|J-H. RUDOLPH & COMPANY | GOHMANN ASPHALT & CONSTR., 1 |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT|] UNIT PRICE AMOUNT
------------------------------------------ e
0020 211-07454 624.000 m3 | 45.00000 28080.00] 55.00000 34320.00]
STRUCTURE BACKFILL | | |
0021 213-08058 132.500 m3 | 75.00000 9937.50] 180.00000 23850.00]
FLOWABLE BACKFILL | | |
0022 301-07448 2489.000 Mg | 28.00000 69692 .00] 25.00000 62225.00]
COMPACTED AGGREGATE, NO. 53, BASE | | |
0023 306-08036 5172.000 m2 | 1.50000 7758.00] 2.75000 14223.00]
MILLING, ASPHALT, 50 mm | | |
0024 306-08043 555.000 m2 | 1.50000 832.50] 5.50000 3052.50]
MILLING, TRANSITION | | |
0025 401-07334 1286.000 Mg | 90.00000 115740.00] 85.00000 109310.00]
QC/QA-HMA, 3, 76, SURFACE, 9.5 mm | | |
0026 401-07403 1903.000 Mg | 78.00000 148434.00] 75.00000 142725.00]
QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm | | |
0027 401-07408 3767.000 Mg | 64.00000 241088.00] 60.00000 226020.00]
QC/QA-HMA, 3, 64, BASE, 25.0 mm | | |
0028 406-05520 12.100 Mg | 402.00000 4864 .20] 300.00000 3630.00]
ASPHALT FOR TACK COAT | | |
0029 610-07486 162.000 Mg | 155.00000 25110.00] 100.00000 16200.00]
HMA FOR APPROACHES, TYPE A | | |
0030 611-06497 6.000 EACH | 200.00000 1200.00] 200.00000 1200.00]
MAILBOX ASSEMBLY, SINGLE | | |
0031 615-06490 20.000 EACH | 150.00000 3000.00] 148.00000 2960.00]
RIGHT OF WAY MARKER | | |
0032 615-06505 3.000 EACH | 585.00000 1755.00] 585.00000 1755.00]
MONUMENT, B | | |
0033 615-06510 1.000 EACH | 540.00000 540.00] 540.00000 540.00]
MONUMENT, C | | |
0034 616-02320 4.300 m2 | 25.00000 107.50] 50.00000 215.00]
GEOTEXTILES | | |
0035 616-06451 4.300 Mg | 50.00000 215.00] 140.00000 602.00]
RIPRAP, UNIFORM | | |
0036 621-01004 4.000 EACH | 690.00000 2760.00] 690.00000 2760.00]
MOBILIZATION AND DEMOBILIZATION FOR | | |
SEEDING | | |
0037 621-06545 2.200 Mg | 580.00000 1276.00] 580.00000 1276.00]
FERTILIZER | | |
0038 621-06553 409.000 kg | 6.30000 2576.70] 6.30000 2576.70]
| | |

SEED MIXTURE, R



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 05/01/07
PAGE : 290 -10
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 1,270,000.00 ROUTE : SR 57
CALL ORDER : 290 CONTRACT ID : R -28372-A COUNTIES : VANDERBURGH
LETTING DATE : 04/18/07 10:00 AM DISTRICT > VINCENNES DISTRICT
SET-ASIDE : Standard
I1C 4 ) 35-0626844 1C 5 ) 35-2040801 1(C )
|J-H. RUDOLPH & COMPANY | GOHMANN ASPHALT & CONSTR., 1 |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT|] UNIT PRICE AMOUNT
------------------------------------------ e
0039 621-06557 97.000 kg | 5.00000 485.00] 5.00000 485.00]
SEED MIXTURE, T | | |
0040 621-06565 14.500 Mg | 440.00000 6380.00] 440.00000 6380.00]
MULCHING MATERIAL | | |
0041 621-06567 35.100 kL | 1.00000 35.10] 1.00000 35.10]
WATER | | |
0042 621-06574 885.000 m2 | 6.00000 5310.00] 3.35000 2964.75]
SODDING | | |
0043 621-06575 1066.000 m2 | 6.00000 6396.00] 3.35000 3571.10]
SODDING, NURSERY | | |
0044 714-99348 26.900 m | 1700.00000 45730.00] 1200.00000 32280.00]
CULVERT, PRECAST BOX, REINFORCED | | |
CONCRETE, 1500 mm x 900 mm | | |
0045 715-02397 1.000 EACH | 2200.00000 2200.00] 2500.00000 2500.00]
SAFETY METAL END SECTION, 4:1, 900 mm | | |
0046 715-03476 1.000 EACH | 1250.00000 1250.00] 1400.00000 1400.00]
SAFETY METAL END SECTION, 4:1, 600 mm | | |
0047 715-05019 36.500 m | 380.00000 13870.00] 300.00000 10950.00]
PIPE, TYPE 1, CIRCULAR, 900 mm | | |
0048 715-05151 18.400 m | 320.00000 5888.00] 150.00000 2760.00]
PIPE, TYPE 2, CIRCULAR, 375 mm | | |
0049 715-05154 338.400 m | 150.00000 50760.00] 180.00000 60912.00]
PIPE, TYPE 2, CIRCULAR, 600 mm | | |
0050 715-05169 19.300 m | 110.00000 2123.00] 150.00000 2895.00]
PIPE, TYPE 3, CIRCULAR, 375 mm | | |
0051 715-05173 15.000 m | 172.00000 2580.00] 180.00000 2700.00]
PIPE, TYPE 3, CIRCULAR, 600 mm | | |
0052 715-08305 46.600 Mg | 165.00000 7689.00] 120.00000 5592.00]
HMA FOR STRUCTURE INSTALLATION, TYPE B | | |
0053 715-46005 4.000 EACH | 480.00000 1920.00] 525.00000 2100.00]
PIPE END SECTION, 375 mm | | |
0054 715-46020 2.000 EACH | 560.00000 1120.00] 650.00000 1300.00]
PIPE END SECTION, 600 mm | | |
0055 720-45235 1.000 EACH | 2150.00000 2150.00] 3000.00000 3000.00]
CATCH BASIN, E7 | | |
0056 720-45275 4.000 EACH | 2450.00000 9800.00] 2400.00000 9600.00]
PIPE CATCH BASIN, 600 mm | | |
0057 720-45400 4.000 EACH | 2480.00000 9920.00] 3000.00000 12000.00]
| | |

MANHOLE, A4



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 05/01/07
PAGE :- 290 -11
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 1,270,000.00 ROUTE : SR 57
CALL ORDER 290 CONTRACT ID : R -28372-A COUNTIES : VANDERBURGH
LETTING DATE : 04/18/07 10:00 AM DISTRICT : VINCENNES DISTRICT

SET-ASIDE : Standard

( 4 ) 35-0626844
J

IC 5 ) 35-2040801
.H. RUDOLPH & COMPANY IG
|

|
OHMANN ASPHALT & CONSTR., 1 |
LINE NO /7 ITEM CODE / ALT |

I
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ T T T T LR
0058 801-04308 2.000 EACH | 500.00000 1000.00] 395.00000 790.00]
ROAD CLOSURE SIGN ASSEMBLY | | |
0059 801-06203 9299.000 m | 0.44000 4091.56] 0.92000 8555.08]
TEMPORARY PAVEMENT MARKING, 100 mm | | |
0060 801-06207 5564.000 m | 3.24000 18027.36] 6.50000 36166.00]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
100 mm | | |
0061 801-06216 35.000 m | 4.28000 149.80] 7.90000 276.50]
TEMPORARY TRANSVERSE PAVEMENT MARKING, | | |
600 mm | | |
0062 801-06218 10.000 m | 25.00000 250.00] 9455000 945 _50]
TEMPORARY TRANSVERSE PAVEMENT MARKING, | | |
REMOVABLE, 600 mm | | |
0063 801-06640 22.000 EACH | 275.00000 6050.00] 135.00000 2970.00]
CONSTRUCTION SIGN, A | | |
0064 801-06645 4.000 EACH | 85.00000 340.00] 50.00000 200.00]
CONSTRUCTION SIGN, B | | |
0065 801-06775 LUMP | 51400.00000 51400.00] 105757.43000 105757 .43]
MAINTAINING TRAFFIC | | |
0066 801-07118 28.800 m | 45_.00000 1296.00] 75.00000 2160.00]
BARRICADE, 111-A | | |
0067 801-07119 14.400 m | 60.00000 864.00] 89.00000 1281.60]
BARRICADE, 111-B | | |
0068 802-05701 27.280 m | 42 _.00000 1145.76] 36.28000 989.72]
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | | |
BASE | | |
0069 802-05702 10.920 m | 40.00000 436.80] 35.95000 392.57]
SIGN POST, SQUARE, 2, REINFORCED ANCHOR | | |
BASE | | |
0070 802-07060 2.000 EACH | 60.00000 120.00] 195.00000 390.00]
SIGN, SHEET, RELOCATE | | |
0071 802-76025 1.800 m2 | 180.00000 324.00] 192.60000 346.68]
SIGN, SHEET, ENCAPSULATED LENS WITH | | |
LEGEND, 2.03 mm THICKNESS | | |
0072 802-76035 7.320 m2 | 200.00000 1464.00] 214.12000 1567.36]
SIGN, SHEET, ENCAPSULATED LENS WITH | | |
LEGEND 2.54 mm THICKNESS | | |
0074 805-01825 1.000 EACH | 260.00000 260.00] 256.00000 256.00]
I I |

DISCONNECT HANGER, INSTALL



SNOWPLOWABLE RAISED PAVEMENT MARKER,
REMOVE

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 05/01/07
PAGE : 290 -12
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 1,270,000.00 ROUTE : SR 57
CALL ORDER : 290 CONTRACT ID : R -28372-A COUNTIES : VANDERBURGH
LETTING DATE : 04/18/07 10:00 AM DISTRICT > VINCENNES DISTRICT
SET-ASIDE : Standard
I1C 4 ) 35-0626844 1C 5 ) 35-2040801 1(C )
|J-H. RUDOLPH & COMPANY | GOHMANN ASPHALT & CONSTR., 1 |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT|] UNIT PRICE AMOUNT
------------------------------------------ e
0075 805-01879 1.000 EACH | 500.00000 500.00] 453.00000 453.00]
SIGNAL SERVICE, INSTALL | | |
0076 805-78010 1.000 EACH | 1000.00000 1000.00] 738.00000 738.00]
CONTROLLER AND CABINET, FLASHER, SOLID | | |
STATE | | |
0077 805-78190 4.000 EACH | 360.00000 1440.00] 307.00000 1228.00]
TRAFFIC SIGNAL HEAD, 1 FACE, 305 mm | | |
AMBER | | |
0078 805-78195 4.000 EACH | 360.00000 1440.00] 302.00000 1208.00]
TRAFFIC SIGNAL HEAD, 1 FACE, 305 mm RED | | |
0079 805-78415 1.000 EACH | 1600.00000 1600.00] 1500.00000 1500.00]
SPAN, CATENARY, AND TETHER | | |
0080 805-78480 39.000 m | 4.00000 156.00] 2.56000 99.84|
SIGNAL CABLE, 3C 14GA. | | |
0081 805-78485 33.000 m | 5.00000 165.00] 3.45000 113.85]
SIGNAL CABLE, 5C 14GA. | | |
0082 805-81060 2.000 EACH | 4500.00000 9000.00] 4816.00000 9632.00]
SIGNAL STRAIN POLE, STEEL, 11.0 m | | |
0083 808-06713 3854.000 m | 0.51000 1965.54] 0.92000 3545.68]
LINE, PAINT, SOLID, WHITE, 100 mm | | |
0084 808-06716 1249.000 m | 0.98000 1224 .02 3.00000 3747.00]
LINE, REMOVE | | |
0085 808-75245 1510.000 m | 1.39000 2098.90] 1.28000 1932.80]
LINE, THERMOPLASTIC, SOLID, YELLOW, | | |
100mm | | |
0086 808-75290 33.000 m | 14.69000 484_77] 19.85000 655.05]
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
SOLID, YELLOW, CROSSHATCH LINE, 600 mm | | |
0087 808-75297 38.400 m | 14.69000 564.10] 19.85000 762.24|
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
STOP LINE, 600 mm | | |
0088 808-75320 8.000 EACH | 85.00000 680.00] 75.00000 600.00]
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, LANE INDICATION ARROW | | |
0089 808-75340 1.000 EACH | 325.00000 325.00] 295.00000 295.00]
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, WORD, RXR | | |
0090 808-75996 69.000 EACH | 15.00000 1035.00] 15.00000 1035.00]
| | |
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 05/01/07
PAGE : 290 -13
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 1,270,000.00 ROUTE : SR 57
CALL ORDER 290 CONTRACT ID : R -28372-A COUNTIES : VANDERBURGH
LETTING DATE : 04/18/07 10:00 AM DISTRICT : VINCENNES DISTRICT

SET-ASIDE : Standard

( 4 ) 35-0626844
J

IC 5 ) 35-2040801
.H. RUDOLPH & COMPANY IG
|

|
OHMANN ASPHALT & CONSTR., 1 |
LINE NO /7 ITEM CODE / ALT |

I
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ T T T T LR
0091 808-75998 69.000 EACH | 35.00000 2415.00] 28.75000 1983.75]
SNOWPLOWABLE RAISED PAVEMENT MARKER | | |
0092 808-92027 432.000 m | 4.88000 2108.16] 2.65000 1144 .80]
LINE, THERMOPLASTIC, SOLID, YELLOW, | | |
200mm | | |
0093 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, HMA | | |
0094 211-02050 302.000 m3 | 52.00000 15704.00] 4400000 13288.00]
B BORROW | | |
0095 805-01815 2.000 EACH | 1600.00000 3200.00] 1800.00000 3600.00]
SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 | | |
0096 805-78467 10.000 m | 8.00000 80.00] 7.80000 78.00]
SIGNAL CABLE, 3C 8GA. | | |
0097 401-06264 LUMP | 1700.00000 1700.00] 3500.00000 3500.00]
PROFILOGRAPH, HMA | | |
SECTION TOTALS | $ 1,409,265.87] $ 1,431,000.00] $
------------------------------------------ S
I

CONTRACT TOTALS $ 1,409,265.87] $ 1,431,000.00] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 05/01/07

PAGE : 300 -1
VENDOR RANKING

CALL ORDER : 300 CONTRACT ID : R -28671-A COUNTIES : DEKALB
LETTING DATE : 04/18/07 10:00 AM DISTRICT T 62
CONTRACT TIME : 09/14/07 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT(S) : 21410095
21410095
SET-ASIDE :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1065659 BROOKS CONSTRUCTION COMPANY INC $ 993,380.94 100.0000%
2 35-1139301 E & B PAVING INC $ 1,041,291.89 104.8230%

3  35-0997978 PHEND & BROWN INC $ 1,364,298.73 137.3389%



INDIANA DEPARTMENT OF TRANSPORTATION DATE :

PAGE :

05/01/07
300 -2
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 1,276,500.00 ROUTE : 6
CALL ORDER  : 300 CONTRACT ID : R -28671-A COUNTIES : DEKALB
LETTING DATE : 04/18/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 1 ) 35-1065659 IC 2 ) 35-1139301 IC 3 ) 35-0997978
|BROOKS CONSTRUCTION COMPANY |E & B PAVING INC |PHEND & BROWN INC
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001 TRAFFIC SIGNALS MODERNIZATION
| | |
0001 105-06845 LUMP |  25000.00000 25000.00]  14010.00000 14010.00]  20000.00000 20000.00
CONSTRUCTION ENGINEERING I | |
0002 105-07039 6.000 MOS | 1830.00000 10980.00] 1500.00000 9000.00] 2000.00000 12000.00
FIELD OFFICE, B I I |
0003 105-08520 1.000 EACH | 80.00000 80.00] 100.00000 100.00] 365.79000 365.79
CELLULAR TELEPHONE/RADIO I | |
0004 105-08521 6.000 MOS | 36.00000 216.00] 100.00000 600.00] 60.97000 365.82
CELLULAR TELEPHONE/RADIO SERVICE I I |
0005 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL I | |
MINUTES I I |
0006 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA I I |
0007 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0008 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0009 110-01001 LUMP |  49650.00000 49650.00]  52000.00000 52000.00]  70000.00000 70000.00
MOBILIZATION AND DEMOBILIZATION I I |
0010 201-52370 LUMP |  19800.00000 19800.00]  24582.32000 24582.32] 129129.00000 129129.00
CLEARING RIGHT OF WAY I I |
0011 202-02240 505.000 SYS | 7.00000 3535.00] 10.00000 5050.00] 22.50000 11362.50
PAVEMENT REMOVAL I I |
0012 202-02245 4.000 EACH | 160.00000 640.00]| 200.00000 800.00] 280.00000 1120.00
TREE, 6 IN., REMOVE I I |
0013 202-02250 3.000 EACH | 275.00000 825.00] 200.00000 600.00] 455_00000 1365.00
TREE, 10 IN., REMOVE I I |
0014 202-02255 8.000 EACH | 525.00000 4200.00] 200.00000 1600.00] 910.00000 7280.00
TREE, 18 IN., REMOVE I I |
0015 202-02260 9.000 EACH | 1250.00000 11250.00] 200.00000 1800.00] 1365.00000 12285.00
TREE, 30 IN., REMOVE I I |
0016 202-02265 6.000 EACH | 2100.00000 12600.00] 200.00000 1200.00] 1820.00000 10920.00
TREE, 48 IN., REMOVE I I |
0017 202-05545 530.000 CYS | 53.00000 28090.00] 53.00000 28090.00] 4500000 23850.00
| | |

REGULATED MATERIALS, DISPOSE, C



INDIANA DEPARTMENT OF TRANSPORTATION DATE :

PAGE :

05/01/07
300 -3
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 1,276,500.00 ROUTE : 6
CALL ORDER  : 300 CONTRACT ID : R -28671-A COUNTIES : DEKALB
LETTING DATE : 04/18/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 1 ) 35-1065659 IC 2 ) 35-1139301 1IC 3 ) 35-0997978
|BROOKS CONSTRUCTION COMPANY |E & B PAVING INC |PHEND & BROWN INC
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0018 202-05550 530.000 CYS | 8.00000 4240.00] 8.00000 4240.00] 10.00000 5300.00
REGULATED MATERIALS, REMOVE, C I I |
0019 202-05555 530.000 CYS | 18.00000 9540.00]| 18.00000 9540.00]| 15.50000 8215.00
REGULATED MATERIALS, TRANSPORT, C I I |
0020 202-08429 860.000 GAL | 0.50000 430.00] 0.50000 430.00] 0.35000 301.00
REGULATED MATERIALS, DISPOSE, B I I |
0021 202-08430 860.000 GAL | 0.50000 430.00] 0.50000 430.00] 1.00000 860.00
REGULATED MATERIALS, REMOVE, B I I |
0022 202-08431 860.000 GAL | 0.50000 430.00] 0.50000 430.00] 1.00000 860.00
REGULATED MATERIALS, TRANSPORT, B I I |
0023 202-09106 9.000 EACH | 262.00000 2358.00] 262.00000 2358.00] 80.00000 720.00
TESTING FOR CONTAMINATED MATERIALS, I I |
MTBE AND BTEX(WATER), 24 HOUR RETURN I | |
0024 202-52710 1668.000 SYS | 4.30000 7172.40] 1.00000 1668.00] 6.50000 10842.00
SIDEWALK, CONCRETE, REMOVE I I |
0025 202-91385 7.000 EACH | 1000.00000 7000.00] 830.00000 5810.00] 150.00000 1050.00
INLET, REMOVE I | |
0026 202-92222 18.000 EACH | 175.00000 3150.00] 175.00000 3150.00] 200.00000 3600.00
TESTING FOR CONTAMINATED MATERIALS, TPH | I |
(SOIL), 24 HOUR RETURN I I |
0027 202-93047 1.000 EACH | 1250.00000 1250.00] 1300.00000 1300.00] 1000.00000 1000.00
MANHOLE, REMOVE I | |
0028 202-96133 134.000 LFT | 5.00000 670.00] 43.00000 5762.00] 35.00000 4690.00
PIPE, REMOVE I I |
0029 203-02000 1461.000 CYS | 25.00000 36525.00] 37.00000 54057.00] 2400000 35064.00
EXCAVATION, COMMON I | |
0030 205-03371 10.000 CYS | 40.00000 400.00] 13.40000 134.00] 55.00000 550.00
SEDIMENT, REMOVE I I |
0031 205-06933 4.000 EACH | 125.00000 500.00] 125.00000 500.00] 125.00000 500.00
TEMPORARY DITCH INLET PROTECTION I | |
0032 207-08268 2999.000 SYS | 17.00000 50983.00] 19.00000 56981.00] 21.00000 62979.00
SUBGRADE TREATMENT, TYPE IV I I |
0033 211-07454 238.000 CYS | 35.00000 8330.00] 40.00000 9520.00] 16.60000 3950.80
STRUCTURE BACKFILL I | |
0034 213-08058 151.000 CYS | 75.00000 11325.00] 148.00000 22348.00] 100.00000 15100.00
FLOWABLE BACKFILL I I |
0035 301-07448 461.000 TON | 35.00000 16135.00] 30.00000 13830.00] 35.00000 16135.00
COMPACTED AGGREGATE, NO. 53, BASE | | |
0036 303-07449 21.000 TON | 35.00000 735.00] 30.00000 630.00] 4500000 945.00
| | |

COMPACTED AGGREGATE, NO. 73



INDIANA DEPARTMENT OF TRANSPORTATION DATE :

PAGE :

05/01/07
300 -4
TABULATION OF BIDS

MOBILIZATION AND DEMOBILIZATIéN FOR

ENGINEER"S ESTIMATE: $ 1,276,500.00 ROUTE : 6
CALL ORDER  : 300 CONTRACT ID : R -28671-A COUNTIES : DEKALB
LETTING DATE : 04/18/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 1 ) 35-1065659 IC 2 ) 35-1139301 1IC 3 ) 35-0997978
|BROOKS CONSTRUCTION COMPANY |E & B PAVING INC |PHEND & BROWN INC
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0037 304-07789 1387.000 TON | 60.00000 83220.00] 75.00000 104025.00] 75.00000 104025.00
WIDENING WITH HMA, TYPE D I I |
0038 306-08033 7150.000 SYS | 0.25000 1787.50] 0.20000 1430.00] 2.50000 17875.00
MILLING, ASPHALT, 1 IN. I I |
0039 306-08043 1681.000 SYS | 0.25000 420.25] 1.00000 1681.00] 1.10000 1849.10
MILLING, TRANSITION I I |
0040 401-07335 729.000 TON | 59.00000 43011.00] 90.00000 65610.00] 90.00000 65610.00
QC/QA-HMA, 4, 76, SURFACE, 9.5 mm I I |
0041 401-07404 1811.000 TON | 4200000 76062.00] 60.00000 108660.00] 60.00000 108660.00
QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 m | I |
0042 406-05520 6.000 TON | 400.00000 2400.00] 200.00000 1200.00] 200.00000 1200.00
ASPHALT FOR TACK COAT I I |
0043 604-07897 14.000 SYS | 115.00000 1610.00] 50.00000 700.00] 260.00000 3640.00
CURB RAMP, CONCRETE, C I I |
0044 604-07900 71.000 SYS | 115.00000 8165.00]| 125.00000 8875.00]| 205.00000 1455500
CURB RAMP, CONCRETE, F I I |
0045 604-07901 33.000 SYS | 115.00000 3795.00] 125.00000 4125.00] 205.00000 6765.00
CURB RAMP, CONCRETE, G I I |
0046 604-07902 12.000 SYS | 115.00000 1380.00] 125.00000 1500.00] 190.00000 2280.00
CURB RAMP, CONCRETE, H I I |
0047 604-91531 1183.000 SYS | 28.00000 33124.00] 37.00000 43771.00] 48.00000 56784.00
SIDEWALK, CONCRETE, 4 IN. I | |
0048 605-06140 1840.000 LFT | 14.00000 25760.00] 28.00000 51520.00] 17.60000 32384.00
CURB AND GUTTER, CONCRETE I I |
0049 605-92578 16.000 SYS | 100.00000 1600.00] 75.00000 1200.00] 77.00000 1232.00
CURB WALK, CONCRETE I | |
0050 610-07486 24.000 TON | 118.00000 2832.00] 160.00000 3840.00] 160.00000 3840.00
HMA FOR APPROACHES, TYPE A I I |
0051 610-08446 1238.000 SYS | 50.00000 61900.00] 32.00000 39616.00] 57.00000 70566.00
PCCP FOR APPROACHES, 6 IN. I | |
0052 611-06497 1.000 EACH | 180.00000 180.00] 180.00000 180.00] 180.00000 180.00
MAILBOX ASSEMBLY, SINGLE I I |
0053 615-06490 14.000 EACH | 140.00000 1960.00] 140.00000 1960.00] 140.00000 1960.00
RIGHT OF WAY MARKER I | |
0054 615-06500 10.000 EACH | 450.00000 4500.00] 450.00000 4500.00] 450.00000 4500.00
MONUMENT, A I I |
0055 621-01004 3.000 EACH | 350.00000 1050.00] 500.00000 1500.00] 500.00000 1500.00
| | |
| | |

SEEDING



INDIANA DEPARTMENT OF TRANSPORTATION DATE :

PAGE :

05/01/07
300 -5
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 1,276,500.00 ROUTE : 6
CALL ORDER  : 300 CONTRACT ID : R -28671-A COUNTIES : DEKALB
LETTING DATE : 04/18/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 1 ) 35-1065659 IC 2 ) 35-1139301 1IC 3 ) 35-0997978
|BROOKS CONSTRUCTION COMPANY |E & B PAVING INC |PHEND & BROWN INC
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0056 621-02363 2248.000 SYS | 1.00000 2248_00] 0.76000 1708.48] 0.76000 1708.48
MULCHED SEEDING, T, CONVENTIONAL MIX I I |
0057 621-06567 9.000 KGAL | 10.00000 90.00] 25.00000 225.00] 25.00000 225.00
WATER I I |
0058 621-06575 2248.000 SYS | 3.50000 7868.00] 4.05000 9104.40] 5.00000 11240.00
SODDING, NURSERY I I |
0059 715-05149 223.000 LFT | 50.00000 11150.00] 40.00000 8920.00] 140.00000 31220.00
PIPE, TYPE 2, CIRCULAR, 12 IN. I I |
0060 715-05149 248.000 LFT | 50.00000 12400.00] 50.00000 12400.00] 140.00000 34720.00
PIPE, TYPE 2, CIRCULAR, 12 IN. , I I |
MODIFIED I I |
0061 715-05151 3.000 LFT | 55.00000 165.00] 300.00000 900.00] 114.00000 342.00
PIPE, TYPE 2, CIRCULAR, 15 IN. | | |
0062 715-05151 194.000 LFT | 55.00000 10670.00] 49.00000 9506.00]| 114.00000 22116.00
PIPE, TYPE 2, CIRCULAR, 15 IN. , I I |
MODIFIED I I |
0063 715-05152 38.000 LFT | 60.00000 2280.00] 53.00000 2014.00] 125.00000 4750.00
PIPE, TYPE 2, CIRCULAR, 18 IN. I I |
0064 715-05154 18.000 LFT | 65.00000 1170.00] 64.00000 1152.00] 125.00000 2250.00
PIPE, TYPE 2, CIRCULAR, 24 IN. I I |
0065 715-08307 192.000 TON | 74.00000 14208.00] 81.10000 15571.20] 82.00000 15744.00
HMA FOR STRUCTURE INSTALLATION, TYPE D | | I
0066 720-01092 2.000 EACH | 3500.00000 7000.00] 3700.00000 7400.00] 5830.00000 11660.00
MANHOLE, J15, MODIFIED I I |
0067 720-01894 1.000 EACH | 400.00000 400.00] 770.00000 770.00] 751.00000 751.00
CASTING, FURNISH AND ADJUST TO GRADE I | |
(WATERTIGHT) I I |
0068 720-44000 11.000 EACH | 175.00000 1925.00] 276.00000 3036.00] 440.00000 4840.00
CASTING, ADJUST TO GRADE I I |
0069 720-45270 4.000 EACH | 1500.00000 6000.00] 1000.00000 4000.00] 480.00000 1920.00
PIPE CATCH BASIN, 18 IN. I I |
0070 720-45410 2.000 EACH | 2250.00000 4500.00] 2300.00000 4600.00] 3680.00000 7360.00
MANHOLE, C4 I I |
0071 720-93409 2.000 EACH | 2750.00000 5500.00] 3100.00000 6200.00] 3000.00000 6000.00
INLET, B15, MODIFIED I I |
0072 720-93411 1.000 EACH | 2750.00000 2750.00] 3100.00000 3100.00] 3000.00000 3000.00
INLET, C15, MODIFIED I I |
0073 720-94612 1.000 EACH | 3250.00000 3250.00] 4500.00000 4500.00] 6350.00000 6350.00
| | |

MANHOLE, K4



ENGINEER"S ESTIMATE: $ 1,276,500.00
CALL ORDER : 300

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID : R -28671-A

ROUTE : 6
COUNTIES :

DEKALB

DATE :
PAGE :

05701707
300 -6

PEDESTRIAN SIGNAL HEAD WITH

LETTING DATE : 04/18/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 1 ) 35-1065659 IC 2 ) 35-1139301 | 3 ) 35-0997978
|BROOKS CONSTRUCTION COMPANY |E & B PAVING INC |PHEND & BROWN
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0074 720-95164 8.000 EACH | 3000.00000 24000.00] 3500.00000 28000.00] 4400.00000 35200.00
CATCH BASIN, B15, MODIFIED I I |
0075 720-98555 1.000 EACH | 2750.00000 2750.00] 2600.00000 2600.00] 2950.00000 2950.00
INLET, C15 I I |
0076 720-99417 4.000 EACH | 3000.00000 12000.00] 3500.00000 14000.00] 4285.00000 17140.00
CATCH BASIN, C15 I I |
0077 801-06203 1368.000 LFT | 0.60000 820.80] 0.70000 957.60] 0.90000 1231.20
TEMPORARY PAVEMENT MARKING, 4 IN. I I |
0078 801-06207 7836.000 LFT | 1.50000 11754.00] 0.50000 3918.00] 1.03000 8071.08
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
4 IN. | | |
0079 801-06640 34.000 EACH | 72.00000 2448_00] 72.00000 2448 .00 120.00000 4080.00
CONSTRUCTION SIGN, A I | |
0080 801-06775 LUMP |  72236.00000 72236.00]  12300.00000 12300.00]  52000.00000 52000.00
MAINTAINING TRAFFIC I I |
0081 801-07119 72.000 LFT | 7.95000 572.40] 7.95000 572.40] 11.95000 860.40
BARRICADE, 111-B I | |
0082 802-05701 293.000 LFT | 13.00000 3809.00] 14.20000 4160.60] 14.20000 4160.60
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | I |
BASE I I |
0083 802-76025 252.000 SFT | 10.00000 2520.00] 14.40000 3628.80] 14.40000 3628.80
SIGN, SHEET, ENCAPSULATED LENS WITH I | |
LEGEND, 0.080 IN. THICKNESS I I |
0084 802-76045 38.000 SFT | 13.00000 494.00| 20.00000 760.00] 20.00000 760.00
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.125 IN. THICKNESS I | |
0085 805-01815 4.000 EACH | 150000000 6000.00] 1850.00000 7400.00] 1850.00000 7400.00
SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 | I |
FT. I | |
0086 805-01842 4.000 EACH | 675.00000 2700.00] 850.00000 3400.00] 850.00000 3400.00
HANDHOLE, SIGNAL I I |
0087 805-01879 1.000 EACH | 500.00000 500.00] 450.00000 450._00] 450.00000 450.00
SIGNAL SERVICE, INSTALL I I |
0088 805-02087 LUMP | 1500.00000 1500.00] 500.00000 500.00] 500.00000 500.00
TRANSPORTATION OF SALVAGEABLE SIGNAL I I |
EQUIPMENT I I |
0089 805-02152 8.000 EACH | 490.00000 3920.00] 450.00000 3600.00] 450.00000 3600.00
| | |
| | |

INTERNATIONAL SYMBOLS, 18 IN.
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PAGE :
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300 -7
TABULATION OF BIDS

LINE, THERMOPLASTIC, SOLID, WHITE, 12

ENGINEER"S ESTIMATE: $ 1,276,500.00 ROUTE : 6
CALL ORDER  : 300 CONTRACT ID : R -28671-A COUNTIES : DEKALB
LETTING DATE : 04/18/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 1 ) 35-1065659 IC 2 ) 35-1139301 1IC 3 ) 35-0997978
|BROOKS CONSTRUCTION COMPANY |E & B PAVING INC |PHEND & BROWN INC
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0090 805-06592 850.000 LFT | 10.00000 8500.00] 15.00000 12750.00] 15.00000 12750.00
CONDUIT, STEEL, GALVANIZED, 2 IN. I I |
0091 805-78100 1.000 EACH | 8300.00000 8300.00] 8800.00000 8800.00]| 8800.00000 8800.00
CONTROLLER AND CABINET, MENU DRIVEN, 8 | I |
PHASE | | |
0092 805-78205 8.000 EACH | 500.00000 4000.00] 610.00000 4880.00] 610.00000 4880.00
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | I |
AMBER, GREEN I I |
0093 805-78370 8.000 EACH | 75.00000 600.00] 120.00000 960.00] 120.00000 960.00
PEDESTRIAN PUSH BUTTON I I |
0094 805-78415 4.000 EACH | 1400.00000 5600.00]| 1450.00000 5800.00]| 1450.00000 5800.00
SPAN, CATENARY, AND TETHER I I |
0095 805-78420 4.000 EACH | 185.00000 740.00] 250.00000 1000.00] 250.00000 1000.00
DISCONNECT HANGER I I |
0096 805-78467 30.000 LFT | 1.60000 48.00] 2.00000 60.00] 2.00000 60.00
SIGNAL CABLE, 3C 8GA. I I |
0097 805-78470 3072.000 LFT | 0.30000 921.60] 0.20000 614.40] 0.20000 614.40
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. I I |
0098 805-78485 905.000 LFT | 1.20000 1086.00] 1.40000 1267.00] 1.40000 1267.00
SIGNAL CABLE, 5C 14GA. I I |
0099 805-78490 1450.000 LFT | 1.35000 1957.50] 1.60000 2320.00] 1.60000 2320.00
SIGNAL CABLE, 7C 14GA. I | |
0100 805-78510 1460.000 LFT | 0.85000 1241.00] 2.50000 3650.00] 2.50000 3650.00
SIGNAL CABLE, 2C 16GA., SHIELDED I I |
0101 805-78785 8.000 EACH | 500.00000 4000.00] 550.00000 4400.00] 550.00000 4400.00
SIGNAL DETECTOR HOUSING I | |
0102 805-78795 964.000 LFT | 9.00000 8676.00] 8.80000 8483.20]| 8.80000 8483.20
SAW CUT FOR ROADWAY LOOP AND SEALER I I |
0103 805-78925 1.000 EACH | 575.00000 575.00] 550.00000 550.00] 550.00000 550.00
CONTROLLER CABINET FOUNDATION, P1 I | |
0104 805-81032 4.000 EACH | 3450.00000 13800.00] 3800.00000 15200.00] 3800.00000 15200.00
SIGNAL STRAIN POLE, STEEL, 30 FT. I I |
0105 805-92504 8.000 EACH | 210.00000 1680.00] 185.00000 1480.00] 185.00000 1480.00
LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE | | |
0106 808-06703 920.000 LFT | 0.70000 644.00| 0.70000 644.00] 0.70000 644.00
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | I |
0107 808-06716 3882.000 LFT | 0.12000 465.84] 0.12000 465_84] 0.38000 1475.16
LINE, REMOVE I | |
0108 808-75215 82.000 LFT | 3.95000 323.90] 3.95000 323.90] 2.10000 172.20
| | |
I I |

IN.



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

05701707
300 -8

ENGINEER"S ESTIMATE: $ 1,276,500.00 ROUTE : 6
CALL ORDER  : 300 CONTRACT ID : R -28671-A COUNTIES : DEKALB
LETTING DATE : 04/18/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 1 ) 35-1065659 IC 2 ) 35-1139301 1IC 3 ) 35-0997978
|BROOKS CONSTRUCTION COMPANY |E & B PAVING INC |PHEND & BROWN INC
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0109 808-75245 2060.000 LFT | 0.70000 1442 _00] 0.70000 1442_00] 0.70000 1442 .00
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | I |
IN. | | |
0110 808-75278 250.000 LFT | 1.40000 350.00] 1.40000 350.00] 2.10000 525.00
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
SOLID, YELLOW, CROSSHATCH LINE, 12 IN. | I |
0111 808-75297 195.000 LFT | 2.75000 536.25] 2.75000 536.25] 4.20000 819.00
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
STOP LINE, 24 IN. I | |
0112 808-75300 770.000 LFT | 1.65000 1270.50] 1.65000 1270.50] 1.06000 816.20
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
CROSSWALK LINE, 6 IN. I I |
0113 808-75320 5.000 EACH | 82.00000 410.00] 82.00000 410.00] 107.00000 535.00
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, LANE INDICATION ARROW I I |
0114 808-75325 5.000 EACH | 113.00000 565.00] 113.00000 565.00] 153.00000 765.00
PAVEMENT MESSAGE MARKINGS, I | |
THERMOPLASTIC, WORD (ONLY) I I |
0115 808-92027 820.000 LFT | 1.00000 820.00] 1.00000 820.00] 1.40000 1148.00
LINE, THERMOPLASTIC, SOLID, YELLOW, 8 | I |
IN. | | |
SECTION TOTALS | $ 993,380.94] $ 1,041,291.89] $ 1,364,298.73
—————————————————————————————————————————— ey
CONTRACT TOTALS | $ 993,380.94] $ 1,041,291.89] $ 1,364,298.73




INDIANA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

COUNTIES : HENDRICKS
MARTON

PROJECT(S)

: 48320035

48320035

1,917,000.
1,927,257.
2,237,180.
2,255,000.

DATE : 05/01/07
PAGE : 310 -1

100.0000%
100.5351%
116.7022%
117.6317%

CALL ORDER : 310 CONTRACT ID : R -28871-A
LETTING DATE : 04/18/07 10:00 AM DISTRICT 61
CONTRACT TIME : 11/09/07 COMPLETION DATE

CONTRACT DESCRIPTION : URBAN
SET-ASIDE :

RANK VENDOR NO./NAME

1 35-1139301 E & B PAVING INC

2 35-1151771 CALUMET ASPHALT PAVING CO. INC

3 35-1212938 ATLAS EXCAVATING INC

4 35-0918397 RIETH RILEY CONSTRUCTION

5 35-1917625 MILESTONE CONTRACTORS, L.P.

2,255,000.

117.6317%



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

05701707
310 -2

ENGINEER"S ESTIMATE: $ 2,135,000.00 ROUTE : US 136
CALL ORDER : 310 CONTRACT ID : R -28871-A COUNTIES : HENDRICKS
LETTING DATE : 04/18/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT MAR 10N
SET-ASIDE :
IC 1 ) 35-1139301 | 2 ) 35-1151771 IC 3 ) 35-1212938
IE & B PAVING INC ICALUMET ASPHALT PAVING CO. 1 |JATLAS EXCAVATING INC
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  INTERSECTION IMPROVEMENT WITH ADDED TURN LANES
| | |
0001 105-06845 LUMP |  16500.00000 16500.00]  15000.00000 15000.00]  23000.00000 23000.00
CONSTRUCTION ENGINEERING I | |
0002 105-06899 1.000 EACH | 200.00000 200.00] 150.00000 150.00] 300.00000 300.00
RADIO I I |
0004 105-08520 2.000 EACH | 200.00000 400.00] 150.00000 300.00] 200.00000 400.00
CELLULAR TELEPHONE/RADIO I | |
0005 105-08521 24.000 MOS | 125.00000 3000.00] 150.00000 3600.00] 100.00000 2400.00
CELLULAR TELEPHONE/RADIO SERVICE I I |
0006 105-08523 12.000 MOS | 125.00000 1500.00] 100.00000 1200.00] 100.00000 1200.00
RADIO SERVICE I | |
0007 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I I |
0008 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA I I |
0009 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES | | |
0010 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0011 110-01001 LUMP |  95000.00000 95000.00] 100000.00000 100000.00| 115000.00000 115000.00
MOBILIZATION AND DEMOBILIZATION I I |
0012 201-01015 LUMP |  25000.00000 25000.00]  40000.00000 40000.00]  46000.00000 46000.00
CLEARING AND GRUBBING I I |
0013 202-01000 LUMP | 4000.00000 4000.00]| 1000.00000 1000.00]  20000.00000 20000.00
STRUCTURES AND OBSTRUCTIONS, REMOVE I I |
0014 202-02240 2810.900 SYS | 15.00000 42163.50] 8.70000 24454 83| 10.00000 28109.00
PAVEMENT REMOVAL I I |
0015 202-02278 642.000 LFT | 7.00000 4494 .00 7.50000 4815.00] 15.00000 9630.00
CURB, CONCRETE, REMOVE I I |
0016 202-02279 1100.000 LFT | 7.00000 7700.00] 4.50000 4950.00] 15.00000 16500.00
CURB AND GUTTER, REMOVE I I |
0017 202-03000 LUMP |  15500.00000 15500.00]  13500.00000 13500.00]  25000.00000 25000.00
HOUSES AND BUILDINGS, REMOVE , PARCEL | I |
NO. 11 I | |
0018 202-04089 2.000 EACH | 25.00000 50.00] 25.00000 50.00] 150.00000 300.00
| | |

SIGN, SHEET, REMOVE



INDIANA DEPARTMENT OF TRANSPORTATION DATE :

PAGE : 3

TABULATION OF BIDS

05701707

10 -3

ENGINEER"S ESTIMATE: $ 2,135,000.00 ROUTE : US 136
CALL ORDER : 310 CONTRACT ID : R -28871-A COUNTIES : HENDRICKS
LETTING DATE : 04/18/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT MAR 10N
SET-ASIDE :
IC 1 ) 35-1139301 IC 2 ) 35-1151771 1IC 3 ) 35-1212938
IE & B PAVING INC ICALUMET ASPHALT PAVING CO. 1 |JATLAS EXCAVATING INC
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0019 202-05545 800.000 CYS | 53.25000 42600.00] 53.25000 42600.00] 77.41000 61928.00
REGULATED MATERIALS, DISPOSE, C I I |
0020 202-05550 800.000 CYS | 10.50000 8400.00]| 10.50000 8400.00] 15.20000 12160.00
REGULATED MATERIALS, REMOVE, C I I |
0021 202-05555 800.000 CYS | 15.75000 12600.00] 15.75000 12600.00] 22.67000 18136.00
REGULATED MATERIALS, TRANSPORT, C I I |
0022 202-05823 2.000 EACH | 3500.00000 7000.00] 3500.00000 7000.00] 4976.12000 9952.24
UNDERGROUND STORAGE TANK, REMOVE AND I I |
DISPOSE, UNDER 3000 GAL LONS CAPACITY | | |
0023 202-05826 2.000 EACH | 5000.00000 10000.00] 5000.00000 10000.00] 7187.73000 1437546
UNDERGROUND STORAGE TANK, REMOVE AND I I |
DISPOSE, OVER 10000 GAL LONS CAPACITY | I |
0024 202-08429 10000.000 GAL | 0.21000 2100.00] 0.21000 2100.00] 0.33000 3300.00
REGULATED MATERIALS, DISPOSE, B I I |
0025 202-08430 10000.000 GAL | 0.53000 5300.00]| 0.53000 5300.00] 0.77000 7700.00
REGULATED MATERIALS, REMOVE, B I I |
0026 202-08431 10000.000 GAL | 0.21000 2100.00] 0.21000 2100.00] 0.33000 3300.00
REGULATED MATERIALS, TRANSPORT, B I I |
0027 202-09106 6.000 EACH | 80.00000 480.00] 80.00000 480.00] 121.64000 729.84
TESTING FOR CONTAMINATED MATERIALS, I I |
MTBE AND BTEX(WATER), 24 HOUR RETURN I | |
0028 202-52710 534.600 SYS | 12.00000 6415.20] 9.00000 4811.40] 25.00000 13365.00
SIDEWALK, CONCRETE, REMOVE I I |
0029 202-74045 13.000 EACH | 25.00000 325.00] 25.00000 325.00] 150.00000 1950.00
SIGN AND SUPPORTS, CHANNEL POSTS, REMOV | I |
0030 202-92222 51.000 EACH | 200.00000 10200.00] 200.00000 10200.00] 287.51000 14663.01
TESTING FOR CONTAMINATED MATERIALS, TPH | I |
(SOIL), 24 HOUR RETURN I I |
0031 202-93047 3.000 EACH | 500.00000 1500.00] 390.00000 1170.00] 750.00000 2250.00
MANHOLE, REMOVE I | |
0032 202-96133 336.000 LFT | 15.00000 5040.00]| 14.00000 4704.00] 40.00000 13440.00
PIPE, REMOVE I I |
0033 202-96151 LUMP | 250.00000 250.00] 1900.00000 1900.00] 253.15000 253.15
TRANSPORTATION OF SALVAGEABLE ITEMS I I |
0034 202-96632 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 506.29000 506.29
TRAFFIC SIGNALS AND EQUIPMENT, REMOVE | I |
0035 203-02000 5988.600 CYS | 25.00000 149715.00]| 26.00000 155703.60] 27.40000 164087 .64
EXCAVATION, COMMON I | |
0036 205-03371 5.000 CYS | 35.00000 175.00] 50.00000 250.00] 100.00000 500.00
| | |

SEDIMENT, REMOVE



INDIANA DEPARTMENT OF TRANSPORTATION DATE :

PAGE : 3

TABULATION OF BIDS

05701707

10 -4

ENGINEER"S ESTIMATE: $ 2,135,000.00 ROUTE : US 136
CALL ORDER : 310 CONTRACT ID : R -28871-A COUNTIES : HENDRICKS
LETTING DATE : 04/18/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT MAR 10N
SET-ASIDE :
IC 1 ) 35-1139301 IC 2 ) 35-1151771 1IC 3 ) 35-1212938
IE & B PAVING INC ICALUMET ASPHALT PAVING CO. 1 |JATLAS EXCAVATING INC
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0037 205-06932 160.000 LFT | 8.05000 1288.00] 8.05000 1288.00] 8.05000 1288.00
TEMPORARY CHECK DAM, STRAW BALES I I |
0038 205-06933 8.000 EACH | 9400000 752.00] 9400000 752.00] 9400000 752.00
TEMPORARY DITCH INLET PROTECTION I I |
0039 205-06937 500.000 LFT | 1.30000 650.00] 1.30000 650.00] 1.30000 650.00
TEMPORARY SILT FENCE I I |
0040 207-08268 12868.500 SYS | 13.00000 167290.50] 12.25000 157639.13| 17.50000 225198.75
SUBGRADE TREATMENT, TYPE IV I I |
0041 211-07454 1747.000 CYS | 15.00000 26205.00] 20.00000 34940.00] 20.00000 34940.00
STRUCTURE BACKFILL I I |
0042 213-08058 8.300 CYS | 135.00000 1120.50] 90.00000 747.00] 350.00000 2905.00
FLOWABLE BACKFILL I I |
0043 301-07448 1081.100 TON | 32.70000 35351.97] 27.00000 29189.70] 33.00000 35676.30
COMPACTED AGGREGATE, NO. 53, BASE I I |
0044 303-07449 21.600 TON | 63.90000 1380.24| 45_00000 972.00] 4500000 972.00
COMPACTED AGGREGATE, NO. 73 I I |
0045 306-08034 2368.300 SYS | 4.00000 9473.20] 1.62000 3836.65] 4.00000 9473.20
MILLING, ASPHALT, 1 1/2 IN. I I |
0046 401-07335 1043.100 TON | 74.00000 77189.40| 67.00000 69887.70] 67.00000 69887.70
QC/QA-HMA, 4, 76, SURFACE, 9.5 mm I I |
0047 401-07404 1415.200 TON | 53.50000 75713.20] 53.00000 75005.60] 53.00000 7500560
QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 m | | |
0048 401-07409 5192.000 TON | 43.00000 223256.00]| 40.00000 207680.00] 40.00000 207680.00
QC/QA-HMA, 4, 64, BASE, 25.0 mm I I |
0049 401-07429 2081.500 TON | 50.50000 105115.75] 50.00000 104075.00] 50.00000 104075.00
QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 | | |
mm | | |
0050 402-07442 57.100 TON | 87.00000 4967.70] 69.00000 3939.90] 69.00000 3939.90
HMA BASE, TYPE C I I |
0051 402-07453 1135.900 TON | 63.00000 71561.70] 50.00000 56795.00] 4500000 51115.50
HMA FOR TEMPORARY PAVEMENT I I |
0052 404-05511 346.200 SYS | 9.00000 3115.80] 3.30000 1142 _46] 3.30000 1142 .46
SEAL COAT, 2 I I |
0053 406-05520 11.500 TON | 348.00000 4002.00] 300.00000 3450.00] 300.00000 3450.00
ASPHALT FOR TACK COAT I I |
0054 603-06065 50.000 LFT | 20.00000 1000.00] 27.00000 1350.00] 100.00000 5000.00
FENCE, CHAIN LINK, RESET I I |
0055 604-07894 7.000 SYS | 151.00000 1057.00] 105.00000 735.00] 220.00000 1540.00
| | |

CURB RAMP, CONCRETE, A



INDIANA DEPARTMENT OF TRANSPORTATION

DATE :
PAGE :
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TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 2,135,000.00 ROUTE : US 136
CALL ORDER : 310 CONTRACT ID : R -28871-A COUNTIES : HENDRICKS
LETTING DATE : 04/18/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT MAR 10N
SET-ASIDE :
IC 1 ) 35-1139301 IC 2 ) 35-1151771 1IC 3 ) 35-1212938
IE & B PAVING INC ICALUMET ASPHALT PAVING CO. 1 |JATLAS EXCAVATING INC
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0056 604-07899 10.700 SYS | 136.00000 1455_20] 135.00000 1444 _50] 200.00000 2140.00
CURB RAMP, CONCRETE, E I I |
0057 604-07900 43.200 SYS | 118.00000 5097.60]| 135.00000 5832.00]| 150.00000 6480.00
CURB RAMP, CONCRETE, F I I |
0058 604-07901 19.600 SYS | 174.00000 3410.40] 125.00000 2450.00] 338.00000 6624 .80
CURB RAMP, CONCRETE, G I I |
0059 604-44251 0.400 CYS | 268500000 1074.00] 1020.00000 408.00] 1700.00000 680.00
STEPS, CONCRETE I I |
0060 604-91531 662.900 SYS | 32.00000 21212.80] 58.00000 38448.20] 48.00000 31819.20
SIDEWALK, CONCRETE, 4 IN. I I |
0061 605-06120 395.000 LFT | 21.00000 8295.00]| 25.00000 9875.00]| 28.00000 11060.00
CURB, CONCRETE I I |
0062 605-06140 2094.000 LFT | 18.00000 37692.00] 17.00000 35598.00] 20.00000 41880.00
CURB AND GUTTER, CONCRETE I I |
0063 610-07486 101.700 TON | 140.00000 14238.00] 100.00000 10170.00] 100.00000 10170.00
HMA FOR APPROACHES, TYPE A I I |
0064 610-08446 1417.900 SYS | 4200000 59551.80] 62.00000 87909.80] 5400000 76566.60
PCCP FOR APPROACHES, 6 IN. I I |
0065 611-06497 14.000 EACH | 14500000 2030.00] 176.00000 2464.00| 143.00000 2002.00
MAILBOX ASSEMBLY, SINGLE I I |
0066 611-06498 2.000 EACH | 175.00000 350.00] 225.00000 450.00] 220.00000 440.00
MAILBOX ASSEMBLY, DOUBLE I | |
0067 615-06490 62.000 EACH | 135.00000 8370.00] 118.00000 7316.00] 153.00000 9486.00
RIGHT OF WAY MARKER I I |
0068 615-06505 6.000 EACH | 550.00000 3300.00] 535.00000 3210.00] 795.00000 4770.00
MONUMENT, B I | |
0069 616-02320 22.600 SYS | 3.00000 67.80] 11.00000 248.60] 31.74000 717.32
GEOTEXTILES I I |
0070 616-06405 13.700 TON | 40.00000 548.00] 4200000 575.40] 9492000 1300.40
RIPRAP, REVETMENT I | |
0071 621-01004 1.000 EACH | 367.00000 367.00] 367.00000 367.00] 364.00000 364.00
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING I I |
0072 621-06560 1565.000 SYS | 0.73000 1142_45] 0.73000 1142_45] 0.73000 1142.45
MULCHED SEEDING, U I I |
0073 621-06567 1.000 KGAL | 10.00000 10.00] 10.00000 10.00] 10.00000 10.00
WATER I I |
0074 621-06575 3499.300 SYS | 2.56000 8958.21] 3.56000 12457.51] 2.56000 8958.21
| | |

SODDING, NURSERY



INDIANA DEPARTMENT OF TRANSPORTATION DATE :
PAGE :
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05701707
310 -6

ENGINEER"S ESTIMATE: $ 2,135,000.00 ROUTE : US 136
CALL ORDER : 310 CONTRACT ID : R -28871-A COUNTIES : HENDRICKS
LETTING DATE : 04/18/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT MAR 10N
SET-ASIDE :
IC 1 ) 35-1139301 IC 2 ) 35-1151771 1IC 3 ) 35-1212938
IE & B PAVING INC ICALUMET ASPHALT PAVING CO. 1 |JATLAS EXCAVATING INC
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0075 715-05048 3517.000 LFT | 4.00000 14068.00] 4.25000 14947.25] 3.15000 11078.55
PIPE, TYPE 4, CIRCULAR, 6 IN. I I |
0076 715-05149 1776.000 LFT | 26.00000 46176.00] 36.00000 63936.00] 50.00000 88800.00
PIPE, TYPE 2, CIRCULAR, 12 IN. I I |
0077 715-05151 106.000 LFT | 30.00000 3180.00] 48.00000 5088.00] 53.00000 5618.00
PIPE, TYPE 2, CIRCULAR, 15 IN. I I |
0078 715-05152 277.000 LFT | 31.00000 8587.00]| 4600000 12742.00] 56.00000 15512.00
PIPE, TYPE 2, CIRCULAR, 18 IN. I I |
0079 715-05153 300.000 LFT | 35.00000 10500.00] 46.00000 13800.00] 65.00000 19500.00
PIPE, TYPE 2, CIRCULAR, 21 IN. I I |
0080 715-05154 564.000 LFT | 37.00000 20868.00] 61.00000 34404 .00] 67.00000 37788.00
PIPE, TYPE 2, CIRCULAR, 24 IN. I I |
0081 715-05155 352.000 LFT | 45_00000 15840.00] 65.00000 22880.00] 77.00000 27104.00
PIPE, TYPE 2, CIRCULAR, 27 IN. I I |
0082 715-08306 189.900 TON | 82.50000 15666.75] 10.00000 1899.00] 90.00000 17091.00
HMA FOR STRUCTURE INSTALLATION, TYPE C | I |
0083 715-08671 1.000 EACH | 2500.00000 2500.00] 1000.00000 1000.00] 2500.00000 2500.00
CONCRETE ANCHOR, 27 IN. I I |
0084 718-06532 205.000 LFT | 5.50000 1127.50] 1.00000 205.00] 1.00000 205.00
VIDEO INSPECTION FOR UNDERDRAINS I I |
0085 718-52610 321.100 CYS | 40.00000 12844.00] 33.90000 10885.29] 33.40000 10724.74
AGGREGATE FOR UNDERDRAINS I | |
0086 718-99153 2883.200 SYS | 1.00000 2883.20] 1.70000 4901.44] 1.70000 4901 .44
GEOTEXTILES FOR UNDERDRAIN I I |
0087 720-44000 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 650.00000 650.00
CASTING, ADJUST TO GRADE I | |
0088 720-45030 6.000 EACH | 1300.00000 7800.00] 1300.00000 7800.00] 2300.00000 13800.00
INLET, E7 I I |
0089 720-45410 10.000 EACH | 1900.00000 19000.00] 2000.00000 20000.00] 2700.00000 27000.00
MANHOLE, C4 I | |
0090 720-45415 3.000 EACH | 2500.00000 7500.00] 2700.00000 8100.00] 3600.00000 10800.00
MANHOLE, D4 I I |
0091 720-93409 10.000 EACH | 2100.00000 21000.00] 2000.00000 20000.00] 3200.00000 32000.00
INLET, B15, MODIFIED I | |
0092 720-93411 6.000 EACH | 2100.00000 12600.00] 2200.00000 13200.00] 3500.00000 21000.00
INLET, C15, MODIFIED I I |
0093 720-94612 1.000 EACH | 3900.00000 3900.00] 4900.00000 4900.00] 4800.00000 4800.00
MANHOLE, K4 I | |
0094 720-98555 3.000 EACH | 2100.00000 6300.00] 2000.00000 6000.00] 3500.00000 10500.00
| | |

INLET, C15



INDIANA DEPARTMENT OF TRANSPORTATION DATE :

PAGE :

05/01/07
310 -7
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 2,135,000.00 ROUTE : US 136
CALL ORDER : 310 CONTRACT ID : R -28871-A COUNTIES : HENDRICKS
LETTING DATE : 04/18/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT MAR 10N
SET-ASIDE :
IC 1 ) 35-1139301 IC 2 ) 35-1151771 1IC 3 ) 35-1212938
IE & B PAVING INC ICALUMET ASPHALT PAVING CO. 1 |JATLAS EXCAVATING INC
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0095 801-06207 13895.000 LFT | 0.72000 10004.40] 0.72000 10004.40] 0.89000 12366.55
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
4 IN. | | |
0096 801-06577 100.000 LFT | 6.00000 600.00] 6.00000 600.00] 5.40000 540.00
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
24 IN. I I |
0097 801-06640 27.000 EACH | 112.00000 3024.00] 112.00000 3024.00] 174.00000 4698.00
CONSTRUCTION SIGN, A I I |
0098 801-06645 10.000 EACH | 29.88000 298.80] 29.88000 298.80] 48.00000 480.00
CONSTRUCTION SIGN, B I I |
0099 801-06775 LUMP |  54200.75000 54200.75]  47000.00000 47000.00]  11600.00000 11600.00
MAINTAINING TRAFFIC I I |
0100 801-07023 2.000 EACH | 500.00000 1000.00] 4675.00000 9350.00] 4500.00000 9000.00
ENERGY ABSORBING TERMINAL, CZ, TL-2 I I |
0101 801-07118 130.000 LFT | 9.88000 1284._40] 9.88000 1284 .40 16.00000 2080.00
BARRICADE, 111-A I I |
0102 801-08401 1242.000 LFT | 21.60000 26827.20] 20.00000 24840.00] 15.00000 18630.00
TEMPORARY TRAFFIC BARRIER, TYPE 2 I I |
0103 802-05701 137.000 LFT | 8.00000 1096.00] 8.00000 1096.00] 8.10000 1109.70
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | I |
BASE I | |
0104 802-05702 24.000 LFT | 7.75000 186.00] 7.75000 186.00] 7.85000 188.40
SIGN POST, SQUARE, 2, REINFORCED ANCHOR | I |
BASE I I |
0105 802-76025 88.300 SFT | 19.00000 1677.70] 19.00000 1677.70] 19.24000 1698.89
SIGN, SHEET, ENCAPSULATED LENS WITH I | |
LEGEND, 0.080 IN. THICKNESS I I |
0106 802-76035 15.400 SFT | 21.00000 323.40] 21.00000 323.40] 21.26000 327.40
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.100 IN. THICKNESS I | |
0107 802-99058 15.000 EACH | 25.00000 375.00] 25.00000 375.00] 25.31000 379.65
SHEET SIGN, INSTALL I I |
0108 802-99060 1.000 EACH | 100.00000 100.00] 100.00000 100.00] 101.26000 101.26
SIGN AND SUPPORT, WOOD POST, REMOVE I | |
0109 805-01815 4.000 EACH | 1800.00000 7200.00] 1800.00000 7200.00] 182266000 7290.64
SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 | I |
FT. I | |
0110 805-01842 5.000 EACH | 650.00000 3250.00] 650.00000 3250.00] 658.18000 3290.90
| | |

HANDHOLE, SIGNAL



INDIANA DEPARTMENT OF TRANSPORTATION DATE :

PAGE :

05/01/07
310 -8
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 2,135,000.00 ROUTE : US 136
CALL ORDER : 310 CONTRACT ID : R -28871-A COUNTIES : HENDRICKS
LETTING DATE : 04/18/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT MAR 10N
SET-ASIDE :
IC 1 ) 35-1139301 IC 2 ) 35-1151771 1IC 3 ) 35-1212938
IE & B PAVING INC ICALUMET ASPHALT PAVING CO. 1 |JATLAS EXCAVATING INC
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0111 805-01844 775.000 LFT | 11.00000 8525.00] 11.00000 8525.00] 11.14000 8633.50
CONDUIT, STEEL, GALVANIZED, 2 IN., I I |
UNDERGROUND I I |
0112 805-78100 1.000 EACH |  11000.00000 11000.00]  11000.00000 11000.00]  11138.45000 11138.45
CONTROLLER AND CABINET, MENU DRIVEN, 8 | | |
PHASE I I |
0113 805-78205 3.000 EACH | 550.00000 1650.00] 550.00000 1650.00] 556.92000 1670.76
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | I |
AMBER, GREEN I | |
0114 805-78230 5.000 EACH | 950.00000 4750.00] 950.00000 4750.00] 961.96000 4809.80
TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED | I |
AMBER, GREEN, AMBER ARROW, GREEN ARROW | I |
0115 805-78415 4.000 EACH | 1100.00000 4400.00] 1100.00000 4400.00] 1113.85000 445540
SPAN, CATENARY, AND TETHER I I |
0116 805-78420 4.000 EACH | 275.00000 1100.00] 275.00000 1100.00] 278.46000 1113.84
DISCONNECT HANGER I I |
0117 805-78445 1.000 EACH | 650.00000 650.00] 650.00000 650.00] 658.18000 658.18
SIGNAL SERVICE I I |
0118 805-78467 100.000 LFT | 2.50000 250.00] 2.50000 250.00] 2.53000 253.00
SIGNAL CABLE, 3C 8GA. I I |
0119 805-78485 170.000 LFT | 1.50000 255.00] 1.50000 255.00] 1.52000 258.40
SIGNAL CABLE, 5C 14GA. I | |
0120 805-78490 920.000 LFT | 1.75000 1610.00] 1.75000 1610.00] 1.77000 1628.40
SIGNAL CABLE, 7C 14GA. I I |
0121 805-78510 1400.000 LFT | 1.25000 1750.00] 1.25000 1750.00] 1.27000 1778.00
SIGNAL CABLE, 2C 16GA., SHIELDED I | |
0122 805-78746 790.000 LFT | 7.00000 5530.00] 7.00000 5530.00] 7.09000 5601.10
PREFORMED LOOP DETECTORS I I |
0123 805-78785 6.000 EACH | 600.00000 3600.00] 600.00000 3600.00] 607.55000 3645.30
SIGNAL DETECTOR HOUSING I | |
0124 805-78925 1.000 EACH | 600.00000 600.00]| 600.00000 600.00] 607.55000 607.55
CONTROLLER CABINET FOUNDATION, P1 I I |
0125 805-81032 4.000 EACH | 4200.00000 16800.00] 4200.00000 16800.00] 425286000 17011.44
SIGNAL STRAIN POLE, STEEL, 30 FT. I | |
0126 805-92504 3.000 EACH | 315.00000 945.00] 315.00000 945.00] 318.96000 956.88
LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE | I |
0127 808-06703 2145.000 LFT | 0.52000 1115.40] 0.52000 1115.40] 0.45000 965.25
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | | |
0128 808-06713 650.000 LFT | 0.53000 344.50] 0.53000 344.50] 1.95000 1267.50
| | |

LINE, PAINT, SOLID, WHITE, 4 IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE :

PAGE :

05/01/07
310 -9
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 2,135,000.00 ROUTE : US 136
CALL ORDER : 310 CONTRACT ID : R -28871-A COUNTIES : HENDRICKS
LETTING DATE : 04/18/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT MAR 10N
SET-ASIDE :
IC 1 ) 35-1139301 IC 2 ) 35-1151771 1IC 3 ) 35-1212938
IE & B PAVING INC ICALUMET ASPHALT PAVING CO. 1 |JATLAS EXCAVATING INC
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0129 808-75245 4954.000 LFT | 0.52000 2576.08] 0.52000 2576.08] 0.43000 2130.22
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | I |
IN. | | |
0130 808-75297 142.000 LFT | 5.50000 781.00] 5.50000 781.00] 7.80000 1107.60
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
STOP LINE, 24 IN. I I |
0131 808-75320 6.000 EACH | 75.00000 450.00] 75.00000 450.00] 6.00000 36.00
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, LANE INDICATION ARROW I | |
0132 808-75325 5.000 EACH | 85.00000 425.00] 85.00000 425_00] 125.00000 625.00
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, WORD (ONLY) I I |
0133 808-75998 110.000 EACH | 15.90000 1749.00] 15.90000 1749.00] 31.81000 3499.10
SNOWPLOWABLE RAISED PAVEMENT MARKER I I |
0134 105-07039 12.000 MOS | 2550.00000 30600.00] 1800.00000 21600.00] 3500.00000 42000.00
FIELD OFFICE, B I I |
0135 801-04308 4.000 EACH | 256.00000 1024.00] 256.00000 1024.00] 345.00000 1380.00
ROAD CLOSURE SIGN ASSEMBLY I I |
0136 801-06625 20.000 EACH | 64.00000 1280.00] 64.00000 1280.00] 98.00000 1960.00
DETOUR ROUTE MARKER ASSEMBLY I I |
0137 801-94295 12.000 EACH | 90.00000 1080.00] 90.00000 1080.00] 91.13000 1093.56
SIGNAL HEAD, RELOCATE I | |
SECTION TOTALS I $ 1,917,000.00] $ 1,927,257.09] $ 2,237,180.37
—————————————————————————————————————————— S
CONTRACT TOTALS I $ 1,917,000.00] $ 1,927,257.09] $ 2,237,180.37




INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 2,135,000.00 ROUTE : US 136
CALL ORDER : 310 CONTRACT ID : R -28871-A COUNTIES : HENDRICKS
LETTING DATE : 04/18/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT MAR 10N
SET-ASIDE :
IC 4 ) 35-0918397 l 5 ) 35-1917625 |
IRIETH RILEY CONSTRUCTION IMILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT]
—————————————————————————————————————————— -
SECTION 0001  INTERSECTION IMPROVEMENT WITH ADDED TURN LANES
| | |
0001 105-06845 LUMP |  23580.00000 23580.00] 23129.68000 23129.68|
CONSTRUCTION ENGINEERING I I |
0002 105-06899 1.000 EACH | 50.00000 50.00] 400.00000 400.00]
RADIO I I |
0004 105-08520 2.000 EACH | 100.00000 200.00] 130.00000 260.00]
CELLULAR TELEPHONE/RADIO I I |
0005 105-08521 24.000 MOS | 100.00000 2400.00] 150.00000 3600.00]
CELLULAR TELEPHONE/RADIO SERVICE I I |
0006 105-08523 12.000 MOS | 50.00000 600.00]| 125.00000 1500.00]
RADIO SERVICE I I |
0007 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I I |
0008 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, HMA I | |
0009 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0010 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0011 110-01001 LUMP | 112500.00000 112500.00] 110000.00000 110000.00]
MOBILIZATION AND DEMOBILIZATION I I |
0012 201-01015 LUMP |  36000.00000 36000.00]  40000.00000 40000.00]
CLEARING AND GRUBBING I | |
0013 202-01000 LUMP | 7000.00000 7000.00] 6000.00000 6000.00]
STRUCTURES AND OBSTRUCTIONS, REMOVE I I |
0014 202-02240 2810.900 SYS | 1450000 40758.05| 13.00000 36541.70]
PAVEMENT REMOVAL I | |
0015 202-02278 642.000 LFT | 15.00000 9630.00] 7.00000 4494.00]
CURB, CONCRETE, REMOVE I I |
0016 202-02279 1100.000 LFT | 10.50000 11550.00] 9.00000 9900.00]
CURB AND GUTTER, REMOVE I | |
0017 202-03000 LUMP |  13500.00000 13500.00]  25000.00000 25000.00]
HOUSES AND BUILDINGS, REMOVE , PARCEL | I |
NO. 11 I I |
0018 202-04089 2.000 EACH | 5400000 108.00] 25.00000 50.00]
| | |

SIGN, SHEET, REMOVE



INDIANA DEPARTMENT OF TRANSPORTATION : 05/01/07
: 310 -11
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 2,135,000.00 ROUTE : US 136
CALL ORDER : 310 CONTRACT ID : R -28871-A COUNTIES : HENDRICKS
LETTING DATE : 04/18/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT MAR 10N
SET-ASIDE :
IC 4 ) 35-0918397 IC 5 ) 35-1917625 | )
IRIETH RILEY CONSTRUCTION IMILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0019 202-05545 800.000 CYS | 53.25000 42600.00] 5400000 43200.00]
REGULATED MATERIALS, DISPOSE, C I I |
0020 202-05550 800.000 CYS | 10.50000 8400.00]| 17.00000 13600.00]
REGULATED MATERIALS, REMOVE, C I I |
0021 202-05555 800.000 CYS | 15.75000 12600.00] 16.00000 12800.00]
REGULATED MATERIALS, TRANSPORT, C I I |
0022 202-05823 2.000 EACH | 3500.00000 7000.00] 3500.00000 7000.00]
UNDERGROUND STORAGE TANK, REMOVE AND I I |
DISPOSE, UNDER 3000 GAL LONS CAPACITY | | |
0023 202-05826 2.000 EACH | 5000.00000 10000.00] 5000.00000 10000.00]
UNDERGROUND STORAGE TANK, REMOVE AND I I |
DISPOSE, OVER 10000 GAL LONS CAPACITY | I |
0024 202-08429 10000.000 GAL | 0.21000 2100.00] 0.21000 2100.00]
REGULATED MATERIALS, DISPOSE, B I I |
0025 202-08430 10000.000 GAL | 0.53000 5300.00]| 0.53000 5300.00]
REGULATED MATERIALS, REMOVE, B I I |
0026 202-08431 10000.000 GAL | 0.21000 2100.00] 0.21000 2100.00]
REGULATED MATERIALS, TRANSPORT, B I I |
0027 202-09106 6.000 EACH | 80.00000 480.00] 80.00000 480.00]
TESTING FOR CONTAMINATED MATERIALS, I I |
MTBE AND BTEX(WATER), 24 HOUR RETURN I | |
0028 202-52710 534.600 SYS | 15.00000 8019.00] 6.00000 3207.60]
SIDEWALK, CONCRETE, REMOVE I I |
0029 202-74045 13.000 EACH | 54 _00000 702.00] 25.00000 325.00]
SIGN AND SUPPORTS, CHANNEL POSTS, REMOV | I |
0030 202-92222 51.000 EACH | 200.00000 10200.00] 200.00000 10200.00]
TESTING FOR CONTAMINATED MATERIALS, TPH | I |
(SOIL), 24 HOUR RETURN I I |
0031 202-93047 3.000 EACH | 1000.00000 3000.00] 800.00000 2400.00]
MANHOLE, REMOVE I | |
0032 202-96133 336.000 LFT | 20.00000 6720.00] 16.00000 5376.00]
PIPE, REMOVE I I |
0033 202-96151 LUMP | 637.00000 637.00] 250.00000 250.00]
TRANSPORTATION OF SALVAGEABLE ITEMS I I |
0034 202-96632 1.000 EACH | 285300000 2853.00] 500.00000 500.00]
TRAFFIC SIGNALS AND EQUIPMENT, REMOVE | I |
0035 203-02000 5988.600 CYS | 22.00000 131749.20] 20.00000 119772.00]
EXCAVATION, COMMON I | |
0036 205-03371 5.000 CYS | 100.00000 500.00] 400.00000 2000.00]
| | |

SEDIMENT, REMOVE



INDIANA DEPARTMENT OF TRANSPORTATION : 05/01/07
: 310 -12
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 2,135,000.00 ROUTE : US 136
CALL ORDER : 310 CONTRACT ID : R -28871-A COUNTIES : HENDRICKS
LETTING DATE : 04/18/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT MAR 10N
SET-ASIDE :
IC 4 ) 35-0918397 l 5 ) 35-1917625 | )
IRIETH RILEY CONSTRUCTION IMILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0037 205-06932 160.000 LFT | 8.05000 1288.00] 8.10000 1296.00]
TEMPORARY CHECK DAM, STRAW BALES I I |
0038 205-06933 8.000 EACH | 9400000 752.00] 95.00000 760.00]
TEMPORARY DITCH INLET PROTECTION I I |
0039 205-06937 500.000 LFT | 1.30000 650.00] 1.40000 700.00]
TEMPORARY SILT FENCE I I |
0040 207-08268 12868.500 SYS | 14.00000 180159.00]| 19.00000 244501.50]
SUBGRADE TREATMENT, TYPE IV I I |
0041 211-07454 1747.000 CYS | 15.00000 26205.00] 30.00000 52410.00]
STRUCTURE BACKFILL I I |
0042 213-08058 8.300 CYS | 150.00000 1245_00] 200.00000 1660.00]
FLOWABLE BACKFILL I I |
0043 301-07448 1081.100 TON | 25.00000 27027.50] 33.00000 35676.30]
COMPACTED AGGREGATE, NO. 53, BASE I I |
0044 303-07449 21.600 TON | 45_00000 972.00] 40.00000 864.00]
COMPACTED AGGREGATE, NO. 73 I I |
0045 306-08034 2368.300 SYS | 5.00000 11841.50] 1.00000 2368.30]
MILLING, ASPHALT, 1 1/2 IN. I I |
0046 401-07335 1043.100 TON | 87.00000 90749.70] 90.00000 93879.00]
QC/QA-HMA, 4, 76, SURFACE, 9.5 mm I I |
0047 401-07404 1415.200 TON | 61.00000 86327.20] 65.00000 91988.00]
QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 m | | |
0048 401-07409 5192.000 TON | 51.00000 264792.00]| 5400000 280368.00]
QC/QA-HMA, 4, 64, BASE, 25.0 mm I I |
0049 401-07429 2081.500 TON | 62.00000 129053.00]| 59.00000 122808.50]
QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 | | |
mm | | |
0050 402-07442 57.100 TON | 97.00000 5538.70] 160.00000 9136.00]
HMA BASE, TYPE C I I |
0051 402-07453 1135.900 TON | 79.00000 89736.10] 70.00000 79513.00]
HMA FOR TEMPORARY PAVEMENT I I |
0052 404-05511 346.200 SYS | 20.00000 6924.00] 15.00000 5193.00]
SEAL COAT, 2 I I |
0053 406-05520 11.500 TON | 400.00000 4600.00] 290.00000 3335.00]
ASPHALT FOR TACK COAT I I |
0054 603-06065 50.000 LFT | 27.00000 1350.00] 27.00000 1350.00]
FENCE, CHAIN LINK, RESET I I |
0055 604-07894 7.000 SYS | 115.00000 805.00] 175.00000 1225_00]
| | |

CURB RAMP, CONCRETE, A



INDIANA DEPARTMENT OF TRANSPORTATION : 05/01/07
: 310 -13
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 2,135,000.00 ROUTE : US 136
CALL ORDER : 310 CONTRACT ID : R -28871-A COUNTIES : HENDRICKS
LETTING DATE : 04/18/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT MAR 10N
SET-ASIDE :
IC 4 ) 35-0918397 IC 5 ) 35-1917625 | )
IRIETH RILEY CONSTRUCTION IMILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0056 604-07899 10.700 SYS | 115.00000 1230.50] 178.00000 1904.60]
CURB RAMP, CONCRETE, E I I |
0057 604-07900 43.200 SYS | 115.00000 4968.00]| 178.00000 7689.60]|
CURB RAMP, CONCRETE, F I I |
0058 604-07901 19.600 SYS | 115.00000 2254._00] 182.00000 3567.20]
CURB RAMP, CONCRETE, G I I |
0059 604-44251 0.400 CYS | 5000.00000 2000.00] 2100.00000 840.00]
STEPS, CONCRETE I I |
0060 604-91531 662.900 SYS | 43.00000 28504.70] 37.00000 24527.30]
SIDEWALK, CONCRETE, 4 IN. I I |
0061 605-06120 395.000 LFT | 21.00000 8295.00]| 22.00000 8690.00]|
CURB, CONCRETE I I |
0062 605-06140 2094.000 LFT | 16.00000 33504.00] 22.00000 46068.00]|
CURB AND GUTTER, CONCRETE I I |
0063 610-07486 101.700 TON | 110.00000 11187.00] 175.00000 17797.50]
HMA FOR APPROACHES, TYPE A I I |
0064 610-08446 1417.900 SYS | 61.00000 86491.90] 50.00000 70895.00]
PCCP FOR APPROACHES, 6 IN. I I |
0065 611-06497 14.000 EACH | 176.00000 2464.00] 176.00000 2464.00|
MAILBOX ASSEMBLY, SINGLE I I |
0066 611-06498 2.000 EACH | 225.00000 450.00] 225.00000 450.00]
MAILBOX ASSEMBLY, DOUBLE I | |
0067 615-06490 62.000 EACH | 118.00000 7316.00] 120.00000 7440.00]
RIGHT OF WAY MARKER I I |
0068 615-06505 6.000 EACH | 535.00000 3210.00] 540.00000 3240.00]
MONUMENT, B I | |
0069 616-02320 22.600 SYS | 8.00000 180.80] 4.00000 90.40]
GEOTEXTILES I I |
0070 616-06405 13.700 TON | 55_00000 753.50] 60.00000 822.00]
RIPRAP, REVETMENT I | |
0071 621-01004 1.000 EACH | 367.00000 367.00] 367.00000 367.00]
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING I I |
0072 621-06560 1565.000 SYS | 0.73000 1142_45] 3.00000 4695.00]
MULCHED SEEDING, U I I |
0073 621-06567 1.000 KGAL | 10.00000 10.00] 10.00000 10.00]
WATER I I |
0074 621-06575 3499.300 SYS | 2.56000 8958.21] 7.25000 25369.93]
| | |

SODDING, NURSERY



INDIANA DEPARTMENT OF TRANSPORTATION

ENGINEER"S ESTIMATE: $ 2,135,000.00

CALL ORDER : 310 CONTRACT
LETTING DATE : 04/18/07 10:00 AM DISTRICT
SET-ASIDE :

TABULATION OF BIDS

ID :

R -28871-A

: CRAWFORDSVILLE DISTRICT

ROUTE :
COUNTIES :

US 136
HENDRICKS

MARTON

LINE NO /7 ITEM CODE / ALT

( 4 ) 35-0918397
RIETH RILEY CONSTRUCTION

|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE
__________________________________________ +
0075 715-05048 3517.000 LFT | 3.15000
PIPE, TYPE 4, CIRCULAR, 6 IN. |
0076 715-05149 1776.000 LFT | 52.00000
PIPE, TYPE 2, CIRCULAR, 12 IN. |
0077 715-05151 106.000 LFT | 53.00000
PIPE, TYPE 2, CIRCULAR, 15 IN. |
0078 715-05152 277.000 LFT | 54.00000
PIPE, TYPE 2, CIRCULAR, 18 IN. |
0079 715-05153 300.000 LFT | 55.00000
PIPE, TYPE 2, CIRCULAR, 21 IN. |
0080 715-05154 564.000 LFT | 66..00000
PIPE, TYPE 2, CIRCULAR, 24 IN. |
0081 715-05155 352.000 LFT | 82.00000
PIPE, TYPE 2, CIRCULAR, 27 IN. |
0082 715-08306 189.900 TON | 210.00000
HMA FOR STRUCTURE INSTALLATION, TYPE C |
0083 715-08671 1.000 EACH | 1650.00000
CONCRETE ANCHOR, 27 IN. |
0084 718-06532 205.000 LFT | 1.00000
VIDEO INSPECTION FOR UNDERDRAINS |
0085 718-52610 321.100 CYS | 33.40000
AGGREGATE FOR UNDERDRAINS I
0086 718-99153 2883.200 SYS | 1.70000
GEOTEXTILES FOR UNDERDRAIN |
0087 720-44000 1.000 EACH | 800.00000
CASTING, ADJUST TO GRADE I
0088 720-45030 6.000 EACH | 1600.00000
INLET, E7 |
0089 720-45410 10.000 EACH |  2100.00000
MANHOLE, C4 |
0090 720-45415 3.000 EACH |  7600.00000
MANHOLE, D4 |
0091 720-93409 10.000 EACH |  2500.00000
INLET, B15, MODIFIED |
0092 720-93411 6.000 EACH |  2900.00000
INLET, C15, MODIFIED |
0093 720-94612 1.000 EACH |  4100.00000
MANHOLE, K4 |
0094 720-98555 3.000 EACH |  2900.00000
|

INLET, C15

l 5 ) 35-1917625 |
IMILESTONE CONTRACTORS, L.P. |

AMOUNTI UNIT PRICE AMOUNTI
11078.55] 3.20000 11254.40]
92352 ooI 35.00000 62160.00}
5618.00I 40.00000 424o.oo=
14958.00I 45_00000 12465.00}
lGSO0.00I 50.00000 15000.00}
37224.00I 52.00000 29328.00}
28864.00I 56.00000 19712.00}
39879.00I 200.00000 37980.00}
1650.00I 3000.00000 3ooo.oo=
205.00I 9.25000 1896.25}
1o724.74l 34.00000 10917.40}
4901.44I 1.70000 4901.44}
800.00I 500.00000 500.00}
9soo.ool 1500.00000 9ooo.oo=
21ooo.ool 2100.00000 21ooo.oo=
22800.00I 4200.00000 12600.00=
zsooo.ool 2200.00000 22000.00}
174oo.ooI 2400.00000 144oo.oo=
4100.00I 3600.00000 3600.00}
8700.00! 2400.00000 7200.00!



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 05/01/07
PAGE : 310 -15
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 2,135,000.00 ROUTE : US 136

CALL ORDER : 310 CONTRACT ID : R -28871-A COUNTIES : HENDRICKS

LETTING DATE : 04/18/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT MARTON
SET-ASIDE :

( 4 ) 35-0918397
R

IC 5 ) 35-1917625
IETH RILEY CONSTRUCTION IM
|

|
ILESTONE CONTRACTORS, L.P. |
LINE NO /7 ITEM CODE / ALT |

|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0095 801-06207 13895.000 LFT | 0.72000 10004.40] 1.00000 13895.00]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
4 IN. | | |
0096 801-06577 100.000 LFT | 6.00000 600.00] 10.25000 1025.00]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
24 IN. I I |
0097 801-06640 27.000 EACH | 112.00000 3024.00] 120.00000 3240.00]
CONSTRUCTION SIGN, A I I |
0098 801-06645 10.000 EACH | 29.88000 298.80] 33.00000 330.00]
CONSTRUCTION SIGN, B I I |
0099 801-06775 LUMP |  55437.23000 55437.23]  25000.00000 25000.00]
MAINTAINING TRAFFIC I I |
0100 801-07023 2.000 EACH | 4675.00000 9350.00] 2500.00000 5000.00]
ENERGY ABSORBING TERMINAL, CZ, TL-2 I I |
0101 801-07118 130.000 LFT | 9.88000 1284._40] 9.50000 1235.00]
BARRICADE, 111-A I I |
0102 801-08401 1242.000 LFT | 25.00000 31050.00] 20.00000 24840.00]
TEMPORARY TRAFFIC BARRIER, TYPE 2 I I |
0103 802-05701 137.000 LFT | 15.00000 2055.00] 8.00000 1096.00]
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | I |
BASE I | |
0104 802-05702 24.000 LFT | 13.00000 312.00] 7.80000 187.20]
SIGN POST, SQUARE, 2, REINFORCED ANCHOR | I |
BASE I I |
0105 802-76025 88.300 SFT | 30.50000 2693.15| 19.00000 1677.70]
SIGN, SHEET, ENCAPSULATED LENS WITH I | |
LEGEND, 0.080 IN. THICKNESS I I |
0106 802-76035 15.400 SFT | 32.00000 492.80| 21.00000 323.40]
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.100 IN. THICKNESS I | |
0107 802-99058 15.000 EACH | 58.50000 877.50] 25.00000 375.00]
SHEET SIGN, INSTALL I I |
0108 802-99060 1.000 EACH | 864.00000 864.00] 100.00000 100.00]
SIGN AND SUPPORT, WOOD POST, REMOVE I | |
0109 805-01815 4.000 EACH | 3313.00000 13252.00] 1800.00000 7200.00]
SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 | I |
FT. I | |
0110 805-01842 5.000 EACH | 795.00000 3975.00] 660.00000 3300.00]
| | |

HANDHOLE, SIGNAL



INDIANA DEPARTMENT OF TRANSPORTATION : 05/01/07
: 310 -16
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 2,135,000.00 ROUTE : US 136
CALL ORDER : 310 CONTRACT ID : R -28871-A COUNTIES : HENDRICKS
LETTING DATE : 04/18/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT MAR 10N
SET-ASIDE :
IC 4 ) 35-0918397 IC 5 ) 35-1917625 | )
IRIETH RILEY CONSTRUCTION IMILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0111 805-01844 775.000 LFT | 13.00000 10075.00] 11.00000 8525.00]
CONDUIT, STEEL, GALVANIZED, 2 IN., I I |
UNDERGROUND I I |
0112 805-78100 1.000 EACH | 8984.00000 8984.00|  11100.00000 11100.00]
CONTROLLER AND CABINET, MENU DRIVEN, 8 | | |
PHASE I I |
0113 805-78205 3.000 EACH | 443.00000 1329.00] 555.00000 1665.00]
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | I |
AMBER, GREEN I | |
0114 805-78230 5.000 EACH | 706.00000 3530.00] 960.00000 4800.00]
TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED | I |
AMBER, GREEN, AMBER ARROW, GREEN ARROW | I |
0115 805-78415 4.000 EACH | 1651.00000 6604.00] 1100.00000 4400.00]
SPAN, CATENARY, AND TETHER I I |
0116 805-78420 4.000 EACH | 219.00000 876.00] 280.00000 1120.00]
DISCONNECT HANGER I I |
0117 805-78445 1.000 EACH | 652.00000 652.00] 655.00000 655.00]
SIGNAL SERVICE I I |
0118 805-78467 100.000 LFT | 1.90000 190.00] 2.50000 250.00]
SIGNAL CABLE, 3C 8GA. I I |
0119 805-78485 170.000 LFT | 1.20000 204.00] 1.50000 255.00]
SIGNAL CABLE, 5C 14GA. I | |
0120 805-78490 920.000 LFT | 1.30000 1196.00] 1.75000 1610.00]
SIGNAL CABLE, 7C 14GA. I I |
0121 805-78510 1400.000 LFT | 0.80000 1120.00] 1.25000 1750.00]
SIGNAL CABLE, 2C 16GA., SHIELDED I | |
0122 805-78746 790.000 LFT | 0.05000 39.50] 7.00000 5530.00]
PREFORMED LOOP DETECTORS I I |
0123 805-78785 6.000 EACH | 824.00000 494400 605.00000 3630.00]
SIGNAL DETECTOR HOUSING I | |
0124 805-78925 1.000 EACH | 978.00000 978.00] 605.00000 605.00]
CONTROLLER CABINET FOUNDATION, P1 I I |
0125 805-81032 4.000 EACH | 3512.00000 14048.00] 4220.00000 16880.00]
SIGNAL STRAIN POLE, STEEL, 30 FT. | | |
0126 805-92504 3.000 EACH | 203.00000 609.00] 320.00000 960.00]
LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE | I |
0127 808-06703 2145.000 LFT | 0.52000 1115.40] 0.50000 1072.50]
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | | |
0128 808-06713 650.000 LFT | 0.53000 344.50] 1.00000 650.00]
| | |

LINE, PAINT, SOLID, WHITE, 4 IN.



ENGINEER"S ESTIMATE: $ 2,135,000.00
CALL ORDER : 310
LETTING DATE : 04/18/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

R -28871-A

: CRAWFORDSVILLE DISTRICT

ROUTE : US 136
COUNTIES : HENDRICKS
MARTON

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0129 808-75245 4954.000 LFT
LINE, THERMOPLASTIC, SOLID, YELLOW, 4
IN.

0130 808-75297 142.000 LFT
TRANSVERSE MARKINGS, THERMOPLASTIC,
STOP LINE, 24 IN.

0131 808-75320 6.000 EACH
PAVEMENT MESSAGE MARKINGS,
THERMOPLASTIC, LANE INDICATION ARROW

0132 808-75325 5.000 EACH
PAVEMENT MESSAGE MARKINGS,
THERMOPLASTIC, WORD (ONLY)

0133 808-75998 110.000 EACH
SNOWPLOWABLE RAISED PAVEMENT MARKER

0134 105-07039 12.000 MOS
FIELD OFFICE, B

0135 801-04308 4.000 EACH
ROAD CLOSURE SIGN ASSEMBLY

0136 801-06625 20.000 EACH
DETOUR ROUTE MARKER ASSEMBLY

0137 801-94295 12.000 EACH
SIGNAL HEAD, RELOCATE

SECTION TOTALS

CONTRACT TOTALS

( 4 ) 35-0918397 |
RIETH RILEY CONSTRUCTION |
|

0.

75.

85.

34.

2500.

256.

64.

227.

52000

-50000

00000

00000

85000
00000
00000
00000
00000
$

5 ) 35-1917625 |

ILESTONE CONTRACTORS, L.P. |

|

AMOUNT] UNIT PRICE AMOUNT]
2576.08] 0.50000 2477.00]
| |

| |

781.00] 6.80000 965.60]

| |

| |

450.00] 65.00000 390.00]

| |

| |

425.00] 88.00000 440.00]

| |

| |
3833.50] 23.00000 2530.00]
| |
30000.00] 2500.00000 30000.00]
| |
1024.00] 230.00000 920.00]
| |
1280.00] 65.00000 1300.00]
| |
2724.00] 91.00000 1092.00]
| |
2,255,000.00] $ 2,255,000.00]
2,255,000.00] $ 2,255,000.00]




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 05/01/07

PAGE : 340 -1
VENDOR RANKING

CALL ORDER : 340 CONTRACT ID : R -29055-A COUNTIES : ELKHART
LETTING DATE : 04/18/07 10:00 AM DISTRICT T 62
CONTRACT TIME : 10/05/07 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT(S) : 52200015
52200015
SET-ASIDE :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1185040 NIBLOCK EXCAVATING INC $ 1,323,845.00 100.0000%
2 35-0918397 RIETH RILEY CONSTRUCTION $ 1,324,025.21 100.0136%

3  35-1065659 BROOKS CONSTRUCTION COMPANY INC $ 1,367,225.95 103.2769%



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

05701707
340 -2

ENGINEER"S ESTIMATE: $ 1,730,000.00 ROUTE :
CALL ORDER : 340 CONTRACT ID : R -29055-A COUNTIES : ELKHART
LETTING DATE : 04/18/07 10:00 AM DISTRICT - FT. WAYNE DISTRICT
SET-ASIDE :
| 1 ) 35-1185040 I1C 2 ) 35-0918397 1(C 3 ) 35-1065659
|NIBLOCK EXCAVATING INC |[RIETH RILEY CONSTRUCTION |BROOKS CONSTRUCTION COMPANY 1
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT|] UNIT PRICE AMOUNT
------------------------------------------ g
SECTION 0001 Category Number 0001
| | |
0001 105-06845 LUMP | 25000.00000 25000.00] 20000.00000 20000.00] 32521.00000 32521.00
CONSTRUCTION ENGINEERING | | |
0002 105-07039 7.000 MOS | 2500.00000 17500.00] 2000.00000 14000.00] 1940.00000 13580.00
FIELD OFFICE, B | | |
0003 105-08520 1.000 EACH | 130.00000 130.00] 170.00000 170.00] 100.00000 100.00
CELLULAR TELEPHONE/RADIO | | |
0004 105-08521 1.000 MOS | 75.00000 75.00] 220.00000 220.00] 50.00000 50.00
CELLULAR TELEPHONE/RADIO SERVICE | | |
0005 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL | | |
MINUTES | | |
0006 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA | | |
0007 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES | | |
0008 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0009 110-01001 LUMP | 96502 .48000 96502.48] 90000.00000 90000.00] 68300.00000 68300.00
MOBILIZATION AND DEMOBILIZATION | | |
0010 201-52370 LUMP | 50000.00000 50000.00] 50000.00000 50000.00] 42300.00000 42300.00
CLEARING RIGHT OF WAY | | |
0011 202-02240 29.000 m2 | 40.00000 1160.00] 49.50000 1435.50] 100.00000 2900.00
PAVEMENT REMOVAL | | |
0012 202-02279 178.000 m | 14.00000 2492 _00] 19.50000 3471.00] 16.00000 2848.00
CURB AND GUTTER, REMOVE | | |
0013 202-02637 98.600 m | 20.00000 1972.00] 30.00000 2958.00] 30.00000 2958.00
PIPE, ABANDON AND GROUT | | |
0016 202-78515 LUMP | 1500.00000 1500.00] 1500.00000 1500.00] 1500.00000 1500.00
TRAFFIC SIGNAL EQUIPMENT, REMOVE | | |
0017 202-91385 1.000 EACH | 275.00000 275.00] 230.00000 230.00] 225.00000 225.00
INLET, REMOVE | | |
0018 202-91385 3.000 EACH | 275.00000 825.00] 400.00000 1200.00] 400.00000 1200.00
INLET, REMOVE , PORTIONS | | |
0019 202-96133 21.000 m | 33.00000 693.00] 22.00000 462.00] 22.00000 462 .00
| | |

PIPE, REMOVE



ENGINEER"S ESTIMATE: $ 1,730,000.00
CALL ORDER : 340
LETTING DATE : 04/18/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION DATE :
PAGE :
TABULATION OF BIDS
ROUTE :
CONTRACT ID : R -29055-A COUNTIES : ELKHART

DISTRICT : FT. WAYNE DISTRICT

05701707
340 -3

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0020 203-02000 8970.000 m3
EXCAVATION, COMMON

0021 205-03371 135.000 m3
SEDIMENT REMOVE

0022 205-06932 92.000 m
TEMPORARY CHECK DAM, STRAW BALES

0023 205-06933 9.000 EACH
TEMPORARY DITCH INLET PROTECTION

0024 205-06937 95.000 m
TEMPORARY SILT FENCE

0025 207-08263 8530.000 m2
SUBGRADE TREATMENT, TYPE IA

0026 207-08267 1344.000 m2
SUBGRADE TREATMENT, TYPE I11A

0027 211-07454 348.000 m3
STRUCTURE BACKFILL

0028 301-07448 4340.000 Mg
COMPACTED AGGREGATE, NO. 53, BASE

0029 304-07493 1595.000 Mg
WIDENING WITH HMA, TYPE B

0030 306-08033 6359.000 m2
MILLING, ASPHALT, 25 mm

0031 306-08034 280.000 m2
MILLING, ASPHALT, 38 mm

0032 306-08036 140.000 m2
MILLING, ASPHALT, 50 mm

0033 306-08043 928.000 m2
MILLING, TRANSITION

0034 401-06264 LUMP
PROFILOGRAPH, HMA

0035 401-07335 1174.000 Mg
QC/QA-HMA, 4, 76, SURFACE, 9.5 mm

0036 401-07404 1906.000 Mg
QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 M

0037 402-07432 275.000 Mg
HMA SURFACE, TYPE A

0038 402-07440 849.000 Mg
HMA BASE, TYPE A

0039 402-07453 284.000 Mg

HMA FOR TEMPORARY PAVEMENT

COMPANY

AMOUN

117507.

4549 .

2760.

810.

560.

94683.

11020.

2436.

73780.

77517.

7630.

868.

798.

2041.

8300.

78658.

99112.

17050.

38714.

16273.

IC 1 ) 35-1185040 IC 2 ) 35-0918397 IC 3 ) 35-1065659
INIBLOCK EXCAVATING INC IRIETH RILEY CONSTRUCTION |BROOKS CONSTRUCT ION
I UNIT PRICE AMOUNTI UNIT PRICE AMOUNTI UNIT PRICE

T ias0000 130065001 12.75000 114367 501 13.10000 117507
I 25.00000 3375.00I 17.80000 2403.oo= 33.70000

I 30.00000 27eo.ool 30.00000 2760.00: 30.00000

I 90.00000 810.00I 90.00000 810.00: 90.00000

I 5.90000 560.50I 5.90000 560.50: 5.90000

I 11.50000 98095.00I 9.60000 81888.00: 11.10000

I 8.50000 11424.ooI 12.00000 16128.00: 8.20000

I 10.00000 3480.00I 1.00000 348.00: 7.00000

I 17.50000 75950.ool 21.25000 92225.00} 17.00000

I 70.00000 111650.00I 35.00000 55825.00: 48.60000

I 0.95000 6041.05I 2.00000 12718.00: 1.20000

I 0.95000 266.00I 2.00000 seo.ooi 3.10000

I 0.95000 133.ool 2.00000 zso.ooi 5.70000

I 0.95000 881.60I 2.00000 1856.00: 2.20000

I 1000000000 1oooo.ool 3500.00000 3500.00} 8300.00000

I 55.00000 64570.00I 71.19000 83577.06: 67.00000

I 50.00000 953oo.ool 45.00000 8577o.oo= 52.00000

I 55.00000 15125.00I 77.00000 21175.00} 62.00000

I 50.00000 42450.ool 51.00000 43299.00} 45_60000

i 50.00000 14200.00! 84.50000 23998.00! 57.30000

T

00

50

00

00

50

00

80

00

00

00

80

00

00

60

00

00

00

00

40

20



ENGINEER"S ESTIMATE: $ 1,730,000.00

CALL ORDER : 340

LETTING DATE : 04/18/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

R -29055-A

: FT. WAYNE DISTRICT

ROUTE :

COUNTIES : ELKHART

DATE :
PAGE :

05/01/07
340 -4

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0040 406-05520 4.000
ASPHALT FOR TACK COAT

0041 603-06065 89.000
FENCE, CHAIN LINK, RESET

0042 603-97461 92.000
TEMPORARY FENCE

0043 605-06145 311.400
CURB AND GUTTER, B, CONCRETE

0044 610-07486 114.000
HMA FOR APPROACHES, TYPE A

0045 610-08446 741.000
PCCP FOR APPROACHES, 150 mm

0046 611-06497 1.000
MAILBOX ASSEMBLY, SINGLE

0047 611-06498 1.000
MAILBOX ASSEMBLY, DOUBLE

0048 615-06490 15.000
RIGHT OF WAY MARKER

0049 615-06505 9.000
MONUMENT, B

0050 616-02320 1819.000
GEOTEXTILES

0051 616-06451 975.000
RIPRAP, UNIFORM

0052 621-01004 2.000
MOBILIZATION AND DEMOBILIZATION FOR
SEEDING

0053 621-06545 0.900
FERTILIZER

0054 621-06553 154.000
SEED MIXTURE, R

0055 621-06557 73.000
SEED MIXTURE, T

0056 621-06565 7.300
MULCHING MATERIAL

0057 621-06567 80.000
WATER

0058 621-06575 4465.000

SODDING, NURSERY

Mg
m2
EACH
EACH
EACH
EACH
m2
Mg
EACH

Mg
kg
kg
Mg
kL

m2

( 1 ) 35-1185040 |
NIBLOCK EXCAVATING INC |
|

60.

30.

50.

75.

50.

140.

155.

145.

450.

45.

450.

756.

13.

577.

00000

00000

00000

00000

00000

00000

.20000

00000

00000

00000

-96000

35000

00000

.00000

.48000

( 2 ) 35-0918397 l

RIETH RILEY CONSTRUCTION |

AMOUNT| UNIT PRICE AMOUNTI
0.04] 970.00000 3880.00]
534o.ool 70.00000 6230.00:
27eo.ool 59.00000 5428.00:
1557o.ool 125.00000 38925 ool
8550.00I 96.25000 10972.50=
37050.00I 4525000 33530.25}
14o.ooI 200.00000 2oo.oo=
155.00I 280.00000 280.00:
2175.ool 130.00000 1950.oo=
405o.ooI 600.00000 54oo.oo=
4001.80I 2.55000 4638.45:
43875.00I 53.00000 51675.00:
goo.ool 450.00000 9oo.oo=

| |

680.40I 760.00000 684.00:
1225.84: 7.95000 1224.30}
974.55I 13.25000 967.25:
4212.10} 580.00000 4234.oo=
4oo.ooI 5.00000 4oo.oo=
15538.20! 3.50000 15627.50i

( 3 ) 35-1065659
B

ROOKS CONSTRUCTION COMPANY 1

UNIT PRICE

43.

69.

50.

140.

155.

145.

450.

43.

450.

756.

13.

577.

00000

00000

00000

00000

00000

00000

-00000

20000

00000

00000

-96000

35000

00000

.00000

-48000

AMOUN

140.

155.

2175.

4050.

3638.

42120.

900.

680.

1225.

974.

4212.

400.

15538.

T

.00

.00

.00

.62

.00

.00

00

00

00

00

00

00

00

40

84

55

10

00

20



ENGINEER"S ESTIMATE:
CALL ORDER : 340

$ 1,730,000.00

LETTING DATE : 04/18/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

: FT. WAYNE DISTRICT

R -29055-A

ROUT!

COUNTIES :

E :

ELKHART

DATE :
PAGE :

05701707
340 -5

LINE NO /7 ITEM CODE / ALT
ITEM DESCRIPTION

0059 715-02628

QUANTITY

2.000 EACH

SAFETY METAL END SECTION, 6:1, 375 mm

0060 715-04798

2.000 EACH

SAFETY METAL END SECTION, 4:1, 525 mm

0061 715-04857

1.000 EACH

SAFETY METAL END SECTION,

0062 715-05122

PIPE, TYPE 1, CIRCULAR,
0063 715-05149

PIPE, TYPE 2, CIRCULAR,
0064 715-05151

PIPE, TYPE 2, CIRCULAR,
0065 715-05152

PIPE, TYPE 2, CIRCULAR,
0066 715-05153

PIPE, TYPE 2, CIRCULAR,
0067 715-05169

PIPE, TYPE 3, CIRCULAR,
0068 715-05331

PIPE, TYPE 2, DEFORMED,

m2
0069 715-08305

21.000 m
525 mm
218.500 m
300 mm
104.500 m
375 mm
73.000 m
450 mm
25.000 m
525 mm
26.000 m
375 mm
73.500 m
MIN. AREA 0.31

11.900 Mg

HMA FOR STRUCTURE INSTALLATION, TYPE B

0070 715-08307

26.500 Mg

HMA FOR STRUCTURE INSTALLATION, TYPE D

0071 720-45030
INLET, E7
0072 720-45045
INLET, J10
0073 720-45055
INLET, M10
0074 720-45075
INLET, R13
0075 720-45130
INLET, E7, MODIFIED
0076 720-45145
INLET, J10, MODIFIED
0077 720-45155
INLET, M10, MODIFIED

1.000 EACH

2.000 EACH

1.000 EACH

1.000 EACH

2.000 EACH

1.000 EACH

2.000 EACH

I
I
I
|
+
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I

( 1 ) 35-1185040
NIBLOCK EXCAVATING INC

UNIT PR

ICE

3 ) 35-1065659
ROOKS CONSTRUCTION COMPANY 1

UNIT PRICE

AMOUN

____________________________ e

73.

83.

100.

115.

95.

195.

115.

115

1460.

1800.

1800.

2085.

1500.

1850.

1850.

50000

50000

00000

00000

00000

00000

00000

.00000

00000

00000

00000

00000

00000

00000

00000

| 2 ) 35-0918397 l

IRIETH RILEY CONSTRUCTION |
AMOUNTI UNIT PRICE AMOUNTI
1270.00] 900.00000 1800.00]
zzoo.ool 1400.00000 2800 ool
1760 ooI 1900.00000 1900.oo=
2520 ooI 65.00000 1365.00}
16059.75I 40.00000 8740.00=
8725.75I 55.00000 5747.50}
7300.00I 60.00000 4380.00=
2875.00I 65.00000 1625.oo=
247o.ooI 55.00000 1430.00}
14332.50I 130.00000 9555.00}
| |

| |
1368.50] 160.00000 1904.00]
3047.50I 140.00000 3710.oo=
1460.00I 2300.00000 2300.00}
3600.00I 2700.00000 54oo.oo=
1800.00I 2800.00000 2800.00=
2085.00I 3400.00000 34oo.oo=
3ooo.ooI 2300.00000 4600.00=
1850.00I 2700.00000 27oo.oo=
3700.00! 2800.00000 5600.00!

1400.

1900.

65.

40.

55.

60.

65.

55.

125.

165.

135.

2300.

2700.

2800.

3400.

2300.

2700.

2800.

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

8740.

5747.

4380.

1625.

1430.

9187.

1963.

3577.

2300.

5400.

2800.

3400.

4600.

2700.

5600.

T

.00

.00

.00

.00

00

50

00

00

00

50

50

50

00

00

00

00

00

00

00



ENGINEER"S ESTIMATE: $ 1,730,000.00
CALL ORDER : 340
LETTING DATE : 04/18/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

R -29055-A

: FT. WAYNE DISTRICT

ROUTE :
COUNTIES : ELKHART

DATE :
PAGE :

05701707
340 -6

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0078 720-45270 1.000 EACH
PIPE CATCH BASIN, 450 mm

0079 720-45275 2.000 EACH
PIPE CATCH BASIN, 600 mm

0080 720-45410 1.000 EACH
MANHOLE, C4

0081 720-45415 3.000 EACH
MANHOLE, D4

0082 720-90349 1.000 EACH
MANHOLE, C8

0083 720-90984 2.000 EACH
MANHOLE, C2

0084 720-93409 2.000 EACH
INLET, B15, MODIFIED

0085 720-93411 1.000 EACH
INLET, C15, MODIFIED

0086 720-98555 1.000 EACH
INLET, C15

0087 801-04308 1.000 EACH

ROAD CLOSURE SIGN ASSEMBLY

0088 801-06203 5149.000 m
TEMPORARY PAVEMENT MARKING, 100 mm

0089 801-06207 4045.000 m
TEMPORARY PAVEMENT MARKING, REMOVABLE,
100 mm

0090 801-06216 32.000 m
TEMPORARY TRANSVERSE PAVEMENT MARKING,
600 mm

0091 801-06218 14.200 m
TEMPORARY TRANSVERSE PAVEMENT MARKING,
REMOVABLE, 600 mm

0092 801-06640 29.000 EACH
CONSTRUCTION SIGN, A

0093 801-06645 12.000 EACH
CONSTRUCTION SIGN, B

0094 801-06649 13.000 EACH
TEMPORARY RAISED PAVEMENT MARKER, 1

0095 801-06775 LUMP

MAINTAINING TRAFFIC

( 1 ) 35-1185040 |
NIBLOCK EXCAVATING INC |
|

1595.

2225.

1775.

1950.

2600.

2600.

2600.

310.

15.

129.

40.

15.

30000.

00000

00000

00000

00000

00000

00000

-59000

.52000

.54000

75000

00000

00000

00000

00000

2 ) 35-0918397 1C
IETH RILEY CONSTRUCTION I8
|
AMOUNT] UNIT PRICE AMOUNT]
740.00] 1400.00000 1400.00]
|
2000.00] 1700.00000 3400.00]
| |
1595.00] 2800.00000 2800.00]
| |
6675.00] 3700.00000 11100.00]
| |
1775.00] 2900.00000 2900.00]
| |
3900.00] 3100.00000 6200.00]
| |
5200.00] 3900.00000 7800.00]
| |
2600.00] 3900.00000 3900.00]
| |
2600.00] 3900.00000 3900.00]
| |
310.00] 270.00000 270.00]
| |
3037.91] 0.45000 2317.05]
| |
10193.40] 3.15000 12741.75]
| |
| |
113.28] 4.75000 152.00]
| |
| |
223.65] 20.50000 291.10]
| |
| |
3741.00] 140.00000 4060.00]
| |
480.00] 50.00000 600.00]
| |
195.00] 4.75000 61.75]
| |
30000.00]  37000.00000 37000.00]
| |

3 ) 35-1065659
ROOKS CONSTRUCTION COMPANY 1

UNIT PRICE

2900.

3100.

3900.

3900.

3900.

310.

15.

129.

40.

15.

129506.

-00000

.00000

-00000

.00000

00000

00000

00000

00000

00000

00000

-59000

.52000

-54000

75000

00000

00000

00000

00000

AMOUN

2900.

6200.

7800.

3900.

3900.

310.

3037.

10193.

113.

223.

3741.

480.

195.

129506.

T

.00

.00

.00

.00

00

00

00

00

00

00

91

40

28

65

00

00

00

00



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

05701707
340 -7

ENGINEER"S ESTIMATE: $ 1,730,000.00 ROUTE :
CALL ORDER  : 340 CONTRACT ID : R -29055-A COUNTIES : ELKHART
LETTING DATE : 04/18/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
I 1 ) 35-1185040 IC 2 ) 35-0918397 IC 3 ) 35-1065659
INIBLOCK EXCAVATING INC IRIETH RILEY CONSTRUCTION |BROOKS CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0096 801-07118 18.000 m I 62.00000 1116.00] 47.00000 846.00] 62.00000 1116.00
BARRICADE, 111-A I I |
0097 802-05701 58.600 m I 32.00000 1875.20] 32.00000 1875.20] 32.00000 1875.20
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | I |
BASE I | |
0098 802-05702 6.200 m I 28.50000 176.70] 28.50000 176.70] 28.50000 176.70
SIGN POST, SQUARE, 2, REINFORCED ANCHOR | I |
BASE I I |
0099 802-05706 13.200 m I 32.00000 422.40] 32.00000 422_40] 32.00000 422_40
SIGN POST, SQUARE, 3, UNREINFORCED I I |
ANCHOR I I |
0100 802-76025 10.820 m2 | 14800000 1601.36] 150.00000 1623.00] 148.00000 1601.36
SIGN, SHEET, ENCAPSULATED LENS WITH I | |
LEGEND, 2.03 mm THICKNESS I I |
0101 802-76035 5.520 m2 | 150.00000 828.00] 150.00000 828.00] 150.00000 828.00
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND 2.54 mm THICKNESS | | |
0102 802-76040 1.730 m2 | 180.00000 311.40] 180.00000 311.40] 180.00000 311.40
SIGN, SHEET ENCLOSED LENS WITH LEGEND, | I |
3.18 mm THICKNESS I I |
0103 804-06740 13.000 EACH | 22.00000 286.00] 40.00000 520.00] 22.00000 286.00
DELINEATOR WITH POST, D2 I | |
0104 805-01815 4.000 EACH | 1850.00000 7400.00] 1900.00000 7600.00] 1850.00000 7400.00
SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 | I |
0105 805-01842 13.000 EACH | 850.00000 11050.00] 850.00000 11050.00] 850.00000 11050.00
HANDHOLE, SIGNAL I | |
0106 805-01844 630.000 m I 50.00000 31500.00] 50.00000 31500.00] 50.00000 31500.00
CONDUIT, STEEL, GALVANIZED, 50 mm, I I |
UNDERGROUND I I |
0107 805-02087 LUMP | 800.00000 800.00] 800.00000 800.00] 800.00000 800.00
TRANSPORTATION OF SALVAGEABLE SIGNAL I I |
EQUIPMENT I I |
0108 805-78205 8.000 EACH | 480.00000 3840.00] 480.00000 3840.00] 480.00000 3840.00
TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED | | |
AMBER, GREEN I I |
0109 805-78415 4.000 EACH | 1450 .00000 5800.00]| 1500.00000 6000.00]| 1450.00000 5800.00
SPAN, CATENARY, AND TETHER I I |
0110 805-78420 4.000 EACH | 280.00000 1120.00] 280.00000 1120.00] 280.00000 1120.00
| | |

DISCONNECT HANGER



ENGINEER"S ESTIMATE: $ 1,730,000.00

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

ROUTE :

DATE :
PAGE :

05701707
340 -8

TRANSVERSE MARKINGS, THERMOPLASTIC,

CALL ORDER : 340 CONTRACT ID : R -29055-A COUNTIES : ELKHART
LETTING DATE : 04/18/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 1 ) 35-1185040 | 2 ) 35-0918397 IC 3 ) 35-1065659
|NIBLOCK EXCAVATING INC |RIETH RILEY CONSTRUCTION |BROOKS CONSTRUCTION COMPANY 1
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ e g
0111 805-78445 1.000 EACH | 600.00000 600.00] 600.00000 600.00] 600.00000 600.00
SIGNAL SERVICE | | |
0112 805-78467 18.000 m | 6.50000 117.00] 6.50000 117.00] 6.50000 117.00
SIGNAL CABLE, 3C 8GA. | | |
0113 805-78470 1060.000 m | 0.40000 424 .00] 0.40000 424.00] 0.40000 424.00
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. | | |
0114 805-78485 110.000 m | 5.20000 572.00] 5.20000 572.00] 5.20000 572.00
SIGNAL CABLE, 5C 14GA. | | |
0115 805-78490 260.000 m | 5.50000 1430.00] 5.50000 1430.00] 5.50000 1430.00
SIGNAL CABLE, 7C 14GA. | | |
0116 805-78510 1365.000 m | 5.40000 7371.00] 5.40000 7371.00] 5.40000 7371.00
SIGNAL CABLE, 2C 16GA., SHIELDED | | |
0117 805-78785 10.000 EACH | 550.00000 5500.00] 550.00000 5500.00] 550.00000 5500.00
SIGNAL DETECTOR HOUSING | | |
0118 805-78795 350.000 m | 30.00000 10500.00] 30.00000 10500.00] 30.00000 10500.00
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0119 805-81060 4_.000 EACH | 4450.00000 17800.00] 4500.00000 18000.00] 4450.00000 17800.00
SIGNAL STRAIN POLE, STEEL, 11.0 m | | |
0120 805-92504 10.000 EACH | 250.00000 2500.00] 250.00000 2500.00] 250.00000 2500.00
LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE | | |
0121 807-92585 1.000 EACH | 850.00000 850.00] 850.00000 850.00] 850.00000 850.00
LIGHT POLE RESET | | |
0122 808-05866 33.000 m2 | 39.00000 1287.00] 40.50000 1336.50] 39.00000 1287.00
PAVEMENT MESSAGE MARKING, REMOVE | | |
0123 808-06368 12.000 m | 9.00000 108.00] 55.00000 660.00] 9.00000 108.00
TRANSVERSE MARKING, REMOVE | | |
0124 808-06703 2206.000 m | 1.25000 2757.50] 1.25000 2757.50] 1.25000 2757.50
LINE, THERMOPLASTIC, SOLID, WHITE, 100m | | |
0125 808-06716 169.000 m | 1.96000 331.24] 1.75000 295.75] 1.96000 331.24
LINE, REMOVE | | |
0126 808-75245 780.000 m | 1.25000 975.00] 1.25000 975.00] 1.25000 975.00
LINE, THERMOPLASTIC, SOLID, YELLOW, | | |
100mm | | |
0127 808-75278 48.000 m | 6.00000 288.00] 5.00000 240.00] 6.00000 288.00
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
SOLID, YELLOW, CROSSHATCH LINE, 300 mm | | |
0128 808-75290 58.000 m | 11.85000 687.30] 10.50000 609.00] 11.85000 687.30
| | |
| | |

SOLID, YELLOW, CROSSHATCH LINE, 600 mm



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

05701707
340 -9

ENGINEER®S ESTIMATE: $ 1,730,000.00 ROUTE :
CALL ORDER : 340 CONTRACT ID : R -29055-A COUNTIES : ELKHART
LETTING DATE : 04/18/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 1 ) 35-1185040 IC 2 ) 35-0918397 IC 3 ) 35-1065659
INIBLOCK EXCAVATING INC |RIETH RILEY CONSTRUCTION | BROOKS CONSTRUCTION COMPANY 1
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ T T T T LR
0129 808-75297 46.000 m | 11.85000 545.10] 10.50000 483.00] 11.85000 545.10
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
STOP LINE, 600 mm | | |
0130 808-75320 6.000 EACH | 70.00000 420.00] 59.00000 354.00] 70.00000 420.00
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, LANE INDICATION ARROW | | |
0131 808-75325 6.000 EACH | 100.00000 600.00] 62.00000 372.00] 100.00000 600.00
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, WORD (ONLY) | | |
0132 808-75996 57.000 EACH | 5.00000 285.00] 5.60000 319.20] 13.00000 741.00
SNOWPLOWABLE RAISED PAVEMENT MARKER, | | |
REMOVE | | |
0133 808-75998 96.000 EACH | 26.00000 2496.00] 18.00000 1728.00] 26.00000 2496.00
SNOWPLOWABLE RAISED PAVEMENT MARKER | | |
0134 808-92027 852.000 m | 4.00000 3408.00] 3.05000 2598.60] 4.00000 3408.00
LINE, THERMOPLASTIC, SOLID, YELLOW, | | |
200mm | | |
0135 303-02051 140.000 Mg | 30.00000 4200.00] 38.75000 5425.00] 25.00000 3500.00
STONE, 2 | | |
SECTION TOTALS | $ 1,323,845.00] $ 1,324,025.21] $ 1,367,225.95
------------------------------------------ S
CONTRACT TOTALS | $ 1,323,845.00] $ 1,324,025.21] $ 1,367,225.95




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 05/01/07
PAGE : 350 -1
VENDOR RANKING

CALL ORDER : 350 CONTRACT ID : R -29157-A COUNTIES : WASHINGTON
LETTING DATE : 04/18/07 10:00 AM DISTRICT : 65
CONTRACT TIME : 07/31/07 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT(S) : 0600543
SET-ASIDE :
TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 35-1004746 TEMPLE & TEMPLE EXCAVATING & PAVING, INC. $ 6,480.00 100.0000%
2 35-1874009 HAUER EXCAVATING $ 6,770.00 104.4753%
3 35-2103617 BRYAN™S HAULING & EXCAVATING $ 8,400.00 129.6296%
4  35-1817574 YARDBERRY LANDSCAPE $ 16,700.00 257.7160%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 05/01/07
PAGE : 350 -2
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 42,000.00 ROUTE : US 150
CALL ORDER : 350 CONTRACT ID : R -29157-A COUNTIES : WASHINGTON
LETTING DATE : 04/18/07 10:00 AM DISTRICT : SEYMOUR DISTRICT

SET-ASIDE :

( 1 ) 35-1004746
:

IC 2 ) 35-1874009
EMPLE & TEMPLE EXCAVATING  |H
|

( 3 ) 35-2103617
AUER EXCAVATING B

RYAN™S HAULING & EXCAVATING

| I
| I
LINE NO / ITEM CODE / ALT | |
| |

CONTRACT TOTALS

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  DEMOLITION, REMOVE BUILDINGS, FOUNDATIONS
| | |
0001 202-03000 LUMP | 5880.00000 5880.00] 6020.00000 6020.00]  7500.00000 7500.00
HOUSES AND BUILDINGS, REMOVE | | I
0002 202-03729 10.000 LFT | 10.00000 100.00] 55.00000 550.00] 40.00000 400.00
REGULATED ASBESTOS CONTAINING MATERIALS | | |
REMOVE | | |
0003 621-06559 500.000 SYS | 1.00000 500.00] 0.40000 200.00] 1.00000 500.00
MULCHED SEEDING, R | | I
SECTION TOTALS | $ 6,480.00] $ 6,770.00] $ 8,400.00
------------------------------------------ A
|

$ 6,480.00] $ 6,770.00] $ 8,400.00




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 05/01/07
PAGE : 350 -3
TABULATION OF BIDS

ENGINEER™S ESTIMATE: $  42,000.00 ROUTE : US 150
CALL ORDER : 350 CONTRACT ID : R -29157-A COUNTIES : WASHINGTON
LETTING DATE : 04/18/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 4 ) 35-1817574 1C ) 1C )
| YARDBERRY LANDSCAPE I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001  DEMOLITION, REMOVE BUILDINGS, FOUNDATIONS
| | |
0001 202-03000 LUMP |  15000.00000 15000.00] |
HOUSES AND BUILDINGS, REMOVE I I |
0002 202-03729 10.000 LFT | 70.00000 700.00] |
REGULATED ASBESTOS CONTAINING MATERIALS | I |
REMOVE I I |
0003 621-06559 500.000 SYS | 2.00000 1000.00] |
MULCHED SEEDING, R I | |
SECTION TOTALS I $ 16,700.00] $ | $
—————————————————————————————————————————— -
|

CONTRACT TOTALS $ 16,700.00] $ 0.00] $




CALL ORDER

LETTING DATE :

CONTRACT DESCRIPTION :

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

: 360 CONTRACT ID : R -29284-A
04/18/07 10:00 AM DISTRICT T 62

CONTRACT TIME : 07/21/07 COMPLETION DATE
Urban - 0Old Code

COUNTIES :

PROJECT(S)

ADAMS

: 06007335

DATE : 05/01/07
PAGE : 360 -1

RANK

VENDOR NO./NAME

% OVER
LOW BID

35-2103617
35-1416264
35-1817574
35-1267175
35-1145884

BRYAN"S HAULING & EXCAVATING
LIMESTONE PRODUCTS, INC.
YARDBERRY LANDSCAPE

FLEMING EXCAVATING INC

L 1 C A CONSTRUCTION

100.0000%
145.9524%
172.3810%
178.7311%
194.3810%



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

05701707
360 -2

ENGINEER™S ESTIMATE: $  28,000.00 ROUTE : US 224
CALL ORDER : 360 CONTRACT ID : R -29284-A COUNTIES : ADAMS
LETTING DATE : 04/18/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 1 ) 35-2103617 2 ) 35-1416264 | 3 ) 35-1817574
IBRYAN"S HAULING & EXCAVATING |LIMESTONE PRODUCTS, INC. | YARDBERRY LANDSCAPE
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001 DEMOLITION, REMOVE BUILDINGS, FOUNDATIONS
| | |
0001 202-03000 LUMP | 8630.00000 8630.00]  12300.00000 12300.00]  12000.00000 12000.00
HOUSES AND BUILDINGS, REMOVE , PARCEL | | I
NO. 3 | | |
0002 202-03135 10.000 SFT | 40.00000 400.00] 85.00000 850.00] 70.00000 700.00
REGULATED ASBESTOS CONTAINING MATERIALS | I |
REMOVE | | |
0003 202-91010 3.000 EACH | 350.00000 1050.00] 150.00000 450.00] 700.00000 2100.00
TREE, 24 IN., REMOVE I I |
0004 205-06937 1200.000 LFT | 0.10000 120.00] 1.00000 1200.00] 2.50000 3000.00
TEMPORARY SILT FENCE | | |
0005 621-06559 150.000 SYS | 2.00000 300.00] 3.50000 525.00] 2.00000 300.00
MULCHED SEEDING, R I I |
SECTION TOTALS I $ 10,500.00] $ 15,325.00] $ 18,100.00
------------------------------------------ A
CONTRACT TOTALS I $ 10,500.00] $ 15,325.00] $ 18,100.00




ENGINEER"S ESTIMATE: $
CALL ORDER : 360

28,000.00

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID : R -29284-A

ROUTE :
COUNTIES :

us 224
ADAMS

LETTING DATE : 04/18/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 4 ) 35-1267175 l 5 ) 35-1145884 |
|FLEMING EXCAVATING INC IL 1 C A CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT]|
—————————————————————————————————————————— P e e
SECTION 0001  DEMOLITION, REMOVE BUILDINGS, FOUNDATIONS
I | |
0001 202-03000 LUMP |  11391.77000 11391.77]  13960.00000 13960.00]
HOUSES AND BUILDINGS, REMOVE , PARCEL | | |
NO. 3 | | |
0002 202-03135 10.000 SFT | 115.00000 1150.00] 150.00000 1500.00]
REGULATED ASBESTOS CONTAINING MATERIALS | | |
REMOVE | | |
0003 202-91010 3.000 EACH | 1000.00000 3000.00] 1000.00000 3000.00]
TREE, 24 IN., REMOVE | | |
0004 205-06937 1200.000 LFT | 2.00000 2400.00] 1.00000 1200.00]
TEMPORARY SILT FENCE | | |
0005 621-06559 150.000 SYS | 5.50000 825.00] 5.00000 750.00]
MULCHED SEEDING, R | | |
SECTION TOTALS | $ 18,766.77| $ 20,410.00]
------------------------------------------ P e e
CONTRACT TOTALS | $ 18,766.77]| $ 20,410.00]




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 05/01/07
PAGE : 370 -1
VENDOR RANKING

CALL ORDER : 370 CONTRACT ID : R -29322-A COUNTIES : ELKHART
LETTING DATE : 04/18/07 10:00 AM DISTRICT T 62
CONTRACT TIME : 06/27/07 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN PROJECT(S) : 06006925
SET-ASIDE :
TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 35-2103617 BRYAN"S HAULING & EXCAVATING $ 6,386.00 100.0000%
2 35-1690004 NORTHERN INDIANA CONSTRUCTION CO INC $ 18,810.00 294.5506%
3 35-1817574 YARDBERRY LANDSCAPE $ 22,651.00 354.6978%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 05/01/07
PAGE : 370 -2
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  25,500.00 ROUTE : SR 15
CALL ORDER : 370 CONTRACT ID : R -29322-A COUNTIES : ELKHART
LETTING DATE : 04/18/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 1 ) 35-2103617 IC 2 ) 35-1690004 IC 3 ) 35-1817574
IBRYAN"S HAULING & EXCAVATING |NORTHERN INDIANA CONSTRUCTIO |YARDBERRY LANDSCAPE
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001 DEMOLITION, REMOVE BUILDINGS, FOUNDATIONS
| | |
0001 105-08520 1.000 EACH | 200.00000 200.00] 100.00000 100.00] 300.00000 300.00
CELLULAR TELEPHONE/RADIO | | |
0002 105-08521 3.000 MOS | 75.00000 225.00] 45_00000 135.00] 150.00000 450.00
CELLULAR TELEPHONE/RADIO SERVICE I I |
0003 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL I | |
MINUTES I I |
0004 202-03000 LUMP | 5500.00000 5500.00]  15604.00000 15604.00]  20000.00000 20000.00
HOUSES AND BUILDINGS, REMOVE , PARCEL | I |
NO. 73 I | |
0005 205-06937 600.000 LFT | 0.10000 60.00] 2.65000 1590.00] 2.50000 1500.00
TEMPORARY SILT FENCE I I |
0006 621-06559 400.000 SYS | 1.00000 400.00] 3.45000 1380.00] 1.00000 400.00
MULCHED SEEDING, R I | |
SECTION TOTALS I $ 6,386.00] $ 18,810.00] $ 22,651.00
—————————————————————————————————————————— S
CONTRACT TOTALS I $ 6,386.00] $ 18,810.00] $ 22,651.00




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 05/01/07
PAGE : 380 -1
VENDOR RANKING

CALL ORDER : 380 CONTRACT ID : R -29350-A COUNTIES : HOWARD
LETTING DATE : 04/18/07 10:00 AM DISTRICT 63
CONTRACT TIME : 09/30/07 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT(S) : 9934037
SET-ASIDE :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1139301 E & B PAVING INC $ 644,969.79 100.0000%

2 35-1065659 BROOKS CONSTRUCTION COMPANY INC $ 694,230.01 107.6376%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 05/01/07
PAGE : 380 -2
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 789,100.00 ROUTE :
CALL ORDER : 380 CONTRACT ID : R -29350-A COUNTIES : HOWARD
LETTING DATE : 04/18/07 10:00 AM DISTRICT : GREENFIELD DISTRICT

SET-ASIDE :

IC 1 ) 35-1139301 IC 2 ) 35-1065659 1C )

IE & B PAVING INC |BROOKS CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A

SECTION 0001 ROAD RECONSTRUCTION

0001 105-06845 LUMP 9800.00000 9800.00 20000.00000 20000.00
CONSTRUCTION ENGINEERING

0002 105-07039 4.000 MOS 2200.00000 8800.00 2000.00000 8000.00
FIELD OFFICE, B

0003 109-08443 1.000 DOL 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES

0004 109-08444 1.000 DOL 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS

0005 110-01001 LUMP 32200.00000 32200.00 34500.00000 34500.00
MOBILIZATION AND DEMOBILIZATION

0006 201-52370 LUMP 5147.18000 5147.18 9800.00000 9800.00
CLEARING RIGHT OF WAY

0007 202-02240 1984.000 SYS 15.50000 30752.00 13.00000 25792.00
PAVEMENT REMOVAL

0008 202-74045 5.000 EACH 105.00000 525.00 100.00000 500.00

| | |
| | |
| | I
| | I
| | |
| | |
| | I
| | I
| | |
| | |
| | I
| | I
| | |
| | |
| | I
| | I
| | |
SIGN AND SUPPORTS, CHANNEL POSTS, REMOV | | |
0009 202-91385 5.000 EACH | 500.00000 2500.00] 700.00000 3500.00]
INLET, REMOVE | | |
| | I

| | |

| | |

| | I

| | I

| | |

| | |

| | I

| | I

| | |

| | |

| | I

| | I

| | |

| | |

| | I

| | I

| I I

0010 202-93047 3.000 EACH 500.00000 1500.00 800.00000 2400.00
MANHOLE, REMOVE

0011 202-96133 330.000 LFT 15.00000 4950.00 4.00000 1320.00
PIPE, REMOVE

0012 203-02000 1708.000 CYS 32.50000 55510.00 35.00000 59780.00
EXCAVATION, COMMON

0013 205-06933 7.000 EACH 100.00000 700.00 100.00000 700.00
TEMPORARY DITCH INLET PROTECTION

0014 205-06937 1141.000 LFT 1.65000 1882.65 1.65000 1882.65
TEMPORARY SILT FENCE

0015 207-08265 4381.000 SYS 6.70000 29352.70 14.00000 61334.00
SUBGRADE TREATMENT, TYPE I11A

0016 211-07454 757.000 CYS 30.00000 22710.00 35.00000 26495.00
STRUCTURE BACKFILL

0017 301-07448 1979.000 TON 22.25000 44032.75 25.00000 49475.00
COMPACTED AGGREGATE, NO. 53, BASE

0018 402-07433 278.000 TON 65.90000 18320.20 57.00000 15846.00

HMA SURFACE, TYPE B



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 05/01/07
PAGE : 380 -3
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 789,100.00 ROUTE :
CALL ORDER : 380 CONTRACT ID : R -29350-A COUNTIES : HOWARD
LETTING DATE : 04/18/07 10:00 AM DISTRICT : GREENFIELD DISTRICT

SET-ASIDE :

( 1 ) 35-1139301
E

IC 2 ) 35-1065659
& B PAVING INC IB
|

|
ROOKS CONSTRUCTION COMPANY |
LINE NO /7 ITEM CODE / ALT |

|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0019 402-07438 464.000 TON | 57.30000 26587.20] 49.00000 22736.00]
HMA INTERMEDIATE, TYPE B I I |
0020 402-07441 742.000 TON | 49_75000 36914.50] 48.00000 35616.00]
HMA BASE, TYPE B I I |
0021 604-07901 39.000 SYS | 236.00000 9204.00] 200.00000 7800.00]
CURB RAMP, CONCRETE, G I I |
0022 604-91531 1101.000 SYS | 32.00000 35232.00] 39.00000 42939.00]
SIDEWALK, CONCRETE, 4 IN. I I |
0023 605-06140 1696.000 LFT | 18.70000 31715.20] 14.00000 23744.00]
CURB AND GUTTER, CONCRETE I I |
0024 610-07712 894.000 SYS | 69.20000 61864.80] 50.00000 44700.00]
PCCP FOR APPROACHES, 6 IN. I I |
0025 611-06497 12.000 EACH | 155.00000 1860.00] 155.00000 1860.00]
MAILBOX ASSEMBLY, SINGLE I I |
0026 611-06498 2.000 EACH | 195.00000 390.00] 195.00000 390.00]
MAILBOX ASSEMBLY, DOUBLE I I |
0027 615-06505 2.000 EACH | 575.00000 1150.00] 575.00000 1150.00]
MONUMENT, B I I |
0028 621-06567 4.000 KkGAL | 55_00000 220.00] 55.00000 220.00]
WATER I I |
0029 621-06575 1078.000 SYS | 4.62000 4980.36| 4.62000 4980.36]
SODDING, NURSERY I | |
0030 715-05048 2463.000 LFT | 4.75000 11699.25] 9.00000 22167.00]
PIPE, TYPE 4, CIRCULAR, 6 IN. I I |
0031 715-05149 701.000 LFT | 49_00000 34349.00] 45_00000 31545_00]
PIPE, TYPE 2, CIRCULAR, 12 IN. I | |
0032 715-05151 327.000 LFT | 40.00000 13080.00] 48.00000 15696.00]
PIPE, TYPE 2, CIRCULAR, 15 IN. I I |
0033 715-05154 25.000 LFT | 95_.00000 2375.00] 53.00000 1325.00]
PIPE, TYPE 2, CIRCULAR, 24 IN. I | |
0034 715-46000 1.000 EACH | 475.00000 475.00] 250.00000 250.00]
PIPE END SECTION, 12 IN. I I |
0035 718-52610 222.000 CYS | 39.00000 8658.00]| 45_00000 9990.00]
AGGREGATE FOR UNDERDRAINS I | |
0036 720-07301 10.000 EACH | 2200.00000 22000.00] 2250.00000 22500.00]
INLET TYPE HA I I |
0037 720-45005 1.000 EACH | 1400 .00000 1400.00] 1250.00000 1250.00]
INLET, A2 I | |
0038 720-45025 1.000 EACH | 1450.00000 1450.00] 1250.00000 1250.00]
INLET, D6 I I |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 05/01/07
PAGE : 380 -4
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 789,100.00 ROUTE :
CALL ORDER : 380 CONTRACT ID : R -29350-A COUNTIES : HOWARD
LETTING DATE : 04/18/07 10:00 AM DISTRICT : GREENFIELD DISTRICT

SET-ASIDE :

( 1 ) 35-1139301
E

IC 2 ) 35-1065659
& B PAVING INC IB
|

|
ROOKS CONSTRUCTION COMPANY |
LINE NO /7 ITEM CODE / ALT |

|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0039 720-45260 5.000 EACH | 750.00000 3750.00] 1250.00000 6250.00]
PIPE CATCH BASIN, 12 IN. I |
0040 720-45410 3.000 EACH | 1600.00000 4800.00]| 5000.00000 15000.00]
MANHOLE, C4 I I |
0041 720-45415 3.000 EACH | 4400.00000 13200.00] 5500.00000 16500.00]
MANHOLE, D4 I I |
0042 720-45416 1.000 EACH | 8000.00000 8000.00]| 5000.00000 5000.00]|
MANHOLE, E4 I I |
0043 720-98174 5.000 EACH | 2400.00000 12000.00] 2250.00000 11250.00]
INLET, B15 I I |
0044 720-98555 4.000 EACH | 2400.00000 9600.00]| 2250.00000 9000.00]|
INLET, C15 I I |
0045 801-04308 5.000 EACH | 455.00000 2275.00] 275.00000 1375.00]
ROAD CLOSURE SIGN ASSEMBLY I I |
0046 801-06625 16.000 EACH | 108.00000 1728.00] 79.00000 1264.00]
DETOUR ROUTE MARKER ASSEMBLY I I |
0047 801-06640 4.000 EACH | 225.00000 900.00] 149.00000 596.00]
CONSTRUCTION SIGN, A I I |
0048 801-06775 LUMP | 9370.00000 9370.00|  10642.00000 10642.00]
MAINTAINING TRAFFIC I I |
0049 801-07119 120.000 LFT | 19.50000 2340.00] 10.00000 1200.00]
BARRICADE, 111-B I | |
0050 802-05701 88.000 LFT | 21.00000 1848.00] 21.00000 1848.00]
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | I |
BASE I I |
0051 802-07060 2.000 EACH | 150.00000 300.00] 150.00000 300.00]
SIGN, SHEET, RELOCATE I I |
0052 802-76025 30.000 SFT | 19.00000 570.00] 19.00000 570.00]
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.080 IN. THICKNESS I | |
SECTION TOTALS I $ 644,969.79] $ 694,230.01] $
—————————————————————————————————————————— S
|

CONTRACT TOTALS $ 644,969.79] $ 694,230.01] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 05/01/07

PAGE : 440 -1
VENDOR RANKING

CALL ORDER : 440 CONTRACT ID : RS-28609-A COUNTIES : GRANT
LETTING DATE : 04/18/07 10:00 AM DISTRICT T 62
CONTRACT TIME : 07/27/07 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT(S) : 4935015
SET-ASIDE :
TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 35-1065659 BROOKS CONSTRUCTION COMPANY INC $ 1,098,253.75 100.0000%

2 35-1139301 E & B PAVING INC $ 1,136,593.06 103.4909%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 05/01/07
PAGE : 440 -2
TABULATION OF BIDS

ENGINEER™S ESTIMATE: $ 1,600,000.00 ROUTE : 5
CALL ORDER  : 440 CONTRACT ID : RS-28609-A COUNTIES : GRANT
LETTING DATE : 04/18/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 1 ) 35-1065659 IC 2 ) 35-1139301 1C )
|BROOKS CONSTRUCTION COMPANY |E & B PAVING INC |
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A

SECTION 0001  ASPHALT RESURFACE

0001 105-06845 LUMP 6900.00000 6900.00 2100.00000 2100.00
CONSTRUCTION ENGINEERING

0002 105-07039 6.000 MOS 1881.57000 11289.42 500.00000 3000.00
FIELD OFFICE, B

0003 109-08440 1.000 DOL 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, HMA

0004 109-08443 1.000 DOL 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES

0005 109-08444 1.000 DOL 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS

0006 110-01001 LUMP 54000.00000 54000.00 57500.00000 57500.00
MOBILIZATION AND DEMOBILIZATION

0007 202-93741 11.000 EACH 250.00000 2750.00 353.00000 3883.00
GUARD RAIL END TREATMENT, REMOVE

0008 203-02000 1200.000 CYS 13.88000 16656.00 10.00000 12000.00

| | |
I | |
| | |
| | |
| | |
I | |
| | |
| | |
| | |
I | |
| | |
| | |
| | |
I | |
| | |
| | |
| | |
EXCAVATION, COMMON I I |
0009 203-02080 0.500 MILE | 4848.11000 242406 9600.00000 4800.00]
LINEAR GRADING I | |
| | |

| | |

I | |

| | |

| | |

| | |

I | |

| | |

| | |

| | |

I | |

| | |

| | |

| | |

I | |

| | |

| | |

| | |

0010 207-08265 2900.000 SYS 10.74000 31146.00 10.00000 29000.00
SUBGRADE TREATMENT, TYPE I1A

0011 301-07448 1505.000 TON 20.00000 30100.00 10.00000 15050.00
COMPACTED AGGREGATE, NO. 53, BASE

0012 303-07449 4500.000 TON 5.00000 22500.00 10.00000 45000.00
COMPACTED AGGREGATE, NO. 73

0013 304-07489 25.000 TON 87.39000 2184.75 120.00000 3000.00
HMA PATCHING, TYPE A

0014 306-08033 86600.000 SYS 0.47000 40702.00 0.34000 29444 .00
MILLING, ASPHALT, 1 IN.

0015 306-08043 1143.000 SYS 10.78000 12321.54 0.34000 388.62
MILLING, TRANSITION

0016 306-08432 2400.000 SYS 0.01000 24.00 0.01000 24.00
MILLING, APPROACH

0017 401-06264 LUMP 12000.00000 12000.00 4000.00000 4000.00
PROFILOGRAPH, HMA

0018 401-07321 7360.000 TON 43.12000 317363.20 50.00000 368000.00

QC/QA-HMA, 2, 64, SURFACE, 9.5 mm



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 05/01/07
PAGE : 440 -3
TABULATION OF BIDS

LINE, THERMOPLASTIC, BROKEN, YELLOW, 4
IN.

ENGINEER"S ESTIMATE: $ 1,600,000.00 ROUTE : 5
CALL ORDER  : 440 CONTRACT ID : RS-28609-A COUNTIES : GRANT
LETTING DATE : 04/18/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 1 ) 35-1065659 IC 2 ) 35-1139301 1C )
|BROOKS CONSTRUCTION COMPANY |E & B PAVING INC |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0019 401-07356 7360.000 TON | 43.13000 317436.80] 50.00000 368000.00]
QC/QA-HMA, 2, 64, INTERMEDIATE, 9.5 mm | I |
0020 402-07432 150.000 TON | 47.99000 7198.50] 37.00000 5550.00]|
HMA SURFACE, TYPE A I I |
0021 402-07435 150.000 TON | 43.40000 6510.00] 37.00000 5550.00]
HMA INTERMEDIATE, TYPE A I I |
0022 402-07441 850.000 TON | 53.35000 45347 .50 77.00000 65450.00]
HMA BASE, TYPE B I I |
0023 406-05520 56.000 TON | 10.00000 560.00] 10.00000 560.00]
ASPHALT FOR TACK COAT I I |
0024 601-94689 11.000 EACH | 2400.00000 26400.00] 2400.00000 26400.00]
GUARDRAIL END TREATMENT, OS I I |
0025 601-97774 1.000 EACH | 900.00000 900.00] 900.00000 900.00]
GUARDRAIL END TREATMENT, OS, SPARE I I |
PARTS PACKAGE I I |
0026 610-07486 1375.000 TON | 35.00000 48125.00] 37.00000 50875.00]
HMA FOR APPROACHES, TYPE A I | |
0027 615-06527 1.000 EACH | 425.38000 425.38] 675.00000 675.00]
MONUMENT, SECTION CORNER I I |
0028 720-44000 2.000 EACH | 378.47000 756.94] 100.00000 200.00]
CASTING, ADJUST TO GRADE I | |
0029 801-06203 2750.000 LFT | 2.17000 5967.50] 0.01000 27.50]
TEMPORARY PAVEMENT MARKING, 4 IN. I I |
0030 801-06207 5350.000 LFT | 0.75000 4012.50] 0.01000 53.50]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
4 IN. | | |
0031 801-06640 19.000 EACH | 110.00000 2090.00] 100.00000 1900.00]
CONSTRUCTION SIGN, A I I |
0032 801-06775 LUMP |  51000.22000 51000.22]  14100.00000 14100.00]
MAINTAINING TRAFFIC I | |
0033 802-05704 100.000 LFT | 13.00000 1300.00] 13.00000 1300.00]
SIGN POST, SQUARE, 1, UNREINFORCED I I |
ANCHOR BASE I I |
0034 802-91122 7.000 EACH | 125.00000 875.00] 125.00000 875.00]
SIGN, GROUND MOUNTED, RESET I I |
0035 808-06713 54552.000 LFT | 0.12000 654624 0.12000 6546.24|
LINE, PAINT, SOLID, WHITE, 4 IN. I I |
0036 808-75240 5350.000 LFT | 0.30000 1605.00] 0.30000 1605.00]
| | |
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 05/01/07
PAGE : 440 -4
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 1,600,000.00 ROUTE : 5
CALL ORDER  : 440 CONTRACT ID : RS-28609-A COUNTIES : GRANT
LETTING DATE : 04/18/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 1 ) 35-1065659 | 2 ) 35-1139301 | )
|BROOKS CONSTRUCTION COMPANY |E & B PAVING INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0037 808-75245 28044.000 LFT | 0.30000 8413.20] 0.30000 8413.20]
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | | |
IN. | | |
0038 808-75297 40.000 LFT | 10.50000 420.00] 10.50000 420.00]
TRANSVERSE MARKINGS, THERMOPLASTIC, I | |
STOP LINE, 24 IN. | | |
SECTION TOTALS | $ 1,098,253.75] $ 1,136,593.06] $
—————————————————————————————————————————— A
CONTRACT TOTALS I $ 1,098,253.75] $ 1,136,593.06] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 05/01/07
PAGE : 450 -1
VENDOR RANKING
CALL ORDER : 450 CONTRACT ID : RS-28700-A COUNTIES : RIPLEY
LETTING DATE : 04/18/07 10:00 AM DISTRICT : 65
CONTRACT TIME : 10/12/07 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT(S) : 4569006
SET-ASIDE :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-0844079 PAUL H ROHE COMPANY $ 485,811.08 100.0000%

2 35-1357381 DAVE O MARA CONTRACTOR $ 488,967.60 100.6497%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 05/01/07
PAGE : 450 -2
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 572,000.00 ROUTE : 229
CALL ORDER  : 450 CONTRACT ID : RS-28700-A COUNTIES : RIPLEY
LETTING DATE : 04/18/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 1 ) 35-0844079 | 2 ) 35-1357381 | )
[PAUL H ROHE COMPANY IDAVE O MARA CONTRACTOR |
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  ASPHALT RESURFACE
| | |
0001 105-06845 LUMP |  12000.00000 12000.00] 1500.00000 1500.00]
CONSTRUCTION ENGINEERING I | |
0002 105-07039 6.000 MOS | 190000000 11400.00] 1000.00000 6000.00]|
FIELD OFFICE, B I I |
0003 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, HMA I | |
0004 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0005 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0006 110-01001 LUMP | 9700.00000 9700.00|  31000.00000 31000.00]
MOBILIZATION AND DEMOBILIZATION I I |
0007 202-02240 111.000 SYS | 50.00000 5550.00] 35.00000 3885.00]
PAVEMENT REMOVAL I I |
0008 202-02278 731.000 LFT | 9.00000 6579.00] 7.00000 5117.00]
CURB, CONCRETE, REMOVE I I |
0009 202-02772 3.000 EACH | 225.00000 675.00] 125.00000 375.00]
CASTING, REMOVE I | |
0010 202-52710 1306.000 SYS | 18.00000 23508.00] 12.00000 15672.00]
SIDEWALK, CONCRETE, REMOVE I I |
0011 303-01180 100.000 TON | 35.00000 3500.00] 30.00000 3000.00]
COMPACTED AGGREGATE, NO. 53 I | |
0012 304-07490 700.000 TON | 85.00000 59500.00] 70.00000 49000.00]
HMA PATCHING, TYPE B I I |
0013 306-08034 20180.000 SYS | 0.65000 13117.00] 1.00000 20180.00]
MILLING, ASPHALT, 1 1/2 IN. I | |
0014 306-08043 760.000 SYS | 5.50000 4180.00] 1.00000 760.00]
MILLING, TRANSITION I I |
0015 306-08432 3853.000 SYS | 4.50000 17338.50] 2.00000 7706.00]
MILLING, APPROACH I | |
0016 401-07321 1570.000 TON | 53.00000 83210.00] 58.00000 91060.00]
QC/QA-HMA, 2, 64, SURFACE, 9.5 mm I I |
0017 402-07433 95.000 TON | 58.00000 5510.00] 85.00000 8075.00]
HMA SURFACE, TYPE B I | |
0018 402-07451 200.000 TON | 60.00000 12000.00] 85.00000 17000.00]
| | |

HMA WEDGE AND LEVEL, TYPE B



TEMPORARY PAVEMENT MARKING, REMOVABLE,

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 05/01/07
PAGE : 450 -3
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 572,000.00 ROUTE : 229
CALL ORDER  : 450 CONTRACT ID : RS-28700-A COUNTIES : RIPLEY
LETTING DATE : 04/18/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 1 ) 35-0844079 l ) 35-1357381 1C )
[PAUL H ROHE COMPANY IDAVE O MARA CONTRACTOR |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0019 406-05520 6.500 TON | 280.00000 1820.00] 350.00000 2275.00]
ASPHALT FOR TACK COAT I I |
0020 604-06070 524.000 SYS | 31.00000 16244.00] 40.00000 20960.00]
SIDEWALK, CONCRETE I I |
0021 604-07894 28.000 SYS | 116.00000 3248.00] 150.00000 4200.00]
CURB RAMP, CONCRETE, A I I |
0022 604-07896 257.000 SYS | 113.00000 29041.00] 135.00000 34695.00]
CURB RAMP, CONCRETE, B I I |
0023 604-07897 3.000 SYS | 352.00000 1056.00] 250.00000 750.00]
CURB RAMP, CONCRETE, C I I |
0024 604-07898 3.000 SYS | 385.00000 1155.00] 250.00000 750.00]
CURB RAMP, CONCRETE, D I I |
0025 604-07899 182.000 SYS | 118.00000 21476.00] 135.00000 24570.00]
CURB RAMP, CONCRETE, E I I |
0026 604-07900 260.000 SYS | 114.00000 29640.00] 120.00000 31200.00]
CURB RAMP, CONCRETE, F I I |
0027 604-07901 7.000 SYS | 207.00000 1449_00] 140.00000 980.00]
CURB RAMP, CONCRETE, G I I |
0028 604-07902 7.000 SYS | 188.00000 1316.00] 200.00000 1400.00]
CURB RAMP, CONCRETE, H I I |
0029 604-07903 36.000 SYS | 9400000 3384.00] 110.00000 3960.00]
CURB RAMP, CONCRETE, K I | |
0030 605-06090 219.000 LFT | 20.00000 4380.00] 25.00000 5475.00]
CURB, INTEGRAL, CONCRETE I I |
0031 605-06120 512.000 LFT | 32.00000 16384.00] 22.00000 11264.00]
CURB, CONCRETE I | |
0032 610-07487 318.000 TON | 95.00000 30210.00] 85.00000 27030.00]
HMA FOR APPROACHES, TYPE B I I |
0033 621-06574 300.000 SYS | 10.50000 3150.00] 6.00000 1800.00]
SODDING I | |
0034 720-01894 3.000 EACH | 750.00000 2250.00] 800.00000 2400.00]
CASTING, FURNISH AND ADJUST TO GRADE I I |
0035 720-44000 30.000 EACH | 350.00000 10500.00] 100.00000 3000.00]
CASTING, ADJUST TO GRADE I | |
0036 801-06203 1000.000 LFT | 0.75000 750.00] 1.00000 1000.00]
TEMPORARY PAVEMENT MARKING, 4 IN. I I |
0037 801-06207 1000.000 LFT | 1.80000 1800.00] 2.00000 2000.00]
| | |
| | |

4 1IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 05/01/07
PAGE : 450 -4
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 572,000.00 ROUTE : 229
CALL ORDER  : 450 CONTRACT ID : RS-28700-A COUNTIES : RIPLEY
LETTING DATE : 04/18/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 1 ) 35-0844079 IC 2 ) 35-1357381 1C )
[PAUL H ROHE COMPANY IDAVE O MARA CONTRACTOR |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0038 801-06640 27.000 EACH | 125.00000 3375.00] 120.00000 3240.00]
CONSTRUCTION SIGN, A I I |
0039 801-06775 LUMP |  29500.00000 29500.00]  37000.00000 37000.00]
MAINTAINING TRAFFIC I I |
0040 808-06712 812.000 LFT | 0.19000 154.28] 0.30000 243.60]
LINE, PAINT, BROKEN, YELLOW, 4 IN. I I |
0041 808-06713 1832.000 LFT | 0.19000 348.08| 0.30000 549.60]
LINE, PAINT, SOLID, WHITE, 4 IN. I I |
0042 808-06714 5718.000 LFT | 0.19000 1086.42] 0.30000 1715.40]
LINE, PAINT, SOLID, YELLOW, 4 IN. I I |
0043 808-75297 318.000 LFT | 3.60000 1144 .80 6.50000 2067.00]
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
STOP LINE, 24 IN. I | |
0044 808-75300 2810.000 LFT | 0.90000 2529.00] 1.00000 2810.00]
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
CROSSWALK LINE, 6 IN. I I |
0045 808-75340 2.000 EACH | 325.00000 650.00] 650.00000 1300.00]
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, WORD, RXR I I |
SECTION TOTALS I $ 485,811.08]| $ 488,967.60] $
------------------------------------------ A
|

CONTRACT TOTALS




INDIANA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

COUNTIES : CLINTON

PROJECT(S)

- 0600200

759,625.84
769,607.88
835,858.75

DATE : 05/01/07
PAGE : 460 -1

% OVER
LOW BID

100.0000%
101.3141%
110.0356%

CALL ORDER : 460 CONTRACT ID : RS-28855-A
LETTING DATE : 04/18/07 10:00 AM DISTRICT 61
CONTRACT TIME : 07/15/07 COMPLETION DATE

CONTRACT DESCRIPTION : RURAL
SET-ASIDE :

RANK VENDOR NO./NAME

1 35-1151771 CALUMET ASPHALT PAVING CO. INC

2 35-1139301 E & B PAVING INC

3 35-1917625 MILESTONE CONTRACTORS, L.P.

4  35-0918397 RIETH RILEY CONSTRUCTION

840,620.39

110.6624%



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

05701707
460 -2

ENGINEER"S ESTIMATE: $ 1,100,000.00 ROUTE : 38
CALL ORDER  : 460 CONTRACT ID : RS-28855-A COUNTIES : CLINTON
LETTING DATE : 04/18/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 1 ) 35-1151771 IC 2 ) 35-1139301 | 3 ) 35-1917625
|CALUMET ASPHALT PAVING CO. 1 |E & B PAVING INC IMILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  ASPHALT RESURFACE
| | |
0001 105-06845 LUMP | 9900.00000 9900.00] 4500.00000 4500.00] 4000.00000 4000.00
CONSTRUCTION ENGINEERING I | |
0002 105-06899 1.000 EACH | 150.00000 150.00] 40.00000 40.00] 175.00000 175.00
RADIO I I |
0003 105-07038 6.000 MOS | 1600.00000 9600.00]| 2100.00000 12600.00] 1600.00000 9600.00
FIELD OFFICE, A | | |
0004 105-08520 1.000 EACH | 150.00000 150.00] 50.00000 50.00] 100.00000 100.00
CELLULAR TELEPHONE/RADIO I I |
0005 105-08521 6.000 MOS | 150.00000 900.00] 60.00000 360.00] 60.00000 360.00
CELLULAR TELEPHONE/RADIO SERVICE I I |
0006 105-08523 6.000 MOS | 150.00000 900.00] 30.00000 180.00] 60.00000 360.00
RADIO SERVICE I I |
0007 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL I | |
MINUTES I I |
0008 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA I I |
0009 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES I I |
0010 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0011 110-01001 LUMP |  22700.00000 22700.00]  38450.00000 38450.00]  41000.00000 41000.00
MOBILIZATION AND DEMOBILIZATION I I |
0012 202-02241 50.000 LFT | 4.00000 200.00] 4.00000 200.00] 4.00000 200.00
GUARDRAIL, REMOVE I I |
0013 202-93741 8.000 EACH | 200.00000 1600.00] 200.00000 1600.00] 200.00000 1600.00
GUARD RAIL END TREATMENT, REMOVE I I |
0014 203-02070 40.000 CYS | 136.00000 5440.00| 79.64000 3185.60] 4500000 1800.00
BORROW I I |
0015 203-08607 1175.000 LFT | 1.20000 1410.00] 1.54000 1809.50] 10.00000 11750.00
LINEAR GRADING I I |
0016 303-01180 400.000 TON | 37.45000 14980.00] 20.25000 8100.00] 22.84000 9136.00
COMPACTED AGGREGATE, NO. 53 I I |
0017 303-07449 2280.000 TON | 23.30000 53124.00] 23.75000 54150.00] 17.00000 38760.00
| | |

COMPACTED AGGREGATE, NO. 73
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ENGINEER"S ESTIMATE: $ 1,100,000.00 ROUTE : 38
CALL ORDER  : 460 CONTRACT ID : RS-28855-A COUNTIES : CLINTON
LETTING DATE : 04/18/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
I 1 ) 35-1151771 IC 2 ) 35-1139301 IC 3 ) 35-1917625
ICALUMET ASPHALT PAVING CO. 1 |E & B PAVING INC IMILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0018 304-07490 659.000 TON | 8460000 55751.40] 85.00000 56015.00] 82.00000 54038.00
HMA PATCHING, TYPE B I I |
0019 306-08042 90789.000 SYS | 0.42000 38131.38] 0.54000 49026.06| 0.50000 45394 .50
MILLING, SCARIFICATION/PROFILE I I |
0020 306-08043 1909.000 SYS | 0.55000 1049.95] 0.54000 1030.86] 0.50000 954.50
MILLING, TRANSITION I I |
0021 306-08432 3766.000 SYS | 2.30000 8661.80]| 2.80000 10544.80] 0.50000 1883.00
MILLING, APPROACH I I |
0022 401-07321 7648.000 TON | 51.85000 396548.80] 52.00000 397696.00] 55.00000 420640.00
QC/QA-HMA, 2, 64, SURFACE, 9.5 mm I I |
0023 406-05520 24.200 TON | 300.00000 7260.00] 300.00000 7260.00] 290.00000 7018.00
ASPHALT FOR TACK COAT I I |
0024 601-94689 8.000 EACH | 2300.00000 18400.00] 2300.00000 18400.00] 2350.00000 18800.00
GUARDRAIL END TREATMENT, 0S I I |
0025 601-99105 375.000 LFT | 18.00000 6750.00] 18.00000 6750.00] 18.25000 6843.75
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | I |
0026 610-07487 640.000 TON | 68.50000 43840.00] 52.00000 33280.00] 105.00000 67200.00
HMA FOR APPROACHES, TYPE B I I |
0027 615-06505 8.000 EACH | 450.00000 3600.00] 750.00000 6000.00]| 950.00000 7600.00
MONUMENT, B I I |
0028 615-06525 1.000 EACH | 450.00000 450.00] 750.00000 750.00] 460.00000 460.00
CASTING ADJUSTED TO GRADE, MONUMENT I | |
0029 801-03290 2.000 EACH | 250.00000 500.00] 250.00000 500.00] 126.00000 252.00
CONSTRUCTION SIGN, C I I |
0030 801-06203 4566.000 LFT | 0.42000 1917.72] 0.03000 136.98] 0.85000 3881.10
TEMPORARY PAVEMENT MARKING, 4 IN. I | |
0031 801-06207 4566.000 LFT | 0.81000 3698.46| 1.25000 5707.50] 1.20000 5479.20
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
4 IN. I | |
0032 801-06640 41.000 EACH | 110.00000 4510.00] 110.00000 4510.00] 126.00000 5166.00
CONSTRUCTION SIGN, A I I |
0033 801-06775 LUMP | 5000.00000 5000.00]| 5600.00000 5600.00]  26000.00000 26000.00
MAINTAINING TRAFFIC I I |
0034 808-03631 308.000 LFT | 3.90000 1201.20] 3.90000 1201.20] 5.05000 1555.40
LINE, EPOXY, SOLID, WHITE, 4 IN. I I |
0035 808-03632 162.000 LFT | 3.90000 631.80] 3.90000 631.80] 5.60000 907.20
LINE, EPOXY, SOLID, YELLOW, 4 IN. I I |
0036 808-04896 19.000 LFT | 3.90000 74.10] 3.90000 74.10] 10.20000 193.80
| | |

LINE, EPOXY, BROKEN, YELLOW, 4 IN.
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ENGINEER™S ESTIMATE: $ 1,100,000.00 ROUTE : 38
CALL ORDER  : 460 CONTRACT ID : RS-28855-A COUNTIES : CLINTON
LETTING DATE : 04/18/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 1 ) 35-1151771 IC 2 ) 35-1139301 IC 3 ) 35-1917625
ICALUMET ASPHALT PAVING CO. 1 |E & B PAVING INC IMILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0037 808-06703 89800.000 LFT | 0.26000 23348.00] 0.25000 22450.00] 0.28000 25144 .00
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | I |
0038 808-06716 489.000 LFT | 2.00000 978.00] 2.00000 978.00] 1.50000 733.50
LINE, REMOVE I I |
0039 808-75240 8660.000 LFT | 0.26000 2251.60] 0.26000 2251.60] 0.29000 2511.40
LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 | I |
IN. | | |
0040 808-75245 35163.000 LFT | 0.26000 9142 .38 0.26000 9142 .38 0.30000 10548.90
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | | |
IN. | | |
0041 808-75297 19.000 LFT | 10.00000 190.00] 10.00000 190.00] 25.50000 484 _50
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
STOP LINE, 24 IN. I | |
0042 808-75996 875.000 EACH | 5.35000 4681.25] 4.86000 4252.50] 3.80000 3325.00
SNOWPLOWABLE RAISED PAVEMENT MARKER, I I |
REMOVE I I |
SECTION TOTALS | $ 759,625.84] $ 769,607.88] $ 835,858.75
—————————————————————————————————————————— ey
CONTRACT TOTALS | $ 759,625.84] $ 769,607.88]| $ 835,858.75




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 05/01/07
PAGE : 460 -5
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 1,100,000.00 ROUTE : 38
CALL ORDER  : 460 CONTRACT ID : RS-28855-A COUNTIES : CLINTON
LETTING DATE : 04/18/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 4 ) 35-0918397 1C ) 1C )
IRIETH RILEY CONSTRUCTION I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001  ASPHALT RESURFACE
| | |
0001 105-06845 LUMP | 6500.00000 6500.00] |
CONSTRUCTION ENGINEERING I I |
0002 105-06899 1.000 EACH | 100.00000 100.00] |
RADIO I I |
0003 105-07038 6.000 MOS | 2200.00000 13200.00] |
FIELD OFFICE, A I I |
0004 105-08520 1.000 EACH | 100.00000 100.00] |
CELLULAR TELEPHONE/RADIO I I |
0005 105-08521 6.000 MOS | 95_00000 570.00] |
CELLULAR TELEPHONE/RADIO SERVICE I I |
0006 105-08523 6.000 MOS | 95.00000 570.00] |
RADIO SERVICE I I |
0007 105-08524 1.000 DOL | 1.00000 1.00] |
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I | |
0008 109-08440 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, HMA I I |
0009 109-08443 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES I | |
0010 109-08444 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0011 110-01001 LUMP |  20000.00000 20000.00] |
MOBILIZATION AND DEMOBILIZATION I | |
0012 202-02241 50.000 LFT | 4.00000 200.00] |
GUARDRAIL, REMOVE I I |
0013 202-93741 8.000 EACH | 205.00000 1640.00] |
GUARD RAIL END TREATMENT, REMOVE I | |
0014 203-02070 40.000 CYS | 12.25000 490.00] |
BORROW I I |
0015 203-08607 1175.000 LFT | 10.35000 12161.25] |
LINEAR GRADING I | |
0016 303-01180 400.000 TON | 4200000 16800.00] |
COMPACTED AGGREGATE, NO. 53 I I |
0017 303-07449 2280.000 TON | 20.75000 47310.00] |
COMPACTED AGGREGATE, NO. 73 I | |
0018 304-07490 659.000 TON | 115.00000 75785.00] |
| | |

HMA PATCHING, TYPE B



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 05/01/07
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TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 1,100,000.00 ROUTE : 38
CALL ORDER  : 460 CONTRACT ID : RS-28855-A COUNTIES : CLINTON
LETTING DATE : 04/18/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
I 4 ) 35-0918397 1C ) | )
IRIETH RILEY CONSTRUCTION I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0019 306-08042 90789.000 SYS | 0.55000 49933.95] |
MILLING, SCARIFICATION/PROFILE I I |
0020 306-08043 1909.000 SYS | 0.35000 668.15] |
MILLING, TRANSITION I I |
0021 306-08432 3766.000 SYS | 1.75000 6590.50] |
MILLING, APPROACH I I |
0022 401-07321 7648.000 TON | 52_50000 401520.00] |
QC/QA-HMA, 2, 64, SURFACE, 9.5 mm I I |
0023 406-05520 24.200 TON | 300.00000 7260.00] |
ASPHALT FOR TACK COAT I I |
0024 601-94689 8.000 EACH | 2375.00000 19000.00] |
GUARDRAIL END TREATMENT, OS I I |
0025 601-99105 375.000 LFT | 19.00000 7125.00] |
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | I |
0026 610-07487 640.000 TON | 97.00000 62080.00] |
HMA FOR APPROACHES, TYPE B I I |
0027 615-06505 8.000 EACH | 650.00000 5200.00] |
MONUMENT, B I I |
0028 615-06525 1.000 EACH | 215.00000 215.00] |
CASTING ADJUSTED TO GRADE, MONUMENT I I |
0029 801-03290 2.000 EACH | 250.00000 500.00] |
CONSTRUCTION SIGN, C I | |
0030 801-06203 4566.000 LFT | 0.25000 1141.50] |
TEMPORARY PAVEMENT MARKING, 4 IN. I I |
0031 801-06207 4566.000 LFT | 1.10000 5022.60]| |
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
4 IN. | | |
0032 801-06640 41.000 EACH | 120.00000 4920.00]| |
CONSTRUCTION SIGN, A I I |
0033 801-06775 LUMP |  29100.00000 29100.00] |
MAINTAINING TRAFFIC I I |
0034 808-03631 308.000 LFT | 4.00000 1232.00] |
LINE, EPOXY, SOLID, WHITE, 4 IN. I I |
0035 808-03632 162.000 LFT | 4.00000 648.00] |
LINE, EPOXY, SOLID, YELLOW, 4 IN. I I |
0036 808-04896 19.000 LFT | 4.00000 76.00] |
LINE, EPOXY, BROKEN, YELLOW, 4 IN. I I |
0037 808-06703 89800.000 LFT | 0.28000 25144.00] |
| | |

LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 05/01/07
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TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 1,100,000.00 ROUTE : 38
CALL ORDER  : 460 CONTRACT ID : RS-28855-A COUNTIES : CLINTON
LETTING DATE : 04/18/07 10:00 AM DISTRICT  : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 4 ) 35-0918397 | ) 1C )
IRIETH RILEY CONSTRUCTION I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0038 808-06716 489.000 LFT | 2.00000 978.00] l
LINE, REMOVE I I |
0039 808-75240 8660.000 LFT | 0.28000 242480 |
LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 | I |
IN. | | |
0040 808-75245 35163.000 LFT | 0.28000 9845.64| |
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | I |
IN. | | |
0041 808-75297 19.000 LFT | 10.00000 190.00] |
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
STOP LINE, 24 IN. I I |
0042 808-75996 875.000 EACH | 5.00000 4375.00] |
SNOWPLOWABLE RAISED PAVEMENT MARKER, I | |
REMOVE I I |
SECTION TOTALS | $ 840,620.39]| $ I $
------------------------------------------ A
CONTRACT TOTALS I $ 840,620.39] $ 0.00] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 05/01/07

PAGE : 630 -1
VENDOR RANKING

CALL ORDER : 630 CONTRACT ID : M -29327-A COUNTIES : HUNTINGTON
LETTING DATE : 04/18/07 10:00 AM DISTRICT T 62
CONTRACT TIME : 06/29/07 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT(S) : 0600695
SET-ASIDE :
TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 35-1139301 E & B PAVING INC $ 208,522.24 100.0000%
2  35-1065659 BROOKS CONSTRUCTION COMPANY INC $ 215,518.25 103.3550%
3  35-0997978 PHEND & BROWN INC $ 349,788.65 167.7464%



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

05701707
630 -2

ENGINEER"S ESTIMATE: $  256,000.00 ROUTE : 105
CALL ORDER : 630 CONTRACT ID : M -29327-A COUNTIES : HUNTINGTON
LETTING DATE : 04/18/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 1 ) 35-1139301 IC 2 ) 35-1065659 IC 3 ) 35-0997978
IE & B PAVING INC |BROOKS CONSTRUCTION COMPANY |PHEND & BROWN
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  ASPHALT RESURFACE
| | |
0001 105-06845 LUMP | 7500.00000 7500.00]  10014.00000 10014.00]  17000.00000 17000.00
CONSTRUCTION ENGINEERING I | |
0002 105-07039 6.000 MOS | 500.00000 3000.00] 1829.16000 10974.96] 1500.00000 9000.00
FIELD OFFICE, B I I |
0003 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA I | |
0004 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0005 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0006 110-01001 LUMP |  10500.00000 10500.00]  10500.00000 10500.00]  17000.00000 17000.00
MOBILIZATION AND DEMOBILIZATION I I |
0007 301-07448 575.000 TON | 8.00000 4600.00] 15.00000 8625.00] 30.00000 17250.00
COMPACTED AGGREGATE, NO. 53, BASE I I |
0008 303-07449 300.000 TON | 8.00000 2400.00] 15.00000 4500.00] 30.00000 9000.00
COMPACTED AGGREGATE, NO. 73 I I |
0009 304-07490 100.000 TON | 130.00000 13000.00] 94_76000 9476.00] 80.00000 8000.00
HMA PATCHING, TYPE B I | |
0010 306-08034 12100.000 SYS | 0.25000 3025.00] 1.01000 12221.00] 1.40000 16940.00
MILLING, ASPHALT, 1 1/2 IN. I I |
0011 306-08043 1576.000 SYS | 0.25000 394.00] 1.42000 2237.92] 1.40000 2206.40
MILLING, TRANSITION | | |
0012 306-08432 1025.000 SYS | 3.00000 3075.00] 0.01000 10.25] 6.00000 6150.00
MILLING, APPROACH I I |
0013 401-07321 1040.000 TON | 60.00000 62400.00] 54 _04000 56201.60] 70.00000 72800.00
QC/QA-HMA, 2, 64, SURFACE, 9.5 mm I | |
0014 402-07451 235.000 TON | 55.00000 12925.00] 43.00000 10105.00] 70.00000 16450.00
HMA WEDGE AND LEVEL, TYPE B I I |
0015 406-05520 4.500 TON | 10.00000 45_00] 10.00000 45_00] 300.00000 1350.00
ASPHALT FOR TACK COAT I | |
0016 604-06080 4.000 SYS | 250.00000 1000.00] 245.14000 980.56] 750.00000 3000.00
SIDEWALK, CONCRETE, RECONSTRUCTED I I |
0017 610-07486 365.000 TON | 47 .00000 17155.00] 8488000 30981.20] 200.00000 73000.00
HMA FOR APPROACHES, TYPE A I | |
0018 611-06497 5.000 EACH | 300.00000 1500.00] 190.00000 950.00] 190.00000 950.00
| | |

MAILBOX ASSEMBLY, SINGLE



ENGINEER"S ESTIMATE: $ 256,000.00
CALL ORDER : 630
LETTING DATE : 04/18/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

M -29327-A

: FT. WAYNE DISTRICT

ROUTE : 105
COUNTIES :

HUNTINGTON

DATE :
PAGE :

05701707
630 -3

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0019 611-95023 5.000 EACH
MAILBOX ASSEMBLY, RESET

0020 621-06575 10.000 SYS
SODDING, NURSERY

0021 715-05149 30.000 LFT
PIPE, TYPE 2, CIRCULAR, 12 IN.

0022 720-44000 2.000 EACH
CASTING, ADJUST TO GRADE

0023 720-45615 4.000 LFT
STRUCTURE, INLET, RECONSTRUCT

0024 720-98174 2.000 EACH
INLET, B15

0025 801-06203 475.000 LFT
TEMPORARY PAVEMENT MARKING, 4 IN.

0026 801-06207 475.000 LFT

TEMPORARY PAVEMENT MARKING, REMOVABLE,
4 IN.

0027 801-06640 30.000 EACH
CONSTRUCTION SIGN, A

0028 801-06775 LUMP
MAINTAINING TRAFFIC

0029 801-92448 180.000 DAY
CONSTRUCTION SIGNS, MOBILE

0030 808-04298 2.000 EACH
PAVEMENT MESSAGE MARKING, THERMOPLASTIC
WORD (RR)

0031 808-06712 1000.000 LFT
LINE, PAINT, BROKEN, YELLOW, 4 IN.

0032 808-06713 7750.000 LFT
LINE, PAINT, SOLID, WHITE, 4 IN.

0033 808-06714 2850.000 LFT
LINE, PAINT, SOLID, YELLOW, 4 IN.

0034 808-75297 25.000 LFT

TRANSVERSE MARKINGS, THERMOPLASTIC,
STOP LINE, 24 IN.

0035 808-75996 66.000 EACH
SNOWPLOWABLE RAISED PAVEMENT MARKER,
REMOVE

0036 808-75998 66.000 EACH
SNOWPLOWABLE RAISED PAVEMENT MARKER

( 1 ) 35-1139301
E & B PAVING

UNIT PRICE

109.

750.

250.

3800.

120.

33200.

1000.

10.

14.

40.

00000

00000

.75000

.75000

00000

00000

-00000

00000

.35000

-35000

.35000

00000

84000

00000

INC

| 2 ) 35-1065659 l
|BROOKS CONSTRUCTION COMPANY |
| |

AMOUNT] UNIT PRICE AMOUNT]
1500.00] 190.00000 950.00]
| |
500.00] 148.00000 1480.00]
| |
3283.50] 48.11000 1443.30]
| |
1500.00] 408.14000 816.28]
| |
1000.00] 387.84000 1551.36]
| |
7600.00] 2469.90000 4939.80]
| |
356.25] 0.19000 90.25]
| |
356.25] 0.83000 394.25]
| |
| |
3600.00] 4900000 1470.00]
| |

33200.00] 24917.12000 24917.12]

| |
180.00] 1.00000 180.00]
| |
2000.00] 750.00000 1500.00]
| |
| |
350.00] 0.25000 250.00]
| |
2712.50] 0.25000 1937.50]
| |
997.50] 0.25000 712.50]
| |
250.00] 2.00000 50.00]
| |
| |
979.44] 2.96000 195.36]
| |
| |
2640.00] 40.00000 2640.00]
| |

3 ) 35-0997978
HEND & BROWN

UNIT PRICE

600.

425.

4400.

98.

46500.

750.

25.

40.

00000

00000

.25000

.18000

00000

00000

-00000

00000

.25000

-25000

.25000

.00000

00000

00000

AMOUNT

1480.

3000.

1200.

1700.

8800.

118.

560.

2940.

46500.

900.

1500.

250.

1937.

712.

50.

1650.

2640.

.00

00

00

00

00

00

75

50

00

00

00

00

00

50

50

00

00

00



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 05/01/07
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TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 256,000.00 ROUTE : 105
CALL ORDER : 630 CONTRACT ID : M -29327-A COUNTIES : HUNTINGTON
LETTING DATE : 04/18/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT

SET-ASIDE :

( 1 ) 35-1139301
E

IC 2 ) 35-1065659
& B PAVING INC IB
|

IC 3 ) 35-0997978
ROOKS CONSTRUCTION COMPANY |P
|

HEND & BROWN INC
LINE NO /7 ITEM CODE / ALT

|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0037 213-08058 8.000 CYS | 134.35000 1074.80] 88.64000 709.12| 50.00000 400.00
FLOWABLE BACKFILL | | I
0038 715-08305 16.000 TON | 120.00000 1920.00] 91.62000 1465.92] 150.00000 2400.00
HMA FOR STRUCTURE INSTALLATION, TYPE B | | |
SECTION TOTALS | $ 208,522.24| $ 215,518.25| $ 349,788.65
------------------------------------------ A
|

CONTRACT TOTALS $ 208,522.24] $ 215,518.25] $ 349,788.65




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 05/01/07

PAGE : 670 -1
VENDOR RANKING

CALL ORDER 670 CONTRACT ID : M -29329-A COUNTIES : VARIOUS
LETTING DATE : 04/18/07 10:00 AM DISTRICT T 62
CONTRACT TIME : 08/13/07 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT(S) : 0600785
SET-ASIDE :
TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 35-1065659 BROOKS CONSTRUCTION COMPANY INC $ 273,526.79 100.0000%
2  35-1139301 E & B PAVING INC $ 277,844.00 101.5783%
3 62-1492793 API CONSTRUCTION CORP. $ 330,745.90 120.9190%



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

05701707
670 -2

TEMPORARY PAVEMENT MARKING, RéMOVABLE,
4 1IN.

ENGINEER"S ESTIMATE: $  384,000.00 ROUTE :
CALL ORDER : 670 CONTRACT ID : M -29329-A COUNTIES : VARIOUS
LETTING DATE : 04/18/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 1 ) 35-1065659 IC 2 ) 35-1139301 1IC 3 ) 62-1492793
|BROOKS CONSTRUCTION COMPANY |E & B PAVING INC |AP1 CONSTRUCTION CORP.
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001 WEDGE AND LEVEL
| | |
0001 105-08520 1.000 EACH | 79.97000 79.97] 150.00000 150.00] 220.00000 220.00
CELLULAR TELEPHONE/RADIO I | |
0002 105-08521 1.000 MOS | 35.99000 35.99] 150.00000 150.00] 120.00000 120.00
CELLULAR TELEPHONE/RADIO SERVICE I I |
0003 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL I | |
MINUTES I I |
0004 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES | | |
0005 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0006 110-01001 LUMP |  13600.00000 13600.00] 1000.00000 1000.00]  16410.00000 16410.00
MOBILIZATION AND DEMOBILIZATION I | |
0007 301-07448 20.000 TON | 5.00000 100.00] 35.00000 700.00] 43.00000 860.00
COMPACTED AGGREGATE, NO. 53, BASE I I |
0008 303-07449 130.000 TON | 10.00000 1300.00] 125.00000 16250.00] 185.00000 24050.00
COMPACTED AGGREGATE, NO. 73 I | |
0009 304-07491 60.000 TON | 162.00000 9720.00] 125.00000 7500.00] 135.00000 8100.00
HMA PATCHING, TYPE C I I |
0010 306-08034 10269.000 SYS | 6.85000 70342.65] 2.00000 20538.00] 3.45000 35428.05
MILLING, ASPHALT, 1 1/2 IN. I I |
0011 306-08043 4730.000 SYS | 2.60000 12298.00] 2.00000 9460.00] 3.45000 16318.50
MILLING, TRANSITION I I |
0012 306-08432 854.000 SYS | 0.01000 8.54] 2.00000 1708.00] 3.45000 2946.30
MILLING, APPROACH I I |
0013 402-07452 2077.000 TON | 69.25000 143832.25] 75.00000 155775.00] 81.00000 168237.00
HMA WEDGE AND LEVEL, TYPE C I I |
0014 406-05520 9.000 TON | 10.00000 90.00] 10.00000 90.00] 345.00000 3105.00
ASPHALT FOR TACK COAT I I |
0015 610-07486 70.000 TON | 15.00000 1050.00] 115.00000 8050.00] 91.00000 6370.00
HMA FOR APPROACHES, TYPE A I I |
0016 801-06203 594.000 LFT | 3.25000 1930.50] 2.00000 1188.00] 3.25000 1930.50
TEMPORARY PAVEMENT MARKING, 4 IN. I I |
0017 801-06207 594.000 LFT | 1.50000 891.00] 2.00000 1188.00] 3.55000 2108.70
| | |
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 05/01/07
PAGE : 670 -3
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  384,000.00 ROUTE :
CALL ORDER : 670 CONTRACT ID : M -29329-A COUNTIES : VARIOUS
LETTING DATE : 04/18/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 1 ) 35-1065659 IC 2 ) 35-1139301 1C 3 ) 62-1492793
|BROOKS CONSTRUCTION COMPANY |E & B PAVING INC |AP1 CONSTRUCTION CORP.
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0018 801-06775 LUMP | 1150.00000 1150.00] 1000.00000 1000.00]  21265.00000 21265.00
MAINTAINING TRAFFIC I I |
0019 801-92448 180.000 DAY | 3.00000 540.00] 2.00000 360.00] 20.00000 3600.00
CONSTRUCTION SIGNS, MOBILE I I |
0020 808-06712 103.000 LFT | 0.45000 46.35] 2.00000 206.00] 0.45000 46.35
LINE, PAINT, BROKEN, YELLOW, 4 IN. I I |
0021 808-06713 10380.000 LFT | 0.45000 4671.00] 2.00000 20760.00] 0.45000 4671.00
LINE, PAINT, SOLID, WHITE, 4 IN. I I |
0022 808-06714 10970.000 LFT | 0.45000 4936.50] 2.00000 21940.00] 0.45000 4936.50
LINE, PAINT, SOLID, YELLOW, 4 IN. I I |
0023 808-75097 60.000 LFT | 12.00000 720.00] 40.00000 2400.00] 12.00000 720.00
TRANSVERSE MARKINGS, PAINT, STOP LINE, | I |
24 IN. I | |
0024 808-75140 2.000 EACH | 490.00000 980.00] 490.00000 980.00] 490.00000 980.00
PAVEMENT MESSAGE MARKINGS, PAINT, WORD | I |
RXR I | |
0025 808-75996 104.000 EACH | 0.01000 1.04] 12.00000 1248_00] 30.00000 3120.00
SNOWPLOWABLE RAISED PAVEMENT MARKER, I I |
REMOVE I I |
0026 808-75998 104.000 EACH | 50.00000 5200.00] 50.00000 5200.00] 50.00000 5200.00
SNOWPLOWABLE RAISED PAVEMENT MARKER I | |
SECTION TOTALS I $ 273,526.79] $ 277,844.00] $ 330,745.90
—————————————————————————————————————————— ey
CONTRACT TOTALS | $ 273,526.79] $ 277,844.00] $ 330,745.90




CALL ORDER

LETTING DATE :

INDIANA DEPARTMENT OF TRANSPORTATION

: 820 CONTRACT ID :
04/18/07 10:00 AM DISTRICT
CONTRACT TIME :

VENDOR RANKING

T -29196-A

63

08/04/07 COMPLETION DATE

COUNTIES : WAYNE

PROJECT(S)

- 0600093

DATE : 05/01/07
PAGE : 820 -1

% OVER
LOW BID

CONTRACT DESCRIPTION : URBAN
SET-ASIDE :

RANK VENDOR NO./NAME

1 35-1710202 SIGNAL CONSTRUCTION, INC.

2 35-0821499 JAMES H DREW CORPORATION

3 74-2851603 QUANTA SERVICES, INC.

4  35-0392360 HOOSIER COMPANY INC

5 35-1262778 MIDWESTERN ELECTRIC

223,019.00
242,862.83
254,276.75
264,482.00
288,965.10

100.0000%
108.8978%
114.0157%
118.5917%
129.5697%



TRANSPORTATION OF SALVAGEABLE SIGNAL

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 05/01/07
PAGE : 820 -2
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  234,000.00 ROUTE : 40
CALL ORDER : 820 CONTRACT ID : T -29196-A COUNTIES : WAYNE
LETTING DATE : 04/18/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 35-1710202 IC 2 ) 35-0821499 IC 3 ) 74-2851603
ISIGNAL CONSTRUCTION, INC. |JAMES H DREW CORPORATION |QUANTA SERVICES, INC.
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001 TRAFFIC SIGNAL MODERNIZATION
| | |
0001 105-06845 LUMP | 1000.00000 1000.00] 525.00000 525.00] 1000.00000 1000.00
CONSTRUCTION ENGINEERING I | |
0002 105-07040 6.000 MOS | 100000000 6000.00] 1600.57000 9603.42] 1400.00000 8400.00
FIELD OFFICE, C I I |
0003 105-08520 2.000 EACH | 250.00000 500.00] 400.00000 800.00] 150.00000 300.00
CELLULAR TELEPHONE/RADIO I | |
0004 105-08521 12.000 MOS | 75.00000 900.00] 60.00000 720.00] 100.00000 1200.00
CELLULAR TELEPHONE/RADIO SERVICE I I |
0005 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL I | |
MINUTES I I |
0006 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES | | |
0007 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0008 110-01001 LUMP | 5000.00000 5000.00]| 2433.48000 2433.48]  12000.00000 12000.00
MOBILIZATION AND DEMOBILIZATION I | |
0010 801-06640 26.000 EACH | 125.00000 3250.00] 79.80000 2074.80] 235.00000 6110.00
CONSTRUCTION SIGN, A I I |
0011 801-06710 120.000 DAY | 1.00000 120.00] 25.27000 3032.40] 135.00000 16200.00
FLASHING ARROW SIGN I I |
0012 801-06775 LUMP | 1000.00000 1000.00] 1300.03000 1300.03] 4000.00000 4000.00
MAINTAINING TRAFFIC I I |
0013 802-76025 40.000 SFT | 25.00000 1000.00] 62.85000 2514.00] 26.00000 1040.00
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.080 IN. THICKNESS I | |
0014 802-99045 13.000 EACH | 50.00000 650.00] 117.85000 1532.05] 95.00000 1235.00
SIGN REMOUNTING I I |
0015 805-01842 6.000 EACH | 750.00000 4500.00] 1028.03000 6168.18] 840.00000 5040.00
HANDHOLE, SIGNAL | | |
0016 805-01844 275.000 LFT | 20.00000 5500.00] 27.86000 7661.50] 17.35000 4771.25
CONDUIT, STEEL, GALVANIZED, 2 IN., I I |
UNDERGROUND I I |
0017 805-02087 LUMP | 200.00000 200.00] 901.74000 901.74] 2700.00000 2700.00
| | |
| | |

EQUIPMENT



ENGINEER"S ESTIMATE: $ 234,000.00
CALL ORDER : 820
LETTING DATE : 04/18/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID : T -29196-A

DISTRICT : GREENFIELD DISTRICT

ROUTE : 40

COUNTIES : WAYNE

DATE :
PAGE :

05701707
820 -3

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0018 805-78109 5.000 EACH
CONTROLLER AND CABINET, SECONDARY, MENU
DRIVEN, 8 PHASE Econolite TS2 Fiber
Secondary

0019 805-78205 36.000 EACH
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED
AMBER, GREEN

0020 805-78230 6.000 EACH
TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED
AMBER, GREEN, AMBER ARROW, GREEN ARROW

0021 805-78415 20.000 EACH
SPAN, CATENARY, AND TETHER

0022 805-78420 20.000 EACH
DISCONNECT HANGER

0023 805-78445 5.000 EACH
SIGNAL SERVICE

0024 805-78467 125.000 LFT
SIGNAL CABLE, 3C 8GA.
0025 805-78470 3680.000 LFT
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.
0026 805-78485 1930.000 LFT
SIGNAL CABLE, 5C 14GA.

0027 805-78490 3180.000 LFT
SIGNAL CABLE, 7C 14GA.

0028 805-78510 2950.000 LFT
SIGNAL CABLE, 2C 16GA., SHIELDED

0029 805-78785 8.000 EACH
SIGNAL DETECTOR HOUSING

0030 805-78795 1100.000 LFT
SAW CUT FOR ROADWAY LOOP AND SEALER

0031 805-92504 26.000 EACH
LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE

0032 808-06703 100.000 LFT
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN

0033 808-06716 100.000 LFT
LINE, REMOVE Stop Line

0034 808-75245 1000.000 LFT

LINE, THERMOPLASTIC, SOLID, YELLOW, 4
IN.

3 ) 74-2851603
UANTA SERVICES,

UNIT PRICE

11800.

740.

1240.

1500.

285.

610.

610.

295.

00000

00000

00000

00000

00000

00000

.20000

.15000

.10000

.25000

.75000

00000

-80000

00000

.75000

.00000

.75000

AMOUNT

59000.

26640.

7440.

30000.

5700.

3050.

275.

552.

4053.

7155.

5162.

4880.

9680.

7670.

175.

500.

1750.

IC 1 ) 35-1710202 IC 2 ) 35-0821499 |
ISIGNAL CONSTRUCTION, INC. |JAMES H DREW CORPORATION |
| | |
| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT|
e e o
| 14500.00000 72500.00]  13592.61000 67963.05]
| | |
| | |
| | |
I 850.00000 30600.00] 708.63000 25510.68]
| | |
| | |
| 1300.00000 7800.00]| 1201 .42000 7208.52]
| | |
| | |
| 1200.00000 24000.00]  2096.83000 41936.60]|
| | |
I 325.00000 6500.00]| 22576000 4515.20]
| | |
| 650.00000 3250.00] 780.87000 3904.35]
| | |
I 3.00000 375.00] 1.94000 242.50]
| | |
| 0.25000 920.00] 0.73000 2686.40]
| | |
| 1.50000 2895.00]| 1.17000 2258.10]
| | |
| 1.75000 5565.00] 1.35000 4293.00]
| | |
| 2.00000 5900.00] 0.84000 2478.00]
| | |
| 550.00000 4400.00] 1088.74000 8709.92]
| | |
| 6.50000 7150.00]| 8.64000 9504.00]
| | |
| 325.00000 8450.00] 292.87000 7614.62]
| | |
| 1.10000 110.00] 0.61000 61.00]
| | |
| 2.55000 255.00] 4.20000 420.00]
| | |
| 0.70000 700.00] 0.61000 610.00]
| | |
| | |

00

00

00

00

00

00

00

00

00

00

50

00

00

00

00

00

00



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 05/01/07
PAGE : 820 -4
TABULATION OF BIDS
ENGINEER™S ESTIMATE: $  234,000.00 ROUTE : 40
CALL ORDER : 820 CONTRACT ID : T -29196-A COUNTIES : WAYNE
LETTING DATE : 04/18/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 35-1710202 | 2 ) 35-0821499 | 3 ) 74-2851603
ISIGNAL CONSTRUCTION, INC. |JAMES H DREW CORPORATION |QUANTA SERVICES, INC.
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0035 808-75297 670.000 LFT | 3.80000 2546.00] 3.68000 2465.60] 6.00000 4020.00
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
STOP LINE, 24 IN. I I |
0036 808-75320 39.000 EACH | 80.00000 3120.00] 70.35000 2743.65| 65.00000 2535.00
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, LANE INDICATION ARROW I I |
0037 808-75325 32.000 EACH | 105.00000 3360.00] 9555000 3057.60] 95.00000 3040.00
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, WORD (ONLY) | | |
0038 202-01300 3.000 EACH | 100000000 3000.00] 180348000 5410.44] 2333.33330 7000.00
TRAFFIC SIGNAL EQUIPMENT, REMOVE I |
SECTION TOTALS I $ 223,019.00] $ 242,862 .83 $ 254,276.75
------------------------------------------ A
CONTRACT TOTALS I $ 223,019.00] $ 242,862.83] $ 254,276.75




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 05/01/07
PAGE : 820 -5
TABULATION OF BIDS

TRANSPORTATION OF SALVAGEABLE SIGNAL
EQUIPMENT

ENGINEER"S ESTIMATE: $  234,000.00 ROUTE : 40
CALL ORDER : 820 CONTRACT ID : T -29196-A COUNTIES : WAYNE
LETTING DATE : 04/18/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 4 ) 35-0392360 IC 5 ) 35-1262778 1C )
|[HOOSIER COMPANY INC IMIDWESTERN ELECTRIC |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 TRAFFIC SIGNAL MODERNIZATION
| | |
0001 105-06845 LUMP | 3300.00000 3300.00] 2360.00000 2360.00]
CONSTRUCTION ENGINEERING I I |
0002 105-07040 6.000 MOS | 1220.00000 7320.00] 2244.00000 13464.00]
FIELD OFFICE, C I I |
0003 105-08520 2.000 EACH | 258.00000 516.00] 110.00000 220.00]
CELLULAR TELEPHONE/RADIO I I |
0004 105-08521 12.000 MOS | 129.00000 1548.00] 95.00000 1140.00]
CELLULAR TELEPHONE/RADIO SERVICE I I |
0005 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I | |
0006 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0007 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0008 110-01001 LUMP |  13200.00000 13200.00]  23360.00000 23360.00]
MOBILIZATION AND DEMOBILIZATION I I |
0010 801-06640 26.000 EACH | 130.00000 3380.00] 132.00000 3432.00]
CONSTRUCTION SIGN, A I | |
0011 801-06710 120.000 DAY | 26.00000 3120.00] 32.00000 3840.00]
FLASHING ARROW SIGN I I |
0012 801-06775 LUMP | 1640.00000 1640.00] 6870.00000 6870.00]
MAINTAINING TRAFFIC I | |
0013 802-76025 40.000 SFT | 17.00000 680.00] 20.00000 800.00]
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.080 IN. THICKNESS I I |
0014 802-99045 13.000 EACH | 172.00000 2236.00] 89.00000 1157.00]
SIGN REMOUNTING I I |
0015 805-01842 6.000 EACH | 1130.00000 6780.00] 84400000 5064.00]|
HANDHOLE, SIGNAL I I |
0016 805-01844 275.000 LFT | 29.00000 7975.00] 23.00000 6325.00]
CONDUIT, STEEL, GALVANIZED, 2 IN., I I |
UNDERGROUND I I |
0017 805-02087 LUMP | 820.00000 820.00] 2300.00000 2300.00]
| | |
| | |



LINE, THERMOPLASTIC, SOLID, YELLOW, 4

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 05/01/07
PAGE : 820 -6
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  234,000.00 ROUTE : 40
CALL ORDER : 820 CONTRACT ID : T -29196-A COUNTIES : WAYNE
LETTING DATE : 04/18/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 4 ) 35-0392360 IC 5 ) 35-1262778 1C )
|HOOSIER COMPANY INC |[MIDWESTERN ELECTRIC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ T T T T LR
0018 805-78109 5.000 EACH | 13300.00000 66500.00] 12980.00000 64900.00]
CONTROLLER AND CABINET, SECONDARY, MENU | | |
DRIVEN, 8 PHASE Econolite TS2 Fiber | | |
Secondary | | |
0019 805-78205 36.000 EACH | 740.00000 26640.00] 678.00000 24408.00]
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | | |
AMBER, GREEN | | |
0020 805-78230 6.000 EACH | 1220.00000 7320.00] 1290.00000 7740.00]
TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED | | |
AMBER, GREEN, AMBER ARROW, GREEN ARROW | | |
0021 805-78415 20.000 EACH | 2230.00000 44600.00] 2892.00000 57840.00]
SPAN, CATENARY, AND TETHER | | |
0022 805-78420 20.000 EACH | 322.00000 6440.00] 260.00000 5200.00]
DISCONNECT HANGER | | |
0023 805-78445 5.000 EACH | 520.00000 2600.00] 684 .00000 3420.00]
SIGNAL SERVICE | | |
0024 805-78467 125.000 LFT | 2.94000 367.50] 2.44000 305.00]
SIGNAL CABLE, 3C 8GA. | | |
0025 805-78470 3680.000 LFT | 0.26000 956.80] 0.50000 1840.00]
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. | | |
0026 805-78485 1930.000 LFT | 2.69000 5191.70] 1.62000 3126.60]
SIGNAL CABLE, 5C 14CGA. | | |
0027 805-78490 3180.000 LFT | 2.91000 9253.80] 1.85000 5883.00]
SIGNAL CABLE, 7C 14GA. | | |
0028 805-78510 2950.000 LFT | 1.86000 5487.00] 0.93000 2743.50]
SIGNAL CABLE, 2C 16GA., SHIELDED | | |
0029 805-78785 8.000 EACH | 900.00000 7200.00] 688.00000 5504.00]
SIGNAL DETECTOR HOUSING | | |
0030 805-78795 1100.000 LFT | 7.90000 8690.00] 8.45000 9295.00]
SAW CUT FOR ROADWAY LOOP AND SEALER | | ]
0031 805-92504 26.000 EACH | 312.00000 8112.00] 383.00000 9958.00]
LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE | | |
0032 808-06703 100.000 LFT | 0.62000 62.00] 1.20000 120.00]
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | | |
0033 808-06716 100.000 LFT | 2.08000 208.00] 2.90000 290.00]
LINE, REMOVE Stop Line | | |
0034 808-75245 1000.000 LFT | 0.52000 520.00] 0.80000 800.00]
I I |
I I |

IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 05/01/07
PAGE : 820 -7
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $  234,000.00 ROUTE : 40
CALL ORDER : 820 CONTRACT ID : T -29196-A COUNTIES : WAYNE
LETTING DATE : 04/18/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 4 ) 35-0392360 IC 5 ) 35-1262778 1C )
|[HOOSIER COMPANY INC IMIDWESTERN ELECTRIC |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0035 808-75297 670.000 LFT | 4.16000 2787.20] 4.30000 2881.00]
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
STOP LINE, 24 IN. I I |
0036 808-75320 39.000 EACH | 78.00000 3042.00] 8400000 3276.00]
PAVEMENT MESSAGE MARKINGS, I | |
THERMOPLASTIC, LANE INDICATION ARROW I I |
0037 808-75325 32.000 EACH | 83.00000 2656.00] 110.00000 3520.00]
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, WORD (ONLY) I | |
0038 202-01300 3.000 EACH | 1110.00000 3330.00] 1860.00000 5580.00]
TRAFFIC SIGNAL EQUIPMENT, REMOVE I |
SECTION TOTALS I $ 264,482 .00 $ 288,965.10] $
------------------------------------------ A
|

CONTRACT TOTALS $ 264,482.00] $ 288,965.10] $




